GOVERNMENT OF WEST BENGAL
DIRECTORATE OF FORESTS
OFFICE OF THE DIVISIONAL FOREST OFFICER
EXTENSION FORESTRY DIVISION, PURULIA
WEST BENGAL

e-Tender for Selection of bonafide persons/agencies/companies/Nursery owners
including consortium and partnership firms to undertake various works of under
Extension Forestry Division, Purulia of West Bengal Forest Directorate.

E-TENDER NOTICE NUMBER : WBFOR/DFO-EFD, PURULIA /NIT/07 of 2024-25 (2nd Call)



GOVERNMENT OF WEST BENGALDIRECTORATE OF FORESTS
OFFICE OF THE DIVISIONAL FOREST OFFICER,
EXTENSION FORESTRY DIVISION, PURULIA
WEST BENGAL

MemoNo. 9703 /2-eTender/iron Stand Date: [0 .02.2025

E-TENDER NOTICE NUMBER: WBFOR/DFO-EFD, PURULIA /NIT/07 of 2024-25 (2nd Call)

TENDER FOR CONSTRUCTION OF 76 NOS. IRON STANDS TO HOLD 1000 CC
HYCOPOTS @42 NOS. / STAND UNDER WBFBCCCR PROJECT UNDER
EXTENSION FORESTRY DIVISION, PURULIA, WEST BENGAL

The Divisional Forest Officer, EXTENSION FORESTRY DIVISION, PURULIA , West Bengal, on
behalf of the Governor, West Bengal invites e-tenders for the following work from the eligible
Contractors as detailed in thetable below. [Collection (downloading) and Submission (uploading) of
Tender can be made online through the website hitps://wbtenders.gov.in only].

A. List of Work(s):

Physical Total Amount
::_ Scheme Category Quantum in Rate (Including Tot;l:;lﬂ ?::«:TII
No. GST)

Construction of 76 i

Nos. Iron Stands To 10% of
1 Wg:;g;c" Hold 1000 CC 76 ‘“s:s":i’r::;e" 4,15,789.00 8,316.00 accepted ‘
Hycopots @42 Nos. / offered rate |
Stand | |
{ Total 76 4,15,789.00 8,316.00 |

EMD should be deposited in e-procurement Portal with the payment gateway of ICICIBank in
favour of Divisional Forest Officer, Extension Forestry Division, Purulia.
There is no exemption of any kind for any of the eligible contractors towards cost of EMD.



B. Schedule of Dates:
Sl. No. Particulars Date & Time
Date of uploading N.I.T. Documents—Online
R F Pubiishi’;g Datg} 27.02.25 (05.00 P.M)
2 Documents download start date ( Online) 27.02.25(05.00 P.M)
3 Bid submission start date (Online) 27.02.25 (05.00 P.M)
4 Documents download end date (Online) 07.03.25 (05.30 P.M)
5 Bid submission closing date ( Online) 07.03.25 (05.30 P.M)
6 Bid opening date for Technical Proposal ( Online) 10.03.25 (12.00 P.M)
7 Date of uploading technically qualified bidders (Online) After technical bid evaluation
8 Date of opening Financial Bids ( Online) After technical bid evaluation
9 Date of uploading financial Bid evaluation sheet & publishing After evaluation of technical &
name of successful of bidder along with final rate. (on line) financial bid.
Last date & time of submission of bids online is: 07.03.25 (05.30 P.M)
All relevant documents should be submitted online.

Note:

1. In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid
dates, the next working day will be treated as scheduled / prescribed date for the same
purpose.

2). The Tender Inviting Authority may change the venue of opening the Technical orFinancial
Bids in case of exigent circumstances like breakdown of communicationslink or conditions of
force majeure.

3). The Tender Inviting Authority reserves the right to defer the date of opening of either

Technical or Financial Proposal or both, if required.



GOVERNMENT OF WEST BENGAL
DIRECTORATE OF FORESTS
Office of the Divisional Forest Officer
Extension Forestry Division, Purulia, West Bengal

TENDER FOR TRUCTION OF IRON STAND LD 1000 POTS
@42 NOS. / STAND UNDER WBFBCCR PROJECT UNDER EXTENSION FORESTRY
DIVISION, PURULIA, WEST BENGAL
INSTRUCTIO RS (ITB
Section=A

1. General Guidance for e-Tendering

Instructions / Guidelines for tenderers for electronic submission of the tenders online have been
shown in Web site https://wbtenders.gov.in

Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and
registered with the Government e-Procurement System.

Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-1l or Class-lll Digital Signature Certificate (DSC) for
submission of tenders,

Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer
once he logs on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is
the only mode of collection of tender documents.

Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or
as a partner of a firm or registered company. If found to have applied severally in a single job, all his
applications will be rejected for that job.

Payment shall be made to the successful bidders only for those items which he/she has carried out at
field as per the instruction of the concerned Range Officers or his authorized persons or his superior
authority. Each item of the estimates has a definite time line, beyond which the item can’t be
implemented in the field. Thus any item which is not possible to be implemented in the field within due
time, can only be implemented after having due permission in this regard from the appropriate authority.



Successful bidders are required to prepared to prepare bill for making payment accordingly.

2. Submission of Tenders:

General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time
for each work, one is Technical Proposal and the other is Financial Proposal, before the prescribed
date and time mentioned in the list attached. Using the Digital Signature Certificate (DSC), the
documents are to be uploaded, virus scanned and digitally signed. Tenderers should specially take
note of all the addendum/corrigendum related to the tender and upload the latest documents as
part of the tender.

Technical Proposal

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats
of the following in two covers (folders).

A. Technical File {Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form |, Form Il, Form lll ,Form IV ,Form V and AFFIDAVIT —Y)
(to be submitted in “FORMS” Folder).

iii. Earnest Money Deposit (EMD) and the cost of Tender Documents (Tender Fees) is to be
remitted by the Tenderer as mentioned in the NIT document in favour of “Divisional Forest Officer,
Extension Forestry Division Purulia W.B.”.

iv. Instructions to Bidders. (to be submitted in “ITB” Folder)

v. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)
vi. Technical Specification. (to be submitted in “ TS ” Folder)
vii. Drawing if Any to ("DRAWING” Folder)

viii. Addenda/Corrigenda, if published : Contractors are to keep track of all the Addendum/
Corrigendum issued with a particular tender and upload all the above, digitally signed, along with
the NIT. Tenders submitted without the Addendum/Corrigendum will be treated as invalid and
liable to be rejected.



B. My Document (Non-Statutory Cover)

Sl. No.| CategoryName | Sub-Category Description Document Name
(For details see Clause 3 of ITB & relevant
clauses of NIT)
CERTIFICATES 1 | P.T.depositreceipt Challan
7 GST Registration Certificate & Latest GST
Return Certificate.
A. CERTIFICATES 3 | LT.R. Acknowledgement Receipt
4 | I.T. PAN Card
5 | VoterID Card
6 | ES| & EPF Registration certificate
7 | AADHAR CARD
COMPANY DETAILS 1 | Proprietorship Firm - Trade License.
5 Partnership Firm - Registered Partnership
Registered Power Attorney, Trade license.
COMPANY Pvt. Ltd. Company - Registration Certificate
= DETAILS 3 | Company's Act, MOA & AQA, Registered
of Attorney, Trade license.
Registered Un-employed Engineers and
% Labour Co-operative Societies Limited.
. Experience Profile- List of completed
C. CREDENTIAL | CREDENTIAL Projects of similar nature.
2 | Completion Certificate from the concerned.
PLANT & Authenticated copy of invoice, challan and
MACHINERIES 1 | way bill (Machinery)
D. | EQuIPMENTs | (OPTIONAL)
LABORATORY Authenticated copy of invoice, challan and
(OPTIONAL) 2 way bill {Laboratory)
TURN OVER 1 Authenticated copy of the Income Tax
RETURNS
E. FINANCIAL SAFMENT Only Payment Certificate of work issued by
(INFO) CERTIEIGATE 2 | the Concerned Supervisor and not the TDS
certificate
STRUCTURE 2 Details of Structure and Organization ITB
ORGANISATION 1 Section B Form Il
F. DECLARATION | AFFIDAVIT 3 An affidavit made that no adverse report
against the bidder
An affidavit mentioning the name of the
TECHNICALSTAFF 3 . :
Technical staff as described in Clause 3(1).




2.3. Financial Proposal

i) The financial proposal should contain the Bill of Quantities (B.0.Q.) in one cover (folder). The
contractor is to quote the rate in the space marked for quoting rate in the B.O.Q.

i)  Only downloaded copy of the B.0.Q. are to be uploaded quoting the rate, virus scanned & digitally
signed by the contractor.

3. Eligibility Criteria for participation in tender:

(a) The intending bidders should have all necessary permission, registration and license as applicable.

(b) All categories of prospective Tenderers shall have to submit valid and upto date Professional Tax
receipt challan, GST registration certificate, GST return certificate, Income Tax return
Acknowledgement receipt, PAN card issued by Income Tax Department, Voter ID card, Aadhar Card
and Trade license etc. in respect of the prospective tenderer. The bidder should submit their
previous credentials for their past performance and completion certificate from respective
employer. The completion certificate and credentials should be signed by the DFO or any other
officer of PWD etc not below the rank of Divisional Forest Officer, (Non Statutory Documents).

(c) (i) The bidders who have a current Work Order to do supplying job and at present performing the
job satisfactorily, to State / Central Government Organizations or State / Central Govt, Undertakings
or Statutory Bodies or local bodies or Parastatals of any State or Central Government within the fast
two completed financial years from the date of issue of the NIT can also submit the tender.

(ii) The bidder should also have at least 5 years having experience in similar work.

(iii) Where an individual person holds a Certificate in his own name duly issued to him against the
company or the firm of which he happens to be a director or partner, such individual person shall, while
submitting any tender for and on behalf of such company or firm, invariably submit a copy of registered
power of attorney showing clear autherization in his favour, by the rest of the directors of such company
or the partners of such firm, to submit such tender. The Power of Attorney shall have to be registered in
accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any
Tender by the P.W.D., P.W.[R)D & P.W.(C.B.)D, Housing Department, W.B. or C.P.W.D. or M.E.S or
Railways etc during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered
as disqualification towards eligibility. (A declaration in this respect has to be furnished by the prospective
bidders as per prescribed format). [Non-statutory Documents].

(e) The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the
Memorandum of Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]

(f) Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required
to furnish the following documents : - [Non-statutory Documents]

i Current "No Objection Certificate” from the Assistant Registrar of Co-operative Societies.
ii. Supporting documents showing area of operation.
iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Sccieties.

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative
Society.
v, Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with

the evidence of submission of the same to the concerned Authorities, duly attested.,

g) The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor
any of their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission
will be considered as disqualification towards eligibility.

h) Joint Ventures will not be allowed.

i) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If the prospective Tenderer is found to have applied severally in a single job, all his
applications will be rejected for that job.



j)  Noconditional / Incomplete Tender will be accepted under any circumstances.
k) The financial eligibility will be that the turnover of the tenderer should be more than 40% of the value of
the work- taken from the Income Tax Returns of the previous concluded year.
I) The bidder should also have at least 5 years having experience in similar work.
4. Opening of Technical Proposal:
Technical proposal will be opened by the authorized representatives electronically from the website stated in
clause 2.1, using their digital signature certificate

Intending tenderers may remain present, at the time of opening of tender, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) forNen-
statutory Documents will be opened. If there is any deficiency in the Documents, the tender willsummarily
be rejected.

Decrypted (transformed into readable formats) documents of the Non statutory Cover will be
downloaded, and handed over to the Tender Evaluation Committee (constituted for evaluation of
tenders).

5. Uploading of summary list of technically qualified tenderers (1st round)

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of
eligible tenderers with the serial number of work(s) for which their Financial Proposals will be
considered will be uploaded in the web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these
cannot be produced within the stipulated time frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers

Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation
Committee will be opened electronically from the web portal stated on the prescribed date,
normally after 2{two) working days of date of publication of final summary list of the tenderers.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining
present at that time.

After evaluation of Financial Proposal, by the appropriate Authority of WB FOREST, may upload the
final summary result containing inter-alia, name of contractors and the rates quoted by them against
each work provided Tender evaluation committee is satisfied that the rate obtained is fair and
reasonable and there is no scope of further lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any
tender:

Financial bid of technically qualified single / two tenderers may not be opened immediately.

Second call may be invited immediately after technical evaluation and uploading the list of the
technically qualified bidders(s) of the 1st call. If such bidder(s) technically qualified in the 1st call
intend(s) to change their rates quoted in the 1st call, they are to upload tenders afresh. In case of no
new upload, the rates quoted in the 1st call would remain valid. After selection of technically
qualified tenderers for 2nd call (in case new tenderer other than the existing tenderer of the 1st
call), financial bid of both 1st and 2nd call would be opened. Financial evaluation would be made in a
combined way considering both 1st and 2nd call. However, in case tenderer(s) of 1st call submit(s)
fresh tender in 2nd call, rates of 2nd call should be considered in the process of evaluation.

9. Acceptance of Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not
bind himself to do so and reserves the right to reject any or all the tenders, for valid reasons and also
reserves the right to distribute the work amongst more than one tenderer at the accepted rate after
formal consultation with L1 (accepted rate) bidder and taking consent of L1 bidder for smooth & quick
completion of the work.



10. Penalty for suppression / distortion of facts

If any tender fails to produce the original hard copies of the documents (especially completion
certificates and audited balance sheets), or any other documents on demand of the Tender Evaluation
Committee within a specified time frame or if any deviation is detected in the hard copies from the
uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating
in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his userID will be
deactivated and Earnest Money Deposit will stand forfeited. Besides, the WB FOREST DEPARTMENT
may take appropriate legal action against such defaulting tenderer.

11. Brief details on the nature of work:

Construction of 76 Nos. Iron Stands To Hold 1000 CC
Hycopots @42 Nos. / Stand.*
Construction of 76 Nos. Iron Stands To Hold 1000 CC
Hycopots @42 Nos. / Stand.*
c) | JobID : |
Construction of 76 Nos. Iron Stands To Hold 1000 CC
Hycopots @42 Nos. / Stand.*

a) | Name of the project

b) | ProjectID

d) | Nature of Work

Contractors eligible to submitthe

" tender

As stated in item 3 (a) to 3 (1) of this ITB.

12. Payment procedure:
a) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway :

i.  On selection of net banking as the payment mode, the bidder will be directed to ICIC| Bank Payment
Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through
which he wants to do the transaction.

ii. Bidder will make the payment after entering his Unique ID and password of the bank to process the
transaction.

iii. Bidder will receive a confirmation message regarding success/failure of the transaction.

iv. If the transaction is successful, the amount paid by the bidder will get credited in the respective
Pooling account of the State Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained
with the Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of
EMD/Tender Fees.

v. Ifthe transaction is failure, the bidder will again try for payment by going back to the first step.

b) Payment through RTGS/NEFT:

i} Onselection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled
challan having the details to process RTGS/NEFT transaction.

ii)  The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment
using his Bank account.

iii. Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a
reasonable time to enable the NEFT/RTGS process to complete, in order to verify the payment made
and continue the bidding process.

iv. If verification is successful, the fund will get credited to the respective Pooling account of the State
Government /PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch
of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.

V. Hereafter, the bidder will go to e-Procurement portal for submission of his bid.

vi.  Butif the payment verification is unsuccessful, the amount will be returned to the bidder’s account.

B. Refund/Settlement Process:

(1) After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender
inviting authority will declare the status of the bids as successful or unsuccessful which will be made



available, along with the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal
through web services.

(1) On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the respective
bidders' bank accounts from which they made the payment transaction. Such refund will take place
within T+2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal by the tender inviting authority.

(1) Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through an
automated process, to the respective bidders' bank accounts from which they made the payment
transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on
which infermation on rejection of financial bid is uploaded to the e-Procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful.

(V) If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement
portal, EMD of the L2 bidder will be refunded through an automated process, to his bank account
from which he made the payment transaction. Such refund will take place within T+2 Bank Working
Days where T will mean the date on which information on Award of Contract (AOC) to the L1 bidder is
uploaded to the e-Procurement portal by the tender inviting authority.

(V) As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the
e-Procurement portal -

a) EMD of the L1 bidder for tenders of State Government offices will automatically get transferred
from the pooling account to the State Government deposit head “8443-00-103-001-07" through
GRIPS along with the bank particulars of the L1 bidder.

b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc
will automatically get transferred from the pooling account to their respective linked bank
accounts along with the bank particulars of the L1 bidder. In both the above cases, such transfer
will take place within T+1 Bank Working Days where T will mean the date on which the Award of
Contract (AOC) is issued.

vi. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-
Procurement portal for updation.

vii.Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any,
deposited by the bidders will be transferred electronically from the pooling account to the
Government revenue receipt head “0070-60-800-013-27" through GRIPS for Government tenders and
to the respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRls, etc tenders.
All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees |
if any) were initiated.

13. Opening of Tender:

a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized
representative, as per the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening
process.

(c}) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be
opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of thepresent
Invitation of Tender, no cost of Tendering shall be reimbursable by the Government.The Divisional
Forest Officer, Extension Forestry Division, Purulia, W.B. reserves the right to reject any tender or
all Tenders without assigning any reason whatsoever and is not liable for any cost that might have
incurred by any Tenderer at any stage of Tendering.

{e) The acceptance of the tender rests with the Divisional Forest Officer, Extension Forestry Division,
Purulia, W.B. who does not bind himself to accept the lowest tender and reserves to himself the
authority to reject any or all the tenders received without assighing any reason thereof.

{f) Intending Tenderers are encouraged to inspect the site of work and get themselves thoroughly



acquainted with the local condition and all factors which may affect their rates. Prior to the site visit
the intending Tenderers must inform the Divisional Forest Officer, Extension Forestry Division,
Purulia, W.B., about the time and date of the visit.

14. The selected Contractor must arrange to procure all materials required for the proper completion of
the waork (as per the Technical Specifications of the tender document). The Employer will not on any
account be responsible for procuring the same.

15. The selected contractor shall apply to the Divisional Forest Officer, Extension Forestry Division,
Purulia, W.B. for seeking permission for utilization of land at the close proximity of the site for
arranging required plant & machineries, store of materials etc. at his own cost and responsibility. All
such temporary shed etc. shall have to dismantled and all debris etc. cleared from site post completion
of the work or as directed by the Divisional Forest Officer, Extension Forestry Division, Purulia, WB.
Once an crder to the effect is issued from the Divisional Forest Officer, Extension forestry Division,
Purulia, W.B. in this regard, it shall be brought to effect by the contractor without contest.

16. Validity of Bids:
Bid shall remain valid for a period not less than 21 (Twenty One) Days after the stipulated date
for Financial Bid Submission. Bid validity for a shorter period shall be rejected by Tender Accepting
Authority as non-responsive.
If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory
explanation for such withdrawals, he may be disqualified for submitted tender to this Office and
Directorate of Forests, Government of West Bengal for a minimum period of 1 (one) year and legal
action will be taken against him.

17. Verification of credentials/onsite projects:
Before issuance of the work order, the Tender Accepting Authority may verify the credential and
other documents of the lowest Tenderer if found necessary. After verification, if it is found that such
documents submitted by the lowest Tenderer is either manufactured or false in that case, work
order will not be issued in favour of the Tenderer under any circumstances and legal action will be
taken against him.

18. Cancellation of Tender:
The Divisional Forest Officer, Extension Forestry Division, Purulia, W.B. reserves the right to cancel
this N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained.

19. Security Deposit:

The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 10(ten)
days from the date of Letter of Acceptance, Security Deposit which is 10% (Ten Percent) of the
contracted value of work. Failure in depositing this amount and / or non-submission within the
specified time shall render the contract liable to termination without reference to the contractor
and in such case; the deposited earnest money shall stand forfeited to the Government. Security
Deposit shall have to be deposited in the form of GRIPs Challan in favour of The Divisional Forest
Officer, Extension Forestry Division, Purulia, W.B.

20. Technical Specification and Quality of Works:
Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the
tender document. The project should be executed as per current procedure and practice of
Directorate of Forests, Govt. of West Bengal for similar works.

21.Deduction of Taxes Etc:

Deduction of Income Tax from the Contractor's Bill will be made as per Govt. rules and it will be
deducted from every Bill of the selected agency. GST, Royalty & all other statutory levy/ Cess will
have to be borne by the contractor as per Govt. Rules and the rate in the B.0.Q. is inclusive of all the
taxes & cess stated above. Deduction of Tax shall be made as per provision of the W.B. GST Act,
2003 with up to date amendments.
22. Maintenance Period:

The Contractor will be liable to maintain the work at the appropriate service level to the satisfaction
of the Divisional Forest Officer, Extension Forestry Division, Purulia, W.B. at his own cost for a



period of Security Period/Maintenance period, as stipulated in the BOQ. If any defect/damage is
found duringthe period as mentioned above, the Agency shall make the same good at his own cost.
Failure to doso, penal action against the Agency will be imposed by the Government as deem fit.
The Agency will have to quote his rate considering the above aspect. Also the Prospective
Tenderers shall have to execute the work in such a manner so that appropriate service level of
the work is kept during progress of work and the period of maintenance.

23. Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in
later notification will supersede former one in following sequence :-

a. FormofAgreement

Tender Form

Technical Specifications

General Terms and Conditions

Relevant PWD(W.B.) Schedule of Rates

Instructions to Bidders

g. N.LT.

24, Mobilization Advance/ Cost over Run:

No Mobilization Advance and Secured Advance will be allowed. Time / cost overrun and consequent
cost of escalation for any materials, labour, P.O.L. etc. will not be allowed.

25.Canvassing in connection with the tender is strictly prohibited.

26.5ite of work and necessary drawings may be handed over to the successful Tenderer along withthe
work order or in a phase wise manner as deemed fit by the Divisional Forest Officer, Extension
Forestry Division, Purulia, W.B. No claim in this regard will be entertained.

27.The successful Tenderer will have to start the work as per the work order. He has to complete
different stages of work as per time frame specified in the work order. However, Divisional Forest
Officer, Extension Forestry Division, Purulia may subsequently alter time frame.

28. The Successful Tenderer will be required to obtain valid registration certificate & labour
license from respective offices where supply work by them are proposed te be carried out underthe
Contract Labour (Regulation & Abolition) Act, 1970 and the same should be submitted to the
Divisional Forest Officer, Extension Forestry Division, Purulia, W.B.

29, The successful tenderer shall have to comply with the provision of (a) the Contract Labour
(Regulation & Abolition) Act, 1970 and (b) the Minimum Wages Act, 1948 and the Notifications
thereof or other laws relating thereto and the rules made and orders issued there under from time
to time, failure to do so will be treated as breach of contract and the Divisional Forest
Officer, Extension Forestry Division, Purulia, W.B. may in his discretion cancel the contract. The
contactor shall also be liable for any liability arising on account of any violation by him of the
provisions of the Act and Rules made there under time to time.

30. The contractor shall not be entitled for any compensation for any loss suffered by him due to
delay arising out for modification of the work, due to non-delivery of the possession of site and /
ormodification of work etc.

"o ano

31. Prevailing safety norms has to be followed by the successful Tenderer during execution of the
work so that LTI (Loss of time due to injury) is zero.

32. Guiding schedule of supply root trainers works should be followed as per existing norms,
patterns, lying in the Extension Forestry division, Purulia.

33. The contractor shall abide by all acts and rules, especially but not limited to the field of
forests, wildlife and biodiversity.

34, A Tenderer is to quote in figures as well as in words, his rates in the following forms in his
cases against the estimated value put to tender.

35. In the event of a tender being submitted by a firm, it must be signed by a member or

members of the firm having legal authority to do so and if called for, legal documentations in
support thereon must be produced for inspection and in the case of a firm carried out by one
member or a joint family it must disclose that the firm is duly registered under the Indian
Partnership Act.



36. The Tenderer must sign at the bottom of each page of the tender documents as a proof of
acceptance of terms and conditions of the Tender. Overwriting shall not be allowed. All
corrections, alternations etc. must be duly signed.

37. It must be clearly understood that the quantities of the various items indicated in the
schedule or probable items are approximate only and may be increased or decreased during actual
execution. The contractor shall remain effected by alteration.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED
DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER
AUTHORITY OF DIRECTORATE OF FORESTS, GOVT. OF WEST BENGAL IN DECIDING ON THE RATE REVISIONS

(IF NEEDED).
(Sujit K%:;;}
Divisional Forest Officer
Extension Forestry Division
Purulia
MemoNo. 2. F0%(14 ) /2-eTender/Iron Stand Date: [& .02.2025
Copy forwarded for wide circulation & information to:-
1. The Principal Chief Conservator of Forests (HoFF), West Bengal.
2. The Chief Project Director, WBFBCCCR Project.
3. The Chief Conservator of Forests, South West Circle, West Bengal.
4, The Sabhadhipati, Purulia Zilla Parishad.
5. The District Magistrate, Purulia.
6. The Superintendent of Police, Purulia.
7. The Sub - Divisional Officer, Sadar, Purulia.
8. The Treasury Officer, Purulia Treasury.
9.  All Divisional Forest Officer's, South — West Circle, West Bengal.
10. The Block Development Officer, Block.
11. The Head Clerk, Extension Forestry Division, Purulia.
12. The Budget, Accounts & Revenue Section.
13. All Range Officers of Extension Forestry Division, Purulia.
14, Notice Board.
{Sujit Kumar Das)

Divisional Forest Officer
Extension Forestry Division
Purulia



Section—B
FORM-I

APPLICATION

To,

The Divisional Forest Officer,
Extension Forestry Division,
Purulia

Subject: Name of the Work: Construction of 76 Nos. Iron Stands To Hold 1000 CC Hycopots
@42 Nos. / Stand.

Reference: NIT No. WBFOR/DFO-EFD, PURULIA /NIT/07 of 2024-25 (2nd Call)

Dear Sir,
Having examined the Statutory, Non-statutory and NIT documents; |/We hereby submit all the
necessary information and relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the
group of firms for application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the
contract bid under this project
(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender
without assigning any reason.

The application is made by me/us on behalf of s in the capacity of
duly authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
{2) Financial Proposal (Envelop-2/Folder)

Date:

Signature of Tenderer/ Authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:




Section-B

FORMII

(TO BE FILLED UP BY TENDERER)
To,
The Divisional Forest Officer
Extension Forestry Division
Purulia

Sub : Work for Construction of 76 Nos. Iron Stands To Hold 1000 CC Hycopots @42 Nos. / Stand.

Tender Reference No. WBFOR/DFO-EFD, PURULIA /NIT/07 of 2024-25 (2nd Call)

Dear Sir/ Madam,

1. I/We refer to the tender notice issued by vyou for the work of
Supply / Maintenance in division vide tender
reference no. mentioned above.

2. |/ We do hereby offer to perform, provide execute, complete and supply / maintain the
works in conformity with the estimate drawings, conditions of contract, specifications,
Schedule of Quantitiesfor rate quoted in Financial BOQ only at the respective quoted item
wise rates mentionedin the Schedule of Quantities.

3. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and
all aspects of tender conditions, subject above, I/ We hereby agree, should this tender be
accepted in whole or in part, to:

(a) abide by and fulfill all the terms and provisions of the said conditions annexed hereto;
{b) complete the works within .................. days.

4. |/ We have deposited the earnest money of Rs only which, I/ We note thatdeposited
EMD, will not bear any interest and is liable for forfeiture-

{i) if our offer is withdrawn within the validity period of acceptance.

(ii} If the contract is not executed within 15 days from the date of receipt of the
letter of acceptance. Or

(iii) If the work is not commenced within 10 days after issue of work order/

handing over of the site whichever is later.
5. |/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,
Signature..............

Designation:
Address

Name of Partners of our Firm:
1)
2)




Section-B
FORM IlI
(TO BE FILLED UP BY TENDERER)

To
The Divisicnal Forest Officer
Extension Forestry Division, Purulia

Sub: Work for Construction of 76 Nos. Iron Stands To Hold 1000 CC Hycopots @42 Nos. / Stand.

Tender Reference No. WBFOR/DFO-EFD, PURULIA /NIT/07 of 2024-25 (2nd Call)

Sir,
With Reference to the subject quoted above vide Tender Reference No. WBFOR/DFO-EFD,
PURULIA /NIT/07 of 2024-25 (2nd Call), | shall Work for Construction of 76 Nos. Iron Stands To

Hold 1000 CC Hycopots @42 Nos. / Stand as mentioned in the estimate as per required
Technical specification and complete the work within 31th March 2025.

Yours faithfully,

Name of Partners of our Firm Signature

1) DESIBRAtON 3§ uniivsissaisansiisisisassisssimsasmsss
2) Address




Section—-B
FORM -1V
STRUCTURE AND ORGANISATION

Name of the applicant (Tenderer):

Office Address:

Telephone No.:

Fax No.: e-mail :

Name and address of Bankers:

Attach an organization chart showing the structure of the company with names of keypersonnel
and technical staff with Bio-data

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation



Section—B
FORM -V

DECLARATION
(To be executed on a Non Judicial Stamp Paper worth Rs. 100/- )

If of hereby agree that | have
taken up responsibility to do the work in connection with construction of 76 nos. iron stands to hold 1000 cc
hycopots @42 nos. / stand as condition and technical specification laid down in Form Ill, Estimate and Tender. |
also agree to complete the work maintaining all terms and condition mentioned in tender.

1) That the bills for payment will be submitted after issuance of Work Order.

2) That the quality and quantity of the materials will be checked by the Beat Officer and Range officer at the
time of delivery and sufficient time shall be allowed to the officials for examining and checking of the
same, Special care will be taken regarding quality and quantity of the materials to be supplied. ¢

3) That the supplied materials which do not conform to the specifications as mentioned in Form I, Estimate
and tender, the supplied materials can be rejected outright and | shall be liable to replace the said
quantity within 2 calendar days from the date of such rejection and | shall have no claim for payment for
the same,

4) That the materials to be handed over within the stipulated time i.e. 31.03.2025 as mentioned in tender
and work order.

5) That any delay in supplying and if there is any irregularity regarding quality and quantity the Earnest
Money and Security money can be forfeited.

Date :
Place :

Signature of the Tenderer



(1

(1

(1)

(Iv)

V)

(Vi)

(v

(vhr)

(1x)

Date:

Section-B

AFFIDAVIT-Y
(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

I, the undersigned do certify that all the statements made in the attached documents are
true and correct. In case of any information submitted, proved to be false or concealed, the
application may be rejected and no objection/claim will be raised by the undersigned.

I have also gone through all the terms & condition and | undertake to comply with the
same meticulously.

I have submitted the Earnest Money and all other documents required for qualifying the
Technical Bid.

I shall supply the materials maintaining the characteristics and specifications given in
Estimates and FORM Ill. | shall replace the sub-standard material at my own cost within 2
calendar days from the date of rejection.

if 1 fail to complete the supply work within 31" March, 2025 due to my own
fault/inefficiency, the Divisional Forest Officer, Extension Forestry Division, Purulia/Chief
Conservator of Forests South West Circle reserve the right to impose penalty and forfeit
the Earnest Money and Security Deposit Money deposited by me also debar me from
participation in the Tender process of the Directorate of Forests, Govt. of West Bengal for
the next 3(three) consecutive years.

The undersigned also hereby certifies that neither our firm
M/S nor any of constituent partners had been
debarred to participate in tender by the Directorate of Forests /Government of West Bengal
or any of the Statutory Bodies or Government Organizations in favour of whom credentials
are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five)
years prior to the date of this N.I.T.

The undersigned would authorize and request any Bank, person, Firm, or Corporation to
furnish pertinent information as deemed necessary and/or as requested by the Divisional
Forest Officer, W.B. herein referred to as the Tender Inviting & Accepting Authority,to verify
this statement.

The undersigned understands that further qualifying information may be requested and
agrees to furnish any such information at the request of the Tender Inviting & Accepting
Authaority.

Certified that | have applied in the tender in the capacity of individual/as partner of a firm &
I have not applied severally for the same job.

Signature of Tenderer/ authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:




GENERAL TERMS & CONDITIONS OF CONTRACT

1. In some case, the location may also vary/changed depending on the field situation. Payment shall be made on pro
data basis based on the rate offered by the successful bidder, in that case.

2. Pattern of Tender- Invitation of tenders are indicative in nature. It is being floated in anticipation of administrative
approval and subsequent financial sanction. In case of non availability of such approval the tender shall be
cancelled outright without assigning any further causes. Cost of the tender papers, if any, is non refundable in
nature. No prayer, in case of such cancellation, shall be entertained under any circumstances. In case of the
requisite approval from appropriate authorities also, work order to the successful bidders shall only be issued

when fund will be placed and which shall be free from any other encumbrances.

3. Drawing / Map:
The work is to be carried out in accordance with drawings / maps related to these contract and specification,
the priced scheduled of probable items with approximate guantities and directions or instructions which may
be issued by the Employer or his Representative from time to time during the execution of the contract.

4. Interpretations:

In

constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the

following words shall have the meaning herein assigned to them except where the subject of context
otherwise requires:

I

1)
1)
V)

V)

(vi)

(V1)
(Vi)

(1X)

(X)

(x1)
(XH)

(Xt

(XIV)

The term EMPLOYER/AUTHORITY shall mean Divisional Forest Officer, Extension Forestry Division, Purulia, West
Bengal, and include its successor and assigns or the Officers authorized to deal with any matters which those
presents are concerned on its behalf.

The term representative shall mean Authorized Official of the Divisional Forest Officer, Extension Forestry
Division, Purulia, W.B.

CONTRACTOR shall mean the firm or company or person whose tender has been accepted by theemployer and
includes his (their) heirs, legal representative assigns and successors.

SITE shall mean the site of the contract work including any erections thereof and any other landadjoining
thereto (inclusively as aforesaid allotted by the Employer for the contractor’s use).

This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general
instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the
contract is added, amended, valued of modified in any way by mutual consent.

ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the
Provincial Insclvency Act or any amending statutes.

THE WORKS shall mean the work or works to be executed or done under this contract.

The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any
modifications of them approved by the Employer or any further Working drawings/maps or sketches by the
Employer or any further working drawings/maps or sketches which may be furnished or approved in writing by
the Employer.

The SPECIFICATION shall include the as per estimate specification and general specifications forming part of this
contract.

The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities asspecified and
forming part of contract.

The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless
delivered personally} or otherwise proved to have been received by Registered Post to the last known private or
business address as registered office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered. If the employer feels that the contractor (who has signed
the agreement) should himself come & personallymeet to the employer for necessary discussion in connection
with the work; he must contact personally. In case the contractor (not his authorized person) does not meet
personally and intentionally avoids or do not reply the letter, the matter will fall under the breach of the
contract. The work progress should be in the proportionate of the time frame set forth for the completion of the
works.
The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and
where ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the
contractor. COMPLETION shall mean that the supplying root trainers in the opinion of the Tender Inviting
Authority; completed in all respect.

WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and



vice/versa where the context so requires.

(XV)  All materials required for the work will have to be supplied by the successful bidder himself. All such materials
should be as per specification of the prevailing P.W.D. schedule and ISI marked where required and subject to
the approval of the undersigned or his authorized representatives prior to being utilized. Rejected materials
should be removed from the site of Contractor’s own cost within 7 (Seven) days from the date of rejection.

(XVl) The acceptance of the Tender will be subject to the receipt of approval of the higher authorities. The
undersigned will not be responsible for any loss sustained by a Tenderer in the event of the non-receipt of
Govt. sanction.

(XVIl) The Estimate has been prepared including GST which is applicable as per GST Rules & norms.

(XVII) GST & IT contingencies as applicable will be deducted from the bills as per GST & IT rules & norms.

(XIX)  Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from every
bill of the selected agency.

(XX)  Rate quoted (including all Taxes like I.T., GST, Cess etc.) shall remain open for acceptance at least 3 (three)
months from the date of opening of the Tender.

(XX1) The Work Order will be issued to the successful Tenderer only after obtaining proper sanction &
allotment/placement of fund by Government / any competent authority.

(XX11) The rights of final decision of acceptance or non-acceptance of the Tender will rest with the competent
authority who does not bind himself to accept the lowest rate offered and reserves the authority to reject any
or all the Tenderers received without assigning any reason.

(XXIIl) Any Tender Notice or part of it may be rejected/cancelled at any time even after the acceptance of rate
quoted by the Tenderer without assigning any reason.

(XXIv) All works are to be carried out according to the plan, specification and estimate of work subject to the
modification made in writing by the undersigned or his authorized representative at any stage of the works.
The undersigned and authorized Forest Officials and Range staff will have the right to supervise and inspect at
any time of the works.

(XXV) a} All materials required for the work will have to be supplied by the successful Tenderer himself. All such
materials should be as per specification of the prevailing P.W.D. schedule and ISI marked where required and
subject to the approval of the undersigned or his authorized representatives prior to being utilized. Rejected
materials should be removed from the site of Contractor’s own cost within 7 (Seven) days from the date of
rejection.

b) All tools and plants required for the works will have to be supplied by the contractor.

(XXVI) Royalty for any materials, if obtained from Govt. control, will have to be paid by the contractors and as such it
should be included in the rate quoted including carriage. Cost of Carriage of materials from godown to work
site should also be included in the rates. No extra payment will be made on this account.

(XXVII) The contractor shall have no claim to any payment before completion of work and part payment may only be
made on actual measurement of completed item of works in conformity with the plan specification and
estimate at the sole discretion of the undersigned.

(XXVIl) The undersigned shall not accept any liability on account of any loss suffered by the Tenderer due to any
change in the policy of the Govt. or any accident of the labourer or due to any reason or reasons or any local
problem regarding engagement of mazdoor of any kind.

(XXIX] The successful Tenderers will have to start work within 7 days from the date of receipt of work order.

(XXX) In the event of any injury to any person during works, the Dept, will not be liable for payment of any
compensation or whatsoever, for the same which shall be the liability of the contractor. The estimate is
approximate which is liable to decrease or increase and for such decrease or increase the contractors will not
be entitled to get any compensation and will be paid for the actual work done.

(XXXI) The works will have to be completed positively within the stipulated date. Extension of time will not be
granted under any circumstances.

(XXX1I) The contractor shall pay wages to the labourers to be engaged by him for the work at the prevailing labour
rate as per the Minimum Wages Act. in this regards.

(XXXI1ll) The work will be executed under the direct supervision of the concerned Range Officer or his authorized staff.

(XXXIV) In case of any dispute the interpretation of the undersigned will be final.

(XXXV) Work shall have to be completed in all respect as per direction of the Head, Purulia Extension Forestry DMU.

(XXXVI) The executing contractor may submit their bills as per GST Rules.

. {(XXXVHl) The Tender Notice along-with all terms & conditions mentioned above will also form the part of the

Agreement.



5. Scope of works:
Construction of 76 nos. iron stands to hold 1000 cc hycopots @42 nos. / stand have to be maintained at the place
mentioned in approved ‘Plan’.

* After completion of Construction of 76 nos. iron stands to hold 1000 cc hycopots @42 nos. / stand the tenderer will
hand over the materials in good condition to the Range officer of respective Range authorities.

= When necessary fund will be available then necessary bill for payment will be paid.

The work to be done is covered in this tender. The same has been detailed in the drawings/maps and
schedules of probable items with approximate quantities. It includes furnishing all materials, labour, tools,
machinery and equipment and management necessary for and incidental to the supplying work and
completion of the work. Mechanization as approved by the Employer is preferred. All work during its progress
and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should
any details essential for efficient completion of the work be omitted from the drawings/maps and specifications
it shall be the responsibility of the Contractor to inform the Employer and to furnish and install suchdetails
with their concurrence, so that upon completion of the proposed work the same will be acceptable and ready
for use. The Tenderers are to note that the scope of work as mentioned may be reduced to any extent which is
absolutely at the discretion of the Employer. This reduction of theextent of work should not be a criterion for
extra claim in respect of materials stored, establishmentand cost incurred or any other losses occurring out of
these causes. The Contractor shall carry out and complete the works in every respect in accordance with this
contract and in accordance with the directions and to the satisfaction of Employer who shall be the final
authority. The Employer may in

their absolute discretion issue further area drawings/maps and /or written instructions, details, direction and
explanations which are hereafter collectively referred to as the Employer’s instructionsin regard to:
a) The variation or modification of the design, quality or quantity of works or the addition oromission or
substitution of any work.
b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /for Drawings/Maps
and/or Specifications.
c) The removal from the site of any materials brought thereon by the Contractor and thesubstitution of any
other materials thereof.
d) Thedemolition, removal and/or re-execution of any work executed by the Contractor.

e) Thedismissal from the work of any person employed thereupon.
f) Theopening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the
maintenance period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions
provided always that verbal instructions, directions and explanations given to the Contractor or his representative
upon the works by the Employer shall, if involving a variation, be confirmed in writing by the contractor within seven
days. No work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer. Rates of items not mentioned in the Priced Schedule of Quantities shallbe
fixed by the Employer, as provided in Clause VARIATION. If complete with the Employer’s instructions as aforesaid
involves work and/or loss beyond that contemplated by the Contract then,unless the same were issued owing to some
breach of this contract by The Contractor, the Employershall pay to the Contractor the price of the said work an extra
to be valued as hereinafter provided and /or loss.

6. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more
representative of Employer whom the Employer may for that purpose appoint, shall be boundto add or omit from or
vary the works shown upon the Drawings/Maps or described in specification or included in the Schedule of
Quantities but the Contractor shall make no addition, omission orvariation without such authorization or direction.
A verbal authority or direction by the Employer, ifconfirmed by the Contractor in writing within seven days, be deemed
to have been given in writing. No claim for an extra shall be allowed unless it shall have been executed by the
Contractor onspecific direction on the Authority of Employer as herein mentioned any variation i.e. additions,
omissions or substitutions shall vitiate the Contract. The employer may order to supply material, wherever
necessary, the contractor will bebound to do such work(s) on same schedule rates. if the employer feels that the
" whole or part ofworks of any item of estimate is to be done departmentally, or nature of work is changed such
conditions shall be acceptable for the contractor. The rates of items not included in the Schedule orQuantities shall be
settled by the Employer in accordance with the following rules:

a)  For the rates for the additional, altered or substituted work for items mentioned in the tender,the tender at



b)

<)

d)

9.

10.

quoted rates will be applicable.

For the rates for the additional, altered or substituted work for items not mentioned in the tender, the
Contractor shall, within 7 days of the date of receipt of the order to carry out the work, inform the Employer of
the rates which it is his intention to charge for such class of work, supportedby required documents, vouchers
etc. and analysis of rates claimed and the Employer shall determine the rates on the basis of the prevalent
market rates and certify for the paymentaccordingly. The analysis shall be prepared on the basis of actual cost of
materials and labour plus 10(ten) per-cent to cover overhead supervision and profit etc. However, the Employer,
by notice in writing, will be at liberty to cancel their order to carry out such work and arrange to carry out as they
may consider advisable. But under no circumstances, the Contractor shall suspend the work on the plea of non-
settlement of the rates of item falling under this clause.

Where extra work cannot be properly measured or valued, the Contractor shall be allowed daywork price as the
net rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day
work rates and wages for the district provided that in either case vouchers specifying the daily time (and if
required by the Employer the workman’s names) and materials used be delivered for verification to the
Employer at or before the end of the work following that in which the work has been executed.

As regards determination of the rates, the decision of the Employer shall be accepted as final.No supplementary
itams shall be taken up for execution except with prior written approval of the employer. The Employer is not
bound to recognize the cost of materials furnished in vouchers andin case the market value of such materials
are found to be lower than the depicted in the vouchers the Employer at their discretion will fix the price of such
materials based upon market value. The contractor may be asked to praduce original bills and /or Cash Memos
in respect of purchases of such materials from market. Bills and Cash Memos in this regards shall not be
entertained unless purchases are affected from registered regular merchants engaged in the trade of such items.

Deviations: No deviation from the contract will not be allowed unless an order inwriting is obtained from the
Employer.

Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out,and note
carefully the area restrictions and obtain for themselves at their own responsibility all theinformation which
may be necessary for the purpose of the successful execution of the contracted work. They must also make
themselves conversion with all the local conditions, means of access to the site of work, transport facilities
and character of the work, the supply of materials, conditions affecting labour and other matter that may
affect their tender. Employer does not undertake any responsibility, to obtain any concessions, permission
from the owner of the adjoining plot or from other party in respect of any allowance, access, encroachments
etc. whether for the facility of the works or otherwise. No claim therefore will be entertained should be
Contractors have failed to comply with this condition. All equipment required to be maintained are to be kept
free from damages due to operation connection with the work. The site shall be made available to the
Contractors in the present condition. Site organization within this site boundary shall be theresponsibility of
the Contractors.

Persons Tendering shall visit SITE Etc,

Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and
requirements of the case, facilities of transport, conditions affecting labour and materials and removal of
rubbish, cost of carriage freight and other charges and shall allow for in their tenders forany special difficulty in
carrying out the work.

. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the
work according to the intent and meaning of the drawings/maps, schedule of probable items with
approximate quantities, specifications taken together whether the same may ormay not be particularly shown
or described there in provided that the same can reasonably be inferred therefore and if the Contractor finds
any discrepancy therein, he will immediately refer thecase in writing to the Employer whose decision shall be
final and binding on the parties. Figures dimensions shall be followed in; preference to scale. The Employer
shall on no account be responsible for the expense incurred by the Contractor for hired ground or water
obtained from elsewhere. The quantities given in the schedule of quantities are only indicative being based on
preliminary design and are liable to modification in the final design. The schedule of items and quantities
include so far as can at present be determined, every materials which the Contractor is likely to be called upon
to perform or supply. The rate quoted against individual item will be inclusive of everything necessary to
complete the said items of the work within the contemplation ofthe contract and beyond the unit prices no
extra payment will be allowed for individual or contingent work, labour and /or materials inclusive of all taxes



and duties whatsoever except for specific items, if any, stipulated in the tender documents. The Contractor
shall supply, fix and maintain at his own cost during the execution of any work necessary for alignment
watching required not only for the proper execution and protection of the said work and the safety of any
adjacent roads, houses etc. The Contractor, shall at all times give access to staffs employed by the Employer or
any man deployed onthe supplying site/adjacent forest areas and to allow such deployed staffs with proper
identity for watch & patrolling duty or any other entrusted job.

11. Protective Measures:
The Contractor from the time of being placed in possession of the site must include for watching and
protecting the work, the site and surrounding property during their working hour. The Contractor shall
indemnify the Employer against any possible damage to the adjoining forest areas, trees, roads, or wild
animals during execution of the work.

12. Access:

The Employers/Representatives of the manufacturer of the materials (used for the work) shall at allreasonable
times have free access to the work site/and or other places where materials are being prepared for the
contract and also to any place the materials are lying or from who they are being obtained and the Contractor
shall give every facility to the all of them and their representatives necessary for inspection and examination
and test of the materials and workmanship. Except the representatives of Public Authorities no person shall be
allowed on the work at any time without thewritten permission of the Employer. If any, work is to be done ata
place other then the site of the work, the Contractor shall obtain the written permission of the Employer for
doing so.

13. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to bedone in order to
perform and complete and part thereof shall be executed in the best and most workman like manner with
materials to the best and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specification and as represented bythe drawings/maps or according to such
other additional particulars and instructions as may from time to time be given by the Employer during the
execution of the work and to their entire satisfaction.

14. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time to times as may be specified in the order of any materials
or system of supplying work which in the opinion of the Employer are not in accordance withthe specifications
or their instructions, and the Contractor shall forthwith carry out such an order. The Employer shall have the
power to employ and pay other persons to carry out the same and all expenses consequent thereon or
incidental there to as certified by the Employer shall be borne by the Contractor or may be deducted by the
Employer from any money due or that may become due to the Contractor. No certificates which may be given
by the Employer in these respects shall relievethe Contractor from his liability in respect of unsound work of
unskilled workers

15. Contractor's Employees:

The Contractor shall keep for the full time a qualified and skilled supervisor as defined in the ITB- Aand
approved by the Employer, assisted with adequate staff constantly on the work, who will be responsible for
the carrying out of the work to the true meaning of the specifications and schedule and quantities and
instructions and directions given to him by the Employer. Any directions or instructions given to him in writing
shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and
examination of the work and materials proposed to be used. Authorized representatives of theContractor shall
have power of Attorney for receiving materials, cheque, signing measurement book etc. Any Supervisor,
foreman, labour or other persons employed on the work by the contractor who fails or refuses to perform the
work in the manner specified herein shall be discharged immediately,and such persons shall not again be
employed on the work. When required in writing by the Employer the Contractor shall discharge any
person(s) who is, in their opinion, incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall
not be the basis of any claim for compensation or damages against the Employer or any of its officers or
employees.

The Contractor shall employ local labourers if they want to carry out supplying works in that particular site. No
labour shall be employed on the work who is below the age of sixteen years and who is not an Indian
National. If female labour is engaged the Contractor shall make necessary provision for safeguarding small
children and keeping them clear of the site of operations. The Contractor shall at his own expenses provide or
arrange for provision of foot-wear for any labour doing the any specific work. labourers supplied by the



Contractor to be engaged on the work ondaily work basis either wholly or partly under the direct order or
control of the Employer or their representative shall be deemed to be a person employed by the Contractor.
The Contractor shall comply with the provisions of all lsbour legislation including the requirements of
payment of wagesAct. 1936, Minimum Wages Act, 1948 and Workman’s Compensation Act the rules framed
there under and modifications thereof in respect of men employed by him in carrying out the contract.

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with anyclaim that may
be made by any workman. The Contractor shall arrange to provide first aid treatmentto the labourers engaged
on the works. He shall within 24 hours of the occurrence of any accident ator about the site or in connection
with execution of the works, report such accident to the Employer and also to the competent authority where
such report is required by law.

16. Working Hours:

Each shift shall be at least of eight hours duration and that the work must be completed within the time
specified in the tender document. Work shall also be done on Sundays and Holidays with priorpermission of
the respective authority.

17. Temporary Water Supply:

The Contractor shall make suitable arrangement for supply of water for the wark, The Contractor shall have to
make their own arrangement for carrying water at the work site.

18. Clearing Away:

All rubbish and superfiuous materials either from Contractor’s own work or from works of other agencies shall
be removed from the supplying site on completion to the satisfaction of the Employer.
19. Contractor Not To Sublet:

The Contractor shall not without the written consent and approval of the Employer assign the agreement or
sublet any portion of the work.

20. Agreement:
The successful Tenderers shall have to enter into an agreement with the Employer. Stamp duty and all other
costs connected with execution of such agreement shall be borne by the successful Tenderers.

21. Maintenance Period and Defects after Completion:

The Contractor shall make good at his own cost and to the satisfaction of Employer, all defects, casualties of
supplying work in the option of the Employer from workmanship not being in accordance with the
specification of schedule of quantities or theinstruction of Employer which may appear within the tender
period. The defect in supplying work which may appear within the supplying period (hereinafter called as the
defects liability period) arising in the opinion of the Representative who shall be final authority for
workmanship not in accordance with the contract, shall upon the directions in writing of the Representative
and within such responsible time specified therein, be amended and made good by the Contractor at his own
cost unless the Representative shall decide that he ought to be paid for such amendment and for making good
and in case of default the Employer may employ and pay other persons to amend and make good such defects,
or other faultsand all damages, loss and expenses shall be recoverable from him by the Employer or may be
deducted by the Employer from any money due or that may become due to the Contractor.

22. Materials:
The selected Contractor must arrange to procure all materials required for the proper completion ofthe work.
The Employer will not on any account be responsible for procuring the same. The non- availability of the
above materials shall not in any way be considered to be an excuse for the extension of time.

23. Method of Measurement:
Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities ofthe work
produced in accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of
any disputes with regard to the measurement of work executed the decision of the Employer shall be final and
binding.

24. Earnest Money & Security Deposit:

EARNEST MONEY:

Earnest money as mentioned in tender notice is to be deposited along with the tender. No tenderwill be
considered without the above deposit.

SECURITY DEPOSIT:

The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 10 (ten) days



from the date of Letter of Acceptance, deposit an amount equal to 10% (Ten percent) of the contracted value
of Work. Successful tenderer may adjust the Earnest Money Deposit with Security Deposit if applies for such
adjustment. Failure to deposit the Security Deposit as aforesaid within the specified time will constitute a
breach of the contract rendering the contract liable to termination with forfeiture of the security to the extent
of amount of the initial Earnest money deposited with the tender without any reference to the Tenderer. The
entire security deposit (including earnest money furnished with the tender, amount deposited at the time
of execution agreement and amount deducted from progressive bills) shall be held till the issue of completion
certificate. Employer shall not pay interest on the Earnest Money and Security Deposit.

25. PAYMENT:
RUNNING ACCOUNT PAYMENTS:
Payment on Running Bills, at the discretion of the Employer, shall be made to the Contractor an the bills
certified by the Representative of the Employer. All bills shall be prepared by the Contractor in the form
prescribed by the Employer. For this purpose, the Contractor must submit his/their R.A. Bills in the proper
form duly accompanied by detailed measurements of works done and showing the deductions for previous
payment received by him and also the deduction towards cost of materials (if any), supplied by the Employer,
the contractor shall be paid against measured bills only. Intermediate payments shall be regarded as payments
by way of advance against the final payment any and not preclude the requiring of bad unsound and
imperfect or unskilled work to be demolished, removed and taken away and reconstructed, or to beany part
thereof in any respect or the accruing of any claim, nor shall it conclude, determine or affect in any way the
powers of the Employer, under these conditions or any of them so as to the final settlement and adjustment
of the accounts or otherwise or in any other way vary or affect thecontract. Payment on R.A. Bill will be made
after deduction of statutory deductions like, I.Tax, Labour Welfare Cess, GST etc as per rule. Payment on
materials stocked at site shall not be made. Payment of supplementary items shall only be made after those
one entered properly in the site instruction book, approved and sanctioned by the Employer.
Estimate : Estimate for Construction of 76 nos. iron stands to hold 1000 cc hycopots @42 nos. / stand under
DivisionalForest Officer, Extension Forestry Division, Purulia during 2024-25 at Banabani Complex, North Lake
Road in the district of Purulia is given separate sheet- Annexure Il.
Site : Site for Construction of 76 nos. iron stands to hold 1000 cc hycopots @42 nos. / stand under Divisional Forest
Officer, Extension Forestry Division, Purulia during 2024-25 is enclosed in Annexure IIl.

The payment to the tenderer will be made after 100% completion of the Supply / maintenance work &
submission of bills in triplicate to the Divisional Forest Officer, Extension Forestry Division, Purulia as under.

Payment will be made according to availability of fund from competent authority. Payment will be made in
installments on the basis of monitoring report of respective and concerned Range Officer. Monitoring report
of Range Officer regarding the work is mandatory and payment will be made on the basis of Range Officer.

But in case of less / poor condition of materials, proportionate deduction in all installment of payment will be
made on the basis of monitoring report of respective and concernedRange Officer. Release of Fund is subject
to receive the fund from Competent Authority. It may take3(Three) month or more after submission of the
bills.

26. Final Payment:

The final bill shall be accompanied by a certificate of completion from the Employer. Payment of final bill shall
be made within a month of submission of the same. The security money shall be refunded after issue of
completion certificate that the Contractor has rectified all defects, to the satisfaction of the Employer. The
acceptance of payment of the final bill by the Contractor would indicate that he will have no further claim in
respect of the work executed.

27. Substitution:
Contractor should desire to substitute any materials and workmanship, he must obtain the approval of the
Employer, in writing for any such substitution well in advance. Materials designated in this specification
indefinitely by such terms and ‘Equal’ or other Approved etc. shall be considered as coming under the
provisions of this clause as substitutions and no such materials shall be used until specific approved by the
Employer has been obtained in writing.

28. Commencement and Completion of Work:
EXTENSION OF TIME AND LIQUIDATED DAMAGES FOR DELAY:
The entire work is to be completed in all respects in stipulated times as mentioned in the Tender Notice from
the date of issue of work order. Time is essence of contract and shall be strictly observed by the Contractor.

The date of commencement of the work shall be the date on which thework order is issued to the Contractor
or the date when the Contractor take possession of the site officially whichever is later. The Contractor shall



complete the work in all respects to the satisfaction of Employer within the stipulated time, failing which the
contractor shall be bound to pay compensation @ 0.5% (half percent) over the total tender value of work for
delay of every week or part of a week by way of liquidated damages and not as penalty. Provided always that
the entire amount of compensation to be paid under the provision of this clause shall not exceed 10% of the
contract price. The payment of deduction of such damages shall not relieve the contractor of his obligation to
complete the work or from any other obligation and liability under the contract. The contractor shall within 5
(Five) days of receipt of intimation that his tender has been accepted to submit the employer an abstract
programme of work so drawn as would enable him to complete the work within the time contemplated. The
abstract programme must indicate the work within the time contemplated. The abstract programme must
indicate dates of starting and completion of respective parts of sections of the work. The abstract programme
would be subjected to the approval of the employer who will have the power of making such maodification
there in as found necessary. The actual progress as compared with this chart will be reviewed periodically. If
the contractor be delayed in the progress of the work by exceptional weather condition, civil commotion,
strike or lock-outs, fire, unusual delay in transportation of unavoidable casualties, act of public enemy, acts of
the government, any acts of the authority or of another contractor in the performance of his cantract with the
employer or any other causes beyond the contractor’s control, the contractor shall apply in writing to the
employer for an extension of time of the completion of work or the part or section concerned within 10 (Ten)
days of such occurrence, but before the expiryof the stipulated date of completion. The employer shall on such
application make an enquiry and may grant such extension of time as they think justified. The decision of the
employer in this respectshall be final and binding on the contractor. The work shall not be considered as
compieted until theemployer has certified in writing that they have been completed.
29. Escalation of Prices:

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and will not be subject to any fluctuation due to increase in cost ofmaterials, labour, sales
tax, Octroi etc.

30. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for alldamage to
the building/or adjacent forest property which may arise from the operations or neglect of himself or of any
sub-contractor or of any of his sub-contractor's employees, whether such injury or damage arises from
carelessness, accident or any other cause whatever in any way connected with the carrying out of his
contract. This causes shall be held to include, internals, any damage to any building, whether immediately
adjacent or otherwise and any damage to roads, footpaths, bridges or ways forming the subject of this
contract by frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising
from any such injury or damage to persons or property as aforesaid and also in respect of any claim made in
respect of injury or damage under any acts of Government orotherwise and also in respect of any award or
compensation or the Contractor shall restore and repair all damage of every sort mentioned in this clause so
as to deliver up to the whole of contractworks complete and perfect in every respect so as to make good or
otherwise satisfy all claims for damage to the property of the third parties. The contractor shall indemnify the
Employer against aliclaims which may made against the Employer by any member of the public or other third
party in respect of anything which may arise in respect of the works or in consequence thereof and shall at his
own expense arrange to effect and maintain, until the completion of the contractor with any approved
Insurance Company, a policy of insurance in the joint policy or policies with the Employerfrom time to time
during the currency of this contract, and shall duly and punctually pay the premium payable thereof and if so
required produce receipts for such payments, for the inspection of the Employer. The Contractor shall also
indemnify the Employer against all claims which may be made upon the Employer, whether under the
workman’s Compensation Act or any other Stature inforce during the currency of this contract or common law
in respect of any injury to any of the contractor’s or /and sub-contractor workmen or labour and shall at his
own expense effect and maintain until the completion of the contract, with the approved Insurance Company
a policy of Insurance in the joint names of the Employer and the Contractor against sub-risks and deposit such
policy or policies with the Employer from time to time during the currency of this contract. The Contractor
shall be responsible for anything which may be excluded from the Insurance Policies above referred to and
also for all other damage to any property arising out of an incidental to the negligent or defective carrying out
of this contract. The Contractor shall also indemnify the Employerin respect of any costs, charges or expenses
arising out of any claims or proceeding and also in respect of any award of compensation of damages arising
therefore the Employer shall be at liberty and have the power to deduct the amount of any damages,
compensation costs, charges and expenses arising or to become due or to become due to the Contractor. The
Contractor shall on signing the contract, issue the works and keep them insured (the works and keep them
insured) untilthe Completion of the contract against loss or damage by the fire and /or earthquake with any



approved Insurance Company in the joint name of the Employer and the Contractor for the full
amount of the contract and for any further sum if called upon to be so by the Employer the premiumof such
further sum being allowed to the Contractor as an authorized extra. Such policy shall cover the property of the
Contractor or of any sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the
premium with the Employer within 21 days from the date of signing the contract unless otherwise instructed
by the Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may so
insure and may deduct the premium paid from any money due or which may become due to the Contractor.
The Contractor shall as soon as the claim under the policy is settled or the work reinstated by the Insurance
Company should they electto do so, proceed with all due diligence with the completion of the work in the
same manner as through the fire had not occurred and in all respect under the same conditions of contract.
The contract shall in case of rebuilding or reinstatement after fire shall be entitled to such extension of time
for completion as the Employer may deem fit.

31. Termination of Contract by Employer:
If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an
insolvent or shall make an assignment or composition of the greater part in number or amount ofhis creditors
or shall enter into a deed of assignment with his creditors, or (being incorporated companyy}, shall have an
order made against him or pass an affective resolution for winding up either compulsorily or subject to the
supervision of the court or voluntarily, or if the official assignee of thecontractor shall repudiate the contract,
or if the official assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days after
notice to him requiring him to do so, to showto the responsible satisfaction of the employer that he is able to
carry out and fulfill the contract andif required by the employer to give security or if the contractor (whether
in individual form or incorporated company) shall suffer any payment under this contract to be attached by or
on behalfof any of the creditors of the contractor or if the contractors shall assign or sublet the contract
without the consent in writing of the employer first obtained if the contractor shall change or encumber this
contract or any payment due to which may become due to the contractor their underor if the employer shall
certify in writing of that in his opinion the contractor :
a) hasabandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these conditions suspended
the progress of the work for 14 days after receiving from the Employer written notice to proceed, or

¢) has failed to proceed with the work such due diligence and failed to make such dueprogress as would
enable the work to be completed within the time agreed upon, after receiving from Employer to employ
maore men, or,

d) has failed to remove materials from site or to pull down and retained work within 7days after receiving
from the Employer as written notice that the said materials or work were condemned or rejected by the
Employer under those conditions, or

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by
this contract to be observed and performed by the Contractor for 7 days after written notice shall have
been given to the contract requiring the Contractor to observe or perform he same, or

f)  has to the detriment of good workmanship or define of the Employers instruction tothe contrary sub-let
any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven)

days notice in writing to the contractors, determine the contract, but without thereby affecting the powers of

the employer of the obligations and liabilities of the contractor, the whole ofwhich shall continue to be in force
as fully as if the contractor has not been so determine and as if the works subsequently executed has been
executed by or on behalf of the contractor and further the employer, his agents or representative may enter
upon and take possession of the works and allplants, tools, shades, machinery and other power tools, utensils
and materials, lying upon the premises or the adjoining land or roads and use the same as his own property or
may employee theby means of his own representative and workman in carrying on and completing the work
or by employing any other contractors or other persons or person to complete the work, and thecontractor
shall not in any way interrupt, or do any matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materialsand plant for the work when
the works shall be completed or as soon thereafter as convenient, theemployer shall give a notice in writing to

the contractor to remove his surplus materials and plant and should the contractor failed to do so within a

period of 14 (Fourteen) days after receipt thereofby him the employer may sell the same by public auction

and shall give credit to the contractor or for the amount so realized.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or

payable to or by the employer, for the value of the said plant and materials so taken possession of by the

employer and the expense or loss which the employer shall have been put to in getting the work to be so



completed and amount if any owing to the contractor and the amount which shall be certified shall there
upon be paid by the employer as the case may be and the certificate shall there upon be paid by the

employer, as the case may be and the certificate of the employer shall be final and conclusive between the
parties.

32. Settlement of Dispute, Arbitration:
Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the
specifications, designs, drawings and instruction herein before mentioned and as to the quality of
workmanship or materials used on the work, or as to any other question, claim, rights, matter, or things
whatsoever, in any way arising out of or relating to the contract, design, drawings, specifications estimates,
instructions, orders or these conditions or otherwise concerning the works or the execution or failure or
execute the same, whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Chief Conservator of Forests, South West Circle,
Asansol, West Bengal, Directorate of Forests, Govt. of, West Bengal be for any reason unwilling or unable to
act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by the
DIRECTORATE OF FORESTS, GOVT OF WEST BENGAL. The award ofthe arbitrator shall be final, conclusive and
binding both parties to this contract and no suit shall lie in Civil Court in respect of the award by the Arbitrator.

33. Payment shall be made to the successful bidders only for those items which he/she has carried out at field as
per the instructions of the concerned Range Officers or his authorized persons or his superior authority. Each
item of the estimates has a definite time line, beyond which the item can’t be implemented in the field. Thus
any item which is not possible to be implemented in the field within due time, can only be implemented after
having due permission in this regard form the appropriate authority. Successful bidders are required to
prepare bill for making payment accordingly.

(Sujit Kumar Das)
Divisional Forest Officer
Extension Forestry Division

Purulia



ANNEXURE : |

BILL OF QUANTITIES(BOQ)

A. Technical Specifications — The Documents contains technical description & drawings of the
BOQ as specified below-

Regeneration map provided by DFO : Detailed attached.

Supply / Repair & Maintenance Work  : Construction of 76 nos. iron stands to hold 1000
cc hycopots @42 nos. / stand in the District of

Purulia.*
Schedule of operations : 2024-25.
Further technical inputs, ifany : Provided by the DFO/Extension Forestry

Division, Purulia later on, if any.

B. Bill of Quantities- as per the estimates & BoQ attached.

The Contractor should quote the rate including all taxes



Annexure: Il

MODEL ESTIMATE FOR CONSTRUCTION OF 76 NOS. IRON STANDS FOR HOLDING 1000 CC HYCOPOT
{@42 Nos/Stand)
.| PWD Sch, |
.\:;' : Rate Papge Particulars of Work Oney, | Unit R’;:: ?“ Amounnt (Rs.)
N e ( Vol 1) .
M.S. structure works in cofunins, beams ete with simple rolfer structiral members (2.,
|ioists, angle, channel sections conforming to 18: 226, 15: 308 & SP {6)- 1964 connected 10
one another with bracket, gussets,, cleats as per design, direction of Englneer-incharge
plete including cutting to requisite shape and length, fabrication with necessary bolting,
metal are welding conforming 10 15:816- 1969 & I5: 1995 using electrodes of approved
make and brand conforming to 1S:814- 2004, haulage, hoisting and crection all complete.
The rate includes the cost of rolled stee) section, consumables such as electrodes, gas and
hire charge of all mols and plants and labour required for the work including all incidental
charges such as electricity charges, labour insurance charges ete. T) For structural members
Ascording tolof specified scetions weighing less than 22,5 Ko /fm.
PWD
1 Schedule
2017 p:ge SQUARE PLAIN SOLID BAR INNER MEMBER (20X20)mm : ﬁgg ! ':'gé; :'ggg
994t na 1 ; : ' =
5 ; TOTAL LENGTH 13.856
INIT WT 3, h iR 15 =
UNT T 314 Kglsg.mir AS PER IS CODE 500 TOTAL INKG 33508
ISA QUTER POSITION (25X25X5) i ] 1.004 3.714 3714
ISA VERTICAL STAND (25X235X5) 1 i 4000 1.000 4.000
TOTAL LENGTH 7.714
: e TOTAL IN KG 17.357
UNIT WT 2.25 Kg./sq.mér AS PER 1S CODE 800 R e it AAiE
TOTALINMT 061 MT |-59+19D0 - 360626~
{a} Priming onc cout on steel or other metal surfice with synthetic oil bound primer of
According to japproved quality including smoothening surfiees by sand papering tc. 5
PWD
ket SQURE PLAIN SOLID BAR INNER MEMBER
o g (20X20 mm 1 | i3.856 0.08 1.108
m‘:f;‘}"“' ISA (25%25X5) ] 2ma | a0 | e - =
Total 1880 |SOM | 29.00 54.52
According rol(B) Painting with superior quality aluminium paint of approved make and brand including
PWD smoothening surface by sand pupering cte. on stee! surface; (i) two coar,
3 Schedule 3
2017 Page- SQURE PLAIN SOLID BAR INNER MEMBER
201t.no- 20X20)mm 1| 13836 | 068 | 1.108
Sy osx25xs) 1] 7714 | oaoo | o771 o e
Total 1.880 | SQM | 35700 107.16
{1) CIVIL Cost for 01 no. MS Stand S RBHE S 3,768.00
CiVIL Cost for 76 No. MS Stand Rs. L A8 wed 94 2.86,368.00
(2} 18% GST, as applicableon sino 1 x A2 FEE as 5154600 |
{3) Cost of civil works excluding labour welfare cess st no. {1+2) X400 L1 A 3.37.814.00
{4) Labour cess @ 1% of sl no- (3} i ol 3,279.00
{5} Cost of civil works including labour weifare cess (3+4) XLAS. tau 1T 3.41,293.00
Grand Total RS T st AL L e XA L5685 .60 341,293 .00
Rupees three lakhforty one thousand twohundred ninety three only
-~ ed ;
.-.. O { =
Loy @ﬂ\a ‘;E’ ?’ B
g "‘M{/ f I" o lia Exten H"w DAL
A e S u‘}{\w o urutia Ex ;nsmn 2
% Y{’f“ {-:"i':;{ : c&g ” ?@‘
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ANNEXURE : Il

Construction of 76 nos. iron stands to hold 1000 cc hycopots @42 nos. / stand in the District of Purulia.

Physical Total Amount .

H . D

I\SI.L Scheme Category Quantum in Rate (Including Tm;;E:l i:?:s::
" No. GST)
Construction of 76 Nos. 10% of
WBFBCCCR Iron Stands To Hold As per vetted
1 Project 1000 CC Hycopots @42 76 S b 4,15,789.00 8,316.00 accepted
offered rate
Nos. [ Stand
Total 76 4,15,789.00 8,316.00




