Government of West Bengal
Directorate of Forests,
Office of the Divisional Forest Officer,
Purulia Division.
Phone No. 03252-222329 & Fax No. 03252-228323
email-dfopfd@gmail.com &dfopur-wb@nic .in

Memo No-1143/2-86-24

Dated:-29/05/2018.

NOTICE INVITING e-TENDER
Tender Reference Number :- WBFOR/DFOPUR/NIT24/2018-19
Construction of Group - D Quarter at Baghmundi Beat Office of Purulia Division of 2018-19

The separate tenders are invited by the undersigned for the work mentioned in the table

below through electronic tendering (e-tendering). The intending tenders may visit website-
www.purulia.gov.in for the tender notice & other details. But submission of bid will be through the
website- www.wbtenders.gov.in only.

SL.No | Name of the Work Amount put | Earnest | Costof | Period of Eligibility of
to tender money | the completion | contractor
(inRs.) (inRs.) tender
docume
nts (in
Rs.)
1 Construction of 5,62,128.00 11,243.00 | 1000.00 90 days Experience of
Group - ‘D’ similar nature
of works 50% of
Quarter at estimated
Baghmundi Beat amount
Office under
Baghmundi Range.

1. For e-tendering, intending tenderer may download the documents from the above said
website directly with the help of digital signature certificate. Necessary Earnest Money
(where required) shall be deposited by the intending tenderers by way of NEFT/RTGS in
favour of the Divisional Forest Officer, Purulia Division and the same should be documented
by e-tendering & virus free scanned copies be uploaded.

2. Earnest Money @ 2 % of the project cost against each project as mentioned in the schedule
should be deposited by Net Banking ( any Listed Bank trough ICICI bank payment Gateway in
any other means cannot be accepted . As per WB Finance Department Memo No.3975-F(y)
dated -28.07.2016.

3. Properly indexed & self attested documents & duly digitally signed of both the technical Bid
and Financial Bid should be concurrently submitted in the website mentioned above as per
time schedule given below.

Eligibility Criteria for participation in the Tender:-

The prospective tenderers as a primary agency should have satisfactorily completed at
least one work of similar nature for a magnitude of 50% of the amount put to the
tender under the State Government or its undertaking or the Central Government or its
undertaking or any Statutory Body during the last 03 (three) years from the date of issue
of this Notice.



iii)

iv)
v)
5.

Technical Bid documents should be accompanied with copies of tenderer’s PAN Card,
Professional Tax Receipt/Challan for the current year, valid 15 (Fifteen) digit Goods and
Service Tax Payer Identification No.(GSTIN) under GST Act.2017 & Tax invoice (s) need to
be issued by the supplier for raising claim under the contract showing separately the Tax
charged in accordance to the provisions of GST Act.2017.

Registered Co-operative societies of Unemployed Engineers and Diploma-Holders on

Engineering are required to furnish valid Bye-Laws, Latest Audit Report, Valid Clearance

Certificate from assistant Registrar of Co-operative Societies for the year 2018-19 along

with other relevant supporting papers. There is no exemption of any kind for any of the

eligible contractors towards cost EMD.

A Company shall furnish the Articles of Association and Memorandum.

The partnership firm is requested to furnish the copy of Registered partnership deed.
Payment of bill on its production will be made after successful execution of the work subject
to availability of fund and no claim, whatsoever, will be entertained against any e-NIT/ any
accepted Tender. The final bill payment will be done after deducting all existing Taxes,
cess, etc. including GST as per prevailing rules.

6. Neither any Mobilization Advance nor any Secured Advance will be allowed.

7. The Contractor shall have to arrange nearest to the work site, required land for installation
of plant & machineries (specified for each awarded work), storing of materials, provision of
labour shed &laboratory etc. At his own cost and responsibility.

8. Bids shall remain valid for this Financial Year from the date of opening of Financial Bid. If the
bidders withdraw the bid during the period of bid validity the earnest money as deposit will
be forfeited forthwith assigning any reason thereof. No interest on the deposited Earnest
Money shall be allowed if the said bid is cancelled.

9. Date and Time Schedule:

Sl. No. Particulars Date & Time

01. Date of Uploading of NIT Documents (Online) 31.05.2018. from 10.00 A.M.
onwards.

02. Starting Date of downloading of Documents (Online) | 31.05.2018. from 10.00 A.M.
onwards.

03. Last Date of Downloading of Documents (Online) 15.06.2018. till 5.00 P.M.

04. Starting Date of Submission of Bid (Online) 31.05.2018. from 10.00 A.M.
onwards.

05. Last Date of Submission of Bid (Online) 15.06.2018. till 5.00 P.M.

06. Last Date of Submission of Original Copies for the 18.06.2018. till 5.00 PM.

EMD & Cost of Tender Form (Online)

07. Opening Date of Technical Bid (Online) 19.06.2018.from 11.00 AM onwards

08. Date & Time for Technical Evaluation (Online) 19.06.2018.from 11.00 AM onwards

09. Opening Date of Financial Bid (Online) 19.06.2018.from 11.00 AM onwards

10. Date & Time for Financial Evaluation (Online) 19.06.2018.from 11.00 AM onwards

10. Financial Bids of those tenderers who qualify in Technical Bid will only be opened.

Dates, if changed, due to un-avoidable circumstances, will be published in the said
website and the office notice board only without any individual intimation.




11.

12.

13.

a)
b)
c)
d)
e)

A tenderer may visit the site of works and its surroundings on his own cost in order to

preprae bid for its submission.

No cost of bidding shall be reimbursable by the Office of the Divisional Forest Officer,

Purulia Division. Authority may accept or reject any tender without assigning any

reason, whatsever,and is not liable for any cost that might have incurred by a Bidder.

Refund of EMD:-

i) After opening of the bids and technical evaluation of the same by the tender
inviting authority trough electronic processing in the e- Procurement portal of
teh Sate Government, the tender inviting authority will declare the status of
the bids as successful or unsuccessful which will be made available , along
within the details of the unsuccessful bidders, to ICICI bank by the e-
Procurement portal through web services.

iii) On receipt of the information from the e-Procurement portal, the Bank will
refund , though an automated process, the EMD of the bidders disqualified at
the technical evaluation to the respective bidder’s bank account from which
they made the payment transaction. Such refund will take place within T+@
Bank working days where T will mean the date on which information on
rejection of bid uploaded to the e-procurement ,portal by the tender inviting
authority.

14.The Earnest Money deposited by a successful Tenderer will be converted into

Security deposit and the balance amount for security deposit @8% of the Project Cost

should be submitted as Demand Draft from any Nationalized Bank. Total 10%

Security Deposit of project Cost will be kept as Security Money for performance of

work as per Finance Deptt, Audit Branch memo no.3975-F(Y) dated 28th July 2016.

Security Deposit will be released after 180 days (6 months) from the date of final

payment to the successful tenderer. No interest on Security Deposit will be paid by

the Tender accepting Authority.

15.The willing tenderers may remain present at the time of Opening of Tender.
16.The Divisional Forest Officer, Purulia Division reserves the right to cancel the e-NIT
due to un-avoidable circumstances and no claim in this respect will be entertained.

17. A tenderer’s bid will be out rightly rejected with a forfeiture of his earnest money
if it comes to the notice of the Tender Inviting Authority scrutiny that the
credential or any other papers of a tenderer are manufactured/ fabricated etc.

18. The Tender Inviting Authority may verify the original credential & other original
documents of the lowest tender, if found necessary, before issuance of the Work
Order and the work order will not be issued in favour of the tenderer if it found
on verification that such documents submitted by him is either manufactured or
fabricated etc.

19. A clause stated in the later notification will supersede the corresponding one
mentioned in former notification in the following sequence:-

Tender Form as prescribed.

NIT

Special Terms & Conditions

Technical Bid

Financial Bid



5.

20. Evaluation of Technical & Financial Bid will be held at the Chamber of the
Divisional Forest Officer, Purulia Division as mentioned in Para 09 of this e-NIT.

INSTRUCTIONS TO BIDDERS

General guidance for e-Tendering : Instructions/ Guidelines for electronic submission
of the tenders have been annexed for guidance/assistance of the tenderers to
participate in e-tendering.

Registration of tenderer :Any Tenderer willing to participate in e-Tendering will have
to get himself enrolled & registered with the government e-procurement system by
logging on to http:/etender.web.nic.in. The tenderer is to click on the link for e-
tendering site as given on the web portal.

Digital Signature Certificate (DSC) : For submission of tenders, each tenderer is
required to obtain a Digital Signature Certificate (DSC) from the approved service
provider or the National Informatics Centre (NIC) on payment of requisite amount,
the details of which are available at the website.

A tenderer can search & download NIT & tender documents electronically, the only
mode of collection of tender documents, from computers once he logs on to the
website using Digital Signature Certificate.

Submission of Tenders : General Process of Submission :

Both the Technical Bid and Financial Bid in Separate folders will have to be submitted
online in the website at a time for each work before the notified date& time using the
Digital Signature Certificates (DSC) and virus scanned and duly digitally signed copies of
documents should also be uploaded in the website ( These documents will get encrypted
i.e transformed into non-readable formats).

COVER"A”
TechnicalBid
(Technical Bid should contain scanned copies of the following in one cover)
Scanned copy of trade License.
Scanned copy of Challan of NEFT/RTGS towards earnest money (E.M.D.) and as
prescribed in the N.LT against each of the works in favour of the Divisional Forest
Officer, Purulia Division.
Scanned copy of proper Credential Certificate in form of Completion Certificate/
Payment Certificate of at least one work of similar nature having a magnitude of 50%
(Fifty) percent of the amount put to tender under the State Government or its
undertaking or the Central Government or its undertaking or any Statutory Body during
the last 03 (Three) years from the date of issue of this Notice.
Scanned copies of professional Tax (P. Tax) Deposit Receipt/ Challan for the Financial
Year 2018-19, the I.T., PAN Card, the VAT Registration Certificate (if any)& valid 15
(Fifteen) digit Goods and Service Tax Payer Identification No.(GSTIN) under GST Act.2017
Scanned copy of Registration Certificate under the Companies Act.(if applicable).
Scanned copy of Registered Deed of Partnership Firm/ Article of Association &
Memorandum (if Applicable).
Scanned copy of Power of Attorney (for Partnership Firm/Private Limited Company), (if
applicable)
Scanned copy of upto date “No Objection Certificate” issued by the Assistant Registrar of
Co-Operative Societies (ARCS), (if applicable).




N.B. : Original copies of all documents have to be produced on demand for checking
otherwise tender will be rejected.

B. My Document (Non-Statutory Cover)

Sl. Category Name Sub-Category Description Document Name
No.
(For details see cl. 6 A & relevant clauses of NIT)
1 P.T. deposit receipt Challan
2 | Valid GST registration
3 Latest .T.R. Acknowledgement Receipt for last 3
A. CERTIFICATES CERTIFICATES (three) years.
4 PAN Card
5 | VAT Registration Certificate with return.
1 Proprietorship Firm - Trade Licence.
5 Partnership Firm - Registered Partnership Deed,
Registered Power of Attorney, Trade licence.
COMPANY
B. COMPANY DETAILS Pvt. Ltd. Company - Registration Certificate under
DETAILS 3
Company’s Act, MOA & AOA, Registered Power of
Attorney, Trade licence.
Registered Un-employed Engineers and Labour
4
Co-operative Societies Limited.
1 Experience Profile- List of completed Projects of similar|
nature of 100% completion of work
C. CREDENTIAL CREDENTIAL
Completion Certificate from the concerned Supervisor
which is applicable for eligibility in this bid [According
to Cl. 6(i) of NIT]
2
WORKIN HAND 1 | Authenticated copy of current Work orders
(OPTIONAL)
Only Payment Certificate of work issued by the
PAYMENT ) concerned authorities and not the TDS
D. FINANCIAL (INFO) CERTIFICATE -
Certificate
1 One B.E./B.Tech Civil Engineer
E. Technical Engineer
2 One Diploma Civil Engineer




COVER “B”
Financial BID

The Financial Proposal should contain the following documents in one cover (folder).i.e. The
Contractor is to quote the rate (percentage Above/Below/ At Par) online through computer
in the space marked for quoting rate in Bill of Quantities (BOQ), only downloaded copies of
the above documents are to be uploaded duly virus scanned & Digitally Signed by the
Contractor.

8. Rejection of Bid :
The Employer (Tender Accepting Authority) reserves the right to accept or reject any Bid
and to cancel the Bidding process and reject all Bids at any time prior to the award of
contract without thereby incurring any liability to the affected Bidder or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s (Tender Accepting
Authority) action.

9. Tender Selection Committee :

i) The Committee will act for recommendation of technically and subsequently financially
qualified bidders.

i) Intending Tenderers may remain present during the Scrutiny of Technical & Financial Bids.
Technical Bids will be opened first and the defective tender will be summarily be rejected.

Sd/- Ramprasad Badana |.F.S.
Divisional Forest Officer
Purulia Division
Purulia.
Memo No. 1143/2-86-24 Dated, Purulia the 29.05.2018.

Copy forwarded for information to :

1.

The Chief Conservator of Forest, South- West Circle, West Bengal, alongwith estimate.
The Chief Conservator of Forests, MIS & E. governance for uploading on the Official
Websites

The Sabhadhipati, Purulia Zilla Parishad, Purulia.

The Karmadhkshya, Ban-O-Bhumi Sanskar Sathayee Samity, Purulia Zilla Parishad.

The District Magistrate, Purulia.

The Divisional Forest Officers, Kangsabati North & South Divisions and Extension Forestry
Division, Purulia.

The Divisional Manager, Purulia Forest Corporation Division, Purulia.

The Superintendent of Police, Purulia.

The Executive Engineer, P.W.D. (Roads), Purulia.

. The Executive Engineer,P.W.D. (Construction Board), Purulia.
. The Chairman, Purulia Municipality, Purulia.

. All Range Officers, Purulia Division.

. Notice Board, Divisional Office.

. Guard File.

Sd/- Ramprasad Badana |.F.S.
Divisional Forest Officer
Purulia Division
Purulia.
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C-2

c-4

C-5

C-6

C-7

Special terms and conditions

General :
Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the SOR specification of the relevant State Government
Department, Discrepancy, if any, found in the arithmetical calculation in B.0.Q.should be
brought to the notice of the Divisional Forest Officer, Purulia Division before execution of
work.
Definition of DFO and Department :
The word “DFO” means the Divisional Forest Officer. The word “Department” appearing
anywhere in the tender document means Office of the Divisional Forest Officer, Purulia
Division.
Terms & conditions in extended period :
The extended time for completion of work allowed by the Divisional Forest Officer, Purulia
Division for cogent reasons will automatically revalidate the tender to the extended period
with all the same terms and conditions.
Co-Operation with other agencies and damages and safety of road users :
All works are to be carried out in close co-operation with the Department, any other
contractor or convenience of the road users and occupants of the adjacent locality and
precautions must be taken to guard against any chances of injury or accidents to workers,
road users, occupants of the adjacent locality etc. Any damage to any property due to the
negligence of the contractor, in the opinion of the Divisional Forest Officer/in-charge, will
have to be repaired promptly by the contractor at his own cost and expenses subject to the
direction and satisfaction of the Divisional Forest Officer/in-charge.
Transportation Arrangement :
The contractor shall arrange for all means of transport including railway wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may grant necessary certificates, if required, for booking of railway wagons etc. So
as circumstances. Alternatively, the contractor will have to depend on transport of materials
by road as necessary to complete the work without claiming any extra payment from
department in this regard. The contractor must consider this aspect while quoting rate.
contractor’s Site Office :
The contractor shall have an office adjacent to the worksite as may be approved by the
Divisional Forest Officer, Purulia Division where all directions and notice of any kind
whatsoever, which the Engineer-in-charge or his representative may desire to give to the
contractor In connection with the contract, may be left or sent by post to such office or
delivered to the contractor’s authorised agent or representative and such intimation to a
contractor at the site office shall be deemed to have been duly served upon the contractor.
Incidental and other charges :
The cost of all materials, hire charges of tools and plants, royalty on minor minerals/road
Materials (if any), electricity and other charges of statutory local bodies, ferry charges, toll
charges, loading and unloading charges, handling charges, etc. Inclusive of Income Tax, Octroi
Duty/Terminal Tax,GST etc. Shall be deemed to have been covered by the rates quoted by
contractor. All other charges for the execution of the specified work, including supply of
materials and related carriage, complete or finished in all respect should be to the entire
satisfaction of the Engineer-in-charge of the work. No extra claim in this regard beyond the
specified rate as per work schedule, whatsoever, in this respect will be entertained.



C-8

C-9

C-10

C-11

C-12

Authorised Representative of Contractor :
The contractor shall not assign the agreement or sublet any portion of the work. The
contractor, may however, appoint an authorised representative in respect of one or more of
the following purposes only.
General day to day management of work.
To give requisition for Departmental materials, tools, & plants Etc. To receive the same and
sign hand receipts thereof.
To attend measurements when taken by the Departmental Officers and sign the records of
such measurements which will be taken as token of acceptance by the contractor. The
selection of the authorised representative shall be subject to the prior approval of the Block
Development Officer concerned and the contractor shall in writing seeks such approval of the
Block Development Officer giving therein the name of work, Tender No. , the name, Address
and the specimen signature of the representative he wants to appoint and specific purpose as
specified here-in-above, which the representative will be authorized for,Even after first
approval, the Block Development Officer may issues at any subsequent date, revise directions
about such authorized representative and the contractor shall be bound to abide by such
direction. The Block Development Officer shall not be bound to assign any reason for his
revised directions. Any notice, correspondence etc. Issued to the authorized representative or
left at his address, will be deemed to have been issued to the contractor.
Contractor’s Godown
The Contractor must provide suitable godown with sufficient capacity for cement and other
materials at the site of work. No separate payment will be made for these godowns or for
the store yard. Cement and other materials found to have been damaged shall be rejected
with a direction to remove these from the site by the contractor on his own cost as per
direction of the Divisional Forest Officer, Purulia Division.
Arrangement of Land
The contractor will arrange land for installation of his Plants and Machineries, his godown,
store yard, labour camp etc. At his own cost for execution of the work. Departmental land, if
available, may be spread for the purpose on usual charges as fixed by the competent
Authority.
The contractor shall clear and remove on completion of work and shed, huts etc. Which he
might have erected in land. If after such use, the contractor fails to clear the land, the
Divisional Forest Officer, Purulia Division will arrange to remove those installation and
adequate recovery will be made from the dues of the contractor.
Sundry Materials :
The contractor must erect temporary pillars, master pillars etc. As may be required in suitable
places as directed by the Divisional Forest Officer, Purulia Division at his own cost before
starting and during the work by which the departmental staff will check levels layout of
different works and fix up alignment and the contractor shall have to maintain and protect the
same till completion of the work. All machineries and equipments like Level Machine, Staff,
Theodalite etc. and other sundry materials like pegs, strings, nail flakes instruments etc. and
also skilled labour required for setting out the levels for laying out difference structures and
alignment shall also be supplied by the contractor as per direction of Engineer-in-charge at his
own cost without any extra claim towards the department.
Supplementary/Additional Items of works :
Notwithstanding the provisions made in the related printed tender form any items of the
work which can be legitimately be considered as not stipulated in the specific price schedule
of probable items of work but has become necessary as a reasonable contingent item during
actual execution of work will have to be done by the contractor, if so directed by the
Divisional Forest Officer, Purulia Division and the rates will be fixed in the manner as stated
below:-



C-13

C-14

a) Rate of Supplementary items shall be analysed in the 1* instant extended possible from
the rates of the allied items of work appearing in the tender schedule.

b) Rate of supplementary items shall be analysed to the maximum extent possible from
rates of the allied items of work appearing in the Department schedule of rates of
probable items of work forming part of tender document rates for the working area
enforce at the time of N.L.T.

c) In case, addition items do not appear in the above Department Schedule of rates, for the
working area enforce at the time of N.I.T

d) If the rates of the supplementary items cannot be computed even after applications of
clauses stated above, the same shall be determined by analyses from market rates
ofmaterials, labour and carriagecost prevailing at the time of execution of such items
work. Profit and overhead charges (both together) at 10 (ten) percent will be allowed
only; the contractual percentage will not be applicable. Unbalanced market rates shall
never be allowed contractual percentage shall only be applicable with regard to the
portions of the analysis based on clauses(a), (b), (c) & (d) stated above only. It may be
noted that the cases of supplementary items of claim shall not be entertained unless
supported by entries in the Work Order Book or any written order from the tender
accepting authority.

Covered up works :

When one item of work is to be covered up by another item of work the latter item shall not
be done before the formal item has been measure up and has been inspected by the
Divisional Forest Officer, Purulia Division or the authorised representative of the Divisional
Forest Officer, Purulia Division and order given by him for proceeding with the latter item of
work. When however, this is not possible for practical reasons, the Range Officer may do this
inspection in respect of minor works and issue order regarding the latter item.

Approval of Sample :

Samples of all materials to be supplied by the contractor and to be used in the work shall have

to be approved by the Divisional Forest Officer, Purulia Division and checking the quality of

such materials shall have to be done by the concerned Department or as directed by the

Divisional Forest Officer, Purulia Division prior to utilisation in the work.

C-15 Water and Energy :

C-16

The contractor shall have to arrange on his own cost, required energy for operation of
equipments and machineries, for operating of pumping set, illuminating work site, office etc.
That may be necessary in difference stages of execution of work. Arrangement for obtaining
water for the work should also be made by the contractor at his own cost. All cost for getting
energy and / or for any purpose whatsoever will have to be borne by the contractor for which
no claim will beentertained. All materials, tools and plants and all labour (skilled and
unskilled) including their housing, water supply, sanitation, light, procurement of food for
contractors staff & crews, medical aids etc. Are to be arranged for by the contractor at his
own cost. The cost for transportation of labour, materials and all other incidental items as
required for work shall also have to be borne by the Contractor without any extra claim from
department.
Road opened to traffic :
It should be clearly understood that the contractor will be responsible to keep the road open
to all kinds of traffic during execution of the work. The work should be so arranged and the
programme of work must be so adjusted as not disturb the smooth flow of road trafficin any
way. If necessary diversion road should be provided and maintained by the contractor at his
own cost for the entire period of work, if not separately provided in the tender. The
contractor should take all necessary precautions including guarding, lighting and barricading
as necessary, to guard against the chances of injury or accident to the road user and traffic
and otherwise mentioned in specific price schedule.
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C-22

C-23

c-24

The Contractor will also indemnify the Department against consequences of any such
obligations, Suitable road sign as and where necessary should be provided be the contractor
at his own cost as per direction of the Divisional Forest Officer, Purulia Division and shall also
be maintained till the completion of the work. Road barriers with red light at night are to be
placed where the existing surface is disturbed with proper road signs. All these shall be done
at the cost of the contractor without any extra claim towards department.

Drawings:

All works shall be carried conformity with the drawings supplied by this Department. The
contractor shall have to carry out all the works accordingly to the departmental General
Arrangement Drawing and detail working Drawing to be supplied by the Department from
time to time.

Serviceable materials:

The responsibility for stacking the serviceable materials (as per decision of the Divisional
Forest Officer, Purulia Division) obtained during dismantling of existing structure/roads and
handing over the same to the Divisional Forest Officer, Purulia Division lies with the
contractor and nothing will be paid on this account. In case of any loss or damage of
serviceable materials prior to handing over the same to this Department, full value will be
recover from the contractor’s bill at rates as will be assessed by the Divisional Forest Officer,
Purulia Division.

Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place
as directed. The contractor shall dressed up and clear the work site after completion of work
as per direction of the Divisional Forest Officer, Purulia Division. No extra payment will be
made on this account.

Loss or damage Contractor’s risk for:

All risk on account of railway or road carriage or carriage by boat including los or damage of
vehicles, boats, barges materials or labour, if any will have to be borne by the contractor
without any extra claim towards department.

Idle labour & additional cost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charge of tools and plants railway freight
etc. would be entertained under any circumstances.

Charges and fees payable by contractor:

The contractor shall pay all fees required to be given or paid by any statute or any regulation
or by-law of any local or other statutory authority which may be applicable to the works and
shall keep the department against all penalties and liabilities of every kinds for breach of
such statute regulation or law.

The contractor shall save, harmless and indemnify the department from and against all
claims, demands, suit and proceedings for or an account of infringement of any patent
rights, design, trade mark of name of other protected write in respect of any constructional
plant, machine, work materials thing or process used for or in connection with works or
temporary works or any of them.

Issue of Departmental Tools and Plants:

All tools and plants required for the work will have to be supplied by the contractor at his
own cost. All cost of fuel and stores for proper running of the Tools and Plants must be
borne by the Contractor.

Realization of Departmental Claims:

Any sum of money due and payable to the contractor (including security deposit returnable
to him) under this contract may be appropriated by the Government and set off against any
claim of Government for the payment of sum of money arising out of this contract or under
any other contract made by the contractor with the Government.
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Compliance of different Acts:

The Contractor shall comply with the provisions of the Apprentices Act. 1961. Minimum
Wages Act, 1848. Contract labour (regulation and abolition) act, 1970 and the rules and
orders issued hereunder from time to time. If he fails to do so, the concerned Authority may
at his discretions, take necessary measure over the contract. The Contractor shall also make
himself for any pecuniary liabilities arising out on account of any violation of the provision of
the Act(s). The contractor must obtain necessary certificate and license from the concerned
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. The
Contractor shall be bound to furnish the concerned Authority all the returns, particulars of
the above Acts and Rules and timely submission of the same, failing which the contractor
will be liable for breach of contract and the concerned Authority may at his discretion take
necessary measures over the contract.

Safety, Security and protection of the Environment:

The contractor shall throughout the execution and completion of the works and the
remedying of any defects therein :

a) Have full regard for the safety of all persons and the works (so far as the same are not
completed or occupied by the department)

b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Concerned Authority for the
protection of the works or for the safety and convenience of the public or others.

c) Take all reasonable steps to protect the environment on and off the site and to avoid
damage or nuisance to persons or property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

d) Ensure that all lights provided by the contractor shall be screened so as not to interfere
with any signal light of the railways or with any traffic or signal lights of any local or
other authority.

Commencement of work :
The work must be taken up within the date as stipulated in the work order and completed in
all respects within the period specified in notice inviting Tender.
Programme of Work :
Before actual commencement of work the contractor shall submit a programme of
construction of work with methodology clearly showing the required materials, men and
equipment. The contractor will submit a programme of construction in the pattern of Bar
Chart or Critical Path Method and a time table divided into four equal periods of progress of
work to complete the work within the specific period for approval of the Concerned Authority
who reserves the right to make addition, alterations and substitutions to such programme in
consultation with the contractor and such approved programme shall be adhered to by the
contractor unless the same is subsequently found impracticable in part or full in the opinion
of the Concerned Authority and is modified by him. The contractor must pray writing showing
sufficient reasons therein for modification of programme. The conditions laid down in clause-
2 of the printed tender form regarding the division be deemed to have been sufficiently
complied with the actual progress of work and does not fall short of the progress laid down in
the approved time table for one fourth, half and three fourth of time allowed for the work.
Setting out of the work :
The contractor shall be responsible for the true and perfect setting out of the work and for
the correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at
his own cost according to the direction of the Concern Authority. During progress of work, if
any error appears or arises in respect of position, level, dimensions or alignment of any pray
of the work contractor shall at his own cost rectify such defects to the satisfaction of the
Concerned Authority. Any setting out that maybe done or checked by either of them shall
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not in any way relieve the contractor from their responsibility for correctness and
rectification thereof.
Precautions during works :
The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be
brought to the notice of the Concerned Authority and necessary precautionary measures as
would be directed by the Concerned Authority shall be carried out at the cost and expenses of
the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be
fixed by the concerned Authority will be recovered from the contractor.
Testing of qualities of materials & workmanship :
All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H’s specification for Road and Bridge works (Latest
Revision) and relevant IS codes and the Concerned Authority reserves the right to test,
examine and measure the materials/workmanship direct at the place of manufacture.
Fabrication or at the site of work or any suitable place. The contractor shall provide such
assistance, instrument, machine, labour and materials as the Concerned Authority may
require for examining, measuring, and testing the works and quality, weight or quantity of
materials used and shall supply samples for testing as may be selected and required by the
Concerned Authority without any extra cost. Besides this, he will carry out tests from outside
Laboratory as per instruction of the Divisional Forest Officer, Purulia Division. The cost of all
such tests shall be borne by the agency and that must be considered during quoting rate.
Timely completion of work :
All the supply and the work must have to be completed in all respects within the time
specified in notice inviting Tender from the date of commencement as mentioned in work
order. Time for completion as specified in the tender shall be deemed to be the essence of
the contract.
Procurement of materials :
All materials required to complete execution of the work shall be supplied by the contractor
after procurement from authorized and approved source.
Rejection of materials :
All materials brought to the site must be approved by the Concerned Authority. Rejected
materials must be removed by the contractor from the site within 24 hours of the issues of
order to that effect. In case of non-compliance of such order, the Divisional Forest Officer,
Purulia Division shall have the authority to cause such removal at the cost and expense of the
contractor and the contractor shall not be entitled to claim for loss or damage of that
account.
Impiled elements of work in items :
Except of such items as are included in the specific priced schedule of probable items and
proximate quantities no separate charges shall be paid for traffic control Measures, shoring,
shuttering, watering, curing etc. And the rates of respective items or works are to be
deemed as inclusive of the same.
Damaged cement :
Any cement lying at contractor’s custody which is found at the time of use to have been
damaged shall be rejected and must immediately be removed from the site by the
contractor of disposed of as directed by the Concerned Authority at the costs and expenses
of the contractor.
Issue of Departmental Materials :
Departmental materials will not be issued under any circumstances.



C-38 Force Closure :
In case of force closure or abandonment of the works by the Department the contractor will
be eligible to be paid for the finished work and reimbursement of expenses actually incurred
but not for any losses.
C-39 Tender Rate :
The contractor should note that the tender is strictly based on the rates quoted by the
contractor on the priced schedule of probable items of work. The quantities for various
other items of works as shown in the priced schedule of probable items of works are based
on the drawing and design prepared by the Department. If variations become necessary due
to design consideration ands per actual site conditions, those have to be done by the
contractor at the time of execution at the rate prescribed in the tender condition. No
conditional rate will be allowed in any case.
C-40 Delay due to modification of drawing and design :
The contractor shall not be entitled for any compensation for any loss due to delays arising
out of modification of the drawing, addition and alterations of Specifications.
C-41  Additional Conditions :
A few additional conditions under special terms and conditions :
C-41-1 Rate quoted shall be inclusive of clearing site including removal of surplus ( both serviceable
& unserviceable ) earth, rubbish, materials etc. As per direction of the Concerned Authority.
C-41-2 Rate quoted shall be inclusive of GST, Income Tax, Octroi and all other duties, if any.
C-41-3 The contractor is to display caution board maintaining I.R.C norms at his own cost as per
direction of the Concerned Authority.
C-41-4 Deep excavation of trenches and left out for days shall be avoided >
C-41-5 Labour welfare cess will be deducted @ 1 (one) % of gross bill value as per rule.
C-41-6  The whole work will have to be executed as per Departmental drawings available in this
connection at the tender rate.
C-41-7 Income Tax will be deducted from each bill of the contractor as per applicable rate and
rules in force.
C-41-8 The payment of bill for any work will be made according to the availability of fund and
approval of higher authorities. Whichever applicable and no claim to delay in payment will be
entertained .The final bill payment will be done after deducting all existing Taxes, cess etc. Including
GST as per prevailing rules.
C-42  Refund of Security Deposit :
In respect of successful tenderers, the earnest money on acceptance of the tenders shall be
converted as a part of security deposit (total security Deposit — 10%) . Balance part of
security Deposit must be submitted as demand Draft from any nationalized Bank to make
the total amount of security equivalent to 10 (ten) % of the total value of work so executed
and the same will be released after 180 (one hundred eighty) days from the date of
completion of the work on due satisfaction of the Concerned Authority.
C-43 Defect Liability Period :
Defect Liability Period for all the work is one year and will be calculated from the date of
completion of the whole work.
C-44 Specification of Work, Methodology :
Specification and methodology of works shall be as given in the Specification of Rural Roads
of MORD and other relevant IRC & IS codes.

Sd/- Ramprasad Badana |.F.S.
Divisional Forest Officer
Purulia Division

Purulia.
A.Goswamy/29.05.2018



