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Government of West Bengal 

Directorate of Forests 

Office of the Divisional Forest Officer, Kalimpong  Forest  Division 

Ringkingpong Road, Kalimpong:: 734301 

Phone - Fax:: (03552)  255496.Email Ids. dfokpgdiv@gmail.com/dfokalsc-wb@nic.in 

Memo No            /2-1/SDP/2023-24                                                                                             Date:  12.10.2023/2023 

 
Corrigendum(2nd Call) 

Notice Inviting Tender No. : WBFOR/KFD/NITe- 08,23,25, 33 /2023-24/SDP 
      

The Divisional Forest  Officer,  Kalimpong  Forest  Division,  Directorate  of  Forests,  on  behalf  of the Governor, West 

Bengal invites tenders for the following work(s) from the eligible contractors/ suppliers as detailed in  the  table  below  

for Maintenance  works  from the eligible  

1.List of Work(s): 

NITeNo. Name of Work 

Estimated 

Amount put 

to Tender 

(Rs.) 

Amount of 

Earnest 

Money to 

be 

deposited 

(2%) (Rs.) 

Period of 

Completi

on of the 

work 

(1) (2) (3) (4) (6) 

WBFOR/KFD/NIT- 

08 

/2023-24/SDP 

Maintenance of Group C Qtr 

at Attached Forest Range 

 
1,49,974.00 

 
2999.00 

 
30 days 

WBFOR/KFD/NIT- 

23/2023-24/SDP  

 

Maintenance of Range Quarter at 

Jaldhaka Range 2,25,000.00 4500.00 30days 

WBFOR/KFD/NIT- 

25/2023-24/SDP  

 

Maintenance of Group C quarter 

under Attached Forest Range 1,75,000.00 3500.00 30days 

WBFOR/KFD/NIT- 

33/2023-24/SDP  

Maintenance of Barrack at Divisional 

compound under Attached Forest 

Range 
2,00,000.00 4000.00 30days 

      

 

 

2.Brief details on the nature of work 
1.a) Tender No 

 
  

Tender No. :WBFOR/KFD/NITe-08,23,25,33/2023-
24/SDP 

 
1 b) Project Head   

SDP 2023-24 
 

mailto:Ids.%20dfokpgdiv@gmail.com/dfokalsc-wb@nic.in
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1 c) Nature of work  Maintenance of building  works  

1 d) Organizations eligible to 
participate in the tender 

 

 Bona fide persons/agencies/companies including  
Consortium and partnership firms, Suppliers having 
sufficient and adequate credentials not less than 
40% (Forty percent) of estimated amount put to 
tender within the last 3 (three) years 
 
 

 

A. 3. Schedule of Dates: 

 

Sl. No. Activity Date & Time 

1. Date of uploading of N.I.T. & other 

Documents (online) (Publishing Date) 
30.10.2023 

2. Documents download/Sale start date (online) 30.10.2023 11.30AM 

3. Documents download end date (Online) 06.11.2023 upto 5PM 

4. Bid submission start date (online) 30.10.2023 11.30AM 

5. Bid submission closing (online) 06.11.2023 upto 5PM 

6. Last date of submission of Earnest Money 

Deposit (EMD) in offline 
- 

7. 
Bid opening date for technical proposals 

(online) 
08.11.2023 10.30AM 

8. 
Date of  uploading & Display of Technical 

Bid Evaluation sheet 
To be notified in due course. 

9. Date of opening Financial Bids ( Online) To be notified in due course. 

10. 

Date of uploading & Display of Financial 

Bid evaluation sheet along with final rate, 

after negotiation with all tenderers if 

necessary 

To be notified in due course. 

 

Last date & time of submission of bids online is :  

 

Note:  

1. In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next 

working day will be treated as scheduled / prescribed date for the same purpose. 
 

2. The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of 

exigent circumstances like breakdown of communications link or conditions of force majeure. 
 

3. The Tender Inviting Authority reserves the right to defer the date of opening of   either Technical or Financial 

Proposal   or both, if required. 
              Sd/- 

                                                                                                                           (Chitrak Bhattacharya ) 

                                                                                                                        Divisional Forest Officer,         

                                                                                                                      Kalimpong Forest Division 
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INSTRUCTION TO BIDDERS (ITB) 
Section – A 

 

 

1. General Guidance for e-Tendering 

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web site 
https://wbtenders.gov.in 

 

1.2 Registration of Contractors 

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the Government 
e-Procurement System. 

 

1.3 Digital Signature Certificate (DSC) 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of tenders. 

1.4 Collection of Tender Documents 

The contractor can search and download NIT and tender documents electronically from computer once he logs on to the 

website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of tender 
documents. 

1.5 Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm or 

registered company. If found to have applied severally in a single job, all his applications will be rejected for that job.   

 
2. Submission of Tenders: 

2.1 General process of submission: 

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, one is 
Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list attached. 

Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally signed. 

Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents 

as part of the tender. 

2.2Technical Proposal 

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in two 
covers (folders). 

A. Technical File (Statutory Cover) containing 

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder). 

ii. Section B (Form I, Form II, Form III and AFFIDAVIT – Y) 

(to be submitted in “FORMS” Folder). 

iii. Earnest Money Deposit (EMD) is to be submitted by the Tenderer as mentioned in the NIT document in favour of  

“Divisional Forest Officer, Kalimpong Forest Division”.   
iv. Instructions to Bidders. (to be submitted in “ITB” Folder) 

https://wbtenders.gov.in/
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v. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder 

vi. Technical Specification. (to be submitted in “ TS ” Folder) 

Note: a) The relevant documents should be submitted online to the office of the Divisional Forest Officer, Kalimpong Forest 

Division as per the 'Date & Time Schedule' stated in N.I.T. Technical Bid & Financial bid both will be submitted 
concurrently duly digitally signed in the Website https://wbtenders.gov.in Financial bid may download from website & 

submission of Financial Bid as per Tender Schedule. 

 

viii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with 

a particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the 

Addendum/Corrigendum will be treated as invalid and liable to be rejected. 

 

B. My Document (Non-Statutory Cover) 

Sl. 

No. 
Category Name Sub-Category Description 

Document Name 

(For details see Clause 3 of ITB & relevant 

clauses of NIT)     

A. CERTIFICATES CERTIFICATES 

1 P.T. deposit receipt Challan 

 

 

 

2 GST Registration Certificate 

 

 

 

3 I.T.R. Acknowledgement Receipt 

 

 

 

4 I.T. PAN Card 

 

 

 

5 Voter ID Card 

 

 

 

B. 
COMPANY 

DETAILS 
COMPANY DETAILS 

1 Proprietorship Firm - Trade Licence. 

 

 

 

2 
Partnership Firm - Registered Partnership Deed, 

Registered Power Attorney, Trade licence. 

3 Pvt. Ltd. Company - Registration Certificate 

under  Company's Act, MOA & AOA, Registered 

Power  of Attorney, Trade licence.  

4 
Registered Un-employed Engineers and Labour 

Co-operative Societies Limited. 

C. CREDENTIAL CREDENTIAL 
1 

Experience Profile- List of completed Projects of 

similar nature. 

2 Completion Certificate from the concerned. 

D. EQUIPMENTS 

PLANT&MACHINERI

ES  (OPTIONAL) 
1 

Authenticated copy of invoice, challan and way 

bill (Machinery) 

LABORATORY 

(OPTIONAL) 
2 

Authenticated copy of invoice, challan and way 

bill (Laboratory) 

E. 
FINANCIAL 

(INFO) 

TURN OVER 1 Authenticated copy of the Income Tax Returns. 

PAYMENT 

CERTIFICATE 
2 

Only Payment Certificate of work issued by the 

Concerned Supervisor and not the TDS 

certificate 

F. DECLARATION 

STRUCTURE & 

ORGANISATION 
1 

Details of Structure and Organisation ITB 

Section B Form III. 

AFFIDAVIT 2 
An affidavit made that no adverse report against 

the bidder 

  TECHNICAL STAFF 3 
An affidavit mentioning the name of the 

technical staff as described in Clause 3(l). 

2.3. Financial Proposal 

i) The financial proposal should contain the Bill of Quantities (B.O.Q.) in one cover (folder). The contractor is to quote the 
rate in the space marked for quoting rate in the B.O.Q. 

https://wbtenders.gov.in/
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ii)  Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the 
contractor. 

3. Eligibility Criteria for participation in tender: 

(a) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST 

registration certificate, Income Tax return Acknowledgement receipt, PAN card issued by Income Tax Department, Voter 

ID card and Trade licence in respect of the prospective tenderer. Prospective tenderers who have executed similar type of 
tender works in  other Govt. agency, should submit previous credentials of last 5 financial years not less than 50% of 

estimated amount put to tender.  

 (b) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of 

which he happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of 

such company or firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, 

by the rest of the directors of such company or the partners of such firm, to submit such tender. The Power of Attorney shall 

have to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents). 

  (d). Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by 

Forest Dept., P.W.D., P.W.(R)D & P.W.(C.B.)D, Housing Department, W.B. or C.P.W.D. or M.E.S or Railways;  during 

the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as disqualification towards eligibility. 
(A declaration in this respect has to be furnished by the prospective bidders as per prescribed format). [Non-statutory 

Documents]  

(e).The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of 

Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]  

 (f).Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to furnish the 

following documents : - [Non-statutory Documents]  

i) Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.  
ii)   Supporting documents showing area of operation.  

iii)   Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.  

iv) Name with address and signature (in original) of the present Board of Directors of the Co-operative Society 
v) Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the 
evidence of submission of the same to the concerned Authorities, duly attested.  

(g).The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their 
contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as 

disqualification towards eligibility. 

(h).A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a 

firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for 

that job.  

(i).No conditional / Incomplete Tender will be accepted under any circumstances. 

(j). The Financial Eligibility: The turnover of the tenderer should be 20% of the value of the work, as evidenced from 

previous year’s income the returns.  

4. Opening of Technical Proposal 

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1, 

using their Digital Signature Certificate. 

Intending tenderers may remain present, at the time of opening of tender, if they so desire. 

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory 
Documents will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected. 

Decrypted (transformed into readable formats) documents of the Non statutory Cover will be downloaded, and handed over 

to the Tender Evaluation Committee (constituted for evaluation of tenders). 

5. Uploading of summary list of technically qualified tenderers (1st round) 

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with 

the serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals. 
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While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents 
or original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time 

frame, their proposals will be liable for rejection. 

6. Final publication of summary list of technically qualified tenderers 

 Date of opening of financial bid will to be intimated in the final summary list. 

7. Opening and Evaluation of Financial Proposal 

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened 
electronically from the web portal stated on the prescribed date, normally after 2(two) working days of date of publication 

of final summary list of the tenderers. 

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.  
After evaluation of Financial Proposal, by the appropriate Authority of WB FOREST, may upload the final summary result 

containing inter-alia, name of contractors and the rates quoted by them against each work provided Tender evaluation 

committee is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering down of rate. 

 

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender: 

Financial bid of technically qualified single / two tenderers may not be opened immediately. 

Second call may be invited immediately after technical evaluation and uploading the list of the technically qualified 
bidders(s) of the 1st call.If such bidder(s) technically qualified in the 1st call intend(s) to change their rates quoted in the 

1st call, they are to upload tenders afresh. In case of no new upload, the rates quoted in the 1st call would remain valid. 

After selection of technically qualified tenderers for 2nd call (in case new tenderer other than the existing tenderer of the 
1st call), financial bid of both 1st and 2nd call would be opened. Financial evaluation would be made in a combined way 

considering both 1st and 2nd call. However, in case tenderer(s) of 1st call submit(s) fresh tender in 2nd call, rates of 2nd 

call should be considered in the process of evaluation. 

9. Acceptance of Tender (Technically eligible/qualified) 

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so 

and reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to distribute the work 

amongst more than one tenderer at the accepted rate after formal consultation with L1 (accepted rate) bidder and taking 
consent of L1 bidder for smooth & quick completion of the work. 

10.Penalty for suppression / distortion of facts 

If any tender fails to produce the original hard copies of the documents (especially completion certificates and audited 
balance sheets), or any other documents on demand of the Tender Evaluation Committee within a specified time frame or 

if any deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer will 

be suspended from participating in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his user ID 

will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the WB FOREST DEPARTMENT may take 
appropriate legal action against such defaulting tenderer. 

11. Brief details on the nature of work: 

Maintenence Works under SDP 2022-23. 
12. Earnest Money Deposit (EMD): 

a) There is no exemption of any kind for any of the eligible contractors towards cost of EMD. 
b) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly 

with the help of Digital Signature Certificate. 

c) In case of partnership firm(s), the pledged instrument(s) must reflect the name(s) of the firm as well as the name(s) 
and address (es) of the partner / partners who is/are authorized to pledge the same as per valid partnership deed(s).  

d) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website 

https://wbtenders.gov.in as per the 'Date & Time Schedule' stated in the N.I.T.  

13. Bid Security 
Online receipt and refund of Bid Security of e- procurement through State government e- procurement Portal the following 

procedure to be adopted for deposit of Bid Security (EMD) related to e-procurement of State Govt. Departments. This 

clause is also applicable for all categories of applicants. 

A, Login by bidder 
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a) A bidder desirous of taking part in a tender invited by a State Government Office shall login to the e- procurement portal 
of the Government of West Bengal https://wbtenders.gov.in    using login ID and password. 

 b) He will select the tender to bid and initiate payment of pre-defined BID SECURITY for    that tender by the selecting 

from either of the following payments mode. 

  i) Net Banking ( any of the banks listed in the ICICI bank Payment gateway) in case of payment through ICICI Bank 
Payment Gateway. 

 ii) RTGS/NEFT in case of offline payment through bank account in any Bank. 

B. Payment of Procedure :- 

i) Payment by Net Banking (any listed bank) through ICICI Bank payment Gateway. 

a) On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank payment Gateway 

webpage (along with a  string containing a Unique ID) where he will select the bank through which he wants to do 

the transaction. 

b) Bidder will make the payment after entering his Unique ID and Password of the bank process the transaction. 

c) Bidder will receive a confirmation message regarding success / failure of the transaction. 

d) If the transaction is successful, the amount paid by the bidder will get credited in the respective pooling account of 

the State Government maintained with the Focal Point Branch of ICICI bank at R.N. Mukherjee Road, Kolkata for 

collection of BID SECURITY. 

e) If the truncation is failure, the bidder will again try for payment by going back to the first step. 

 

ii) Payment Through RTGS/NEFT    

a) On Selection of RTGS/NEFT as the payment mode, the e- procurement portal will show a pre-filled  

     Challan having the details to process RTGS/ NEFT transaction. 

b) The bidder will print the challan and use the pre-filled information to make RTGS/ NEFT payment  

      using his Bank account. 

c) Once payment is made the bidder will come back to the e- procurement portal after expiry of a  

      reasonable time to enable the NEFT/ RTGS process to complete, in order to verify the payment     

      made and continue the bidding process. 

d) If verification is successful, the fund will get credited to the respective Pooling account of the State  

      Government maintained with the Focal Point Branch of ICICI bank at R.N. Mukherjee Road, at 

     Kolkata, for collection of BID SECURITY. 

e) Hereafter, the bidder will go to e- procurement portal for submission of his bid. 

f) But if the payment verification is unsuccessful, the amount  will be returned to the bidder’s account 

C) Refund/ Settlement Process:- 
i) After opening of the bids and technical evaluation of the same by the tender inviting authority through electronic processing 

in the e- procurement portal of the State Government, the tender inviting authority will declare the status of the bids as 

successful of unsuccessful which will be made available, along with the details of the  unsuccessful bidders, to ICICI Bank 
by the e- procurement portal through bed services. 

ii) On receipt of the information from the e- procurement portal, the Bank will refund through an automated process the BID 

SECURITY of the bidders disqualified at the technical evaluation to the respective bidders bank accounts from which they 
made the payment transaction. Such refund will take place within T+2 Bank Working Days where  T will mean the date on 

which information on rejection of bid is uploaded to the e- procurement portal by the tender inviting authority. 

iii) Once the financial bid evaluation is electronically processed in the e- procurement portal BID SECURITY of the technically 

qualified bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the respective 
bidder’s bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank 

Working Days where T will mean the date on which information on rejection of financial bid is uploaded to the e- 

procurement portal by the tender inviting authority. However, the L2 bidder should not be rejected  till the LOI process is 
successfully. 

iv) If the L1 bidder accepts the LOI and the same processed electronically in the e- Procurement portal BID SECURITY of the 

L2 bidder will be refunded through an automated process to his bank account from which he made the payment transaction. 

Such refund will take place within T+2 Bank Working Days where T will mean the date on which information on Award 
of Contract (AOC) of the L1 bidder is uploaded to the e- procurement portal by the tender inviting authority. 

https://wbtenders.gov.in/
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14. Opening of Tender: 

(a ) The Technical Bid shall be publicly opened by the authority receiving tender or by his  

authorized representative, as per the Date & time Schedule mentioned in NIT. 
(b) Prospective Tenderers or their authorized representatives may be present during the opening process. 

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened. 

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of 
Tender, no cost of Tendering shall be reimbursable by the Government. The Divisional Forest Officer, Kalimpong 

Forest Division reserves the right to reject any tender or all Tenders without assigning any reason whatsoever and 

is not liable for any cost that might have incurred by any Tenderer at any stage of Tendering. 

(e) The acceptance of the tender rests with the Divisional Forest Officer Kalimpong Forest Division who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all the tenders received 

without assigning any reason thereof. 

(f) Intending Tenderers are encouraged to inspect the site of work and get themselves thoroughly acquainted with the 
local condition and all factors which may affect their rates. Prior to the site visit the intending Tenderers must inform 

the Divisional Forest Officer Kalimpong Forest Division about the time and date of the visit. 

 
15.The selected Contractor must arrange to procure all materials required for the proper completion of the work(as per the 

Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the 

same. 

16.The selected contractor shall apply to the Divisional Forest Officer, Kalimpong Forest Division for seeking permission 
for utilization of land at the close proximity of the site for arranging required machineries, store of materials etc. at his own 

cost and  responsibility. All such temporary shed etc. shall have to dismantled and all debris etc. cleared from site post 

completion of the work or as directed by the Divisional Forest Officer, Kalimpong Forest Division. Once an order to the 
effect is issued from the Deputy Conservator of   Forests / Divisional Forest Officer, Kalimpong Forest Division in this 

regard, it shall be brought to effect by the contractor without contest. 

17.Validity of Bids: 

Bid shall remain valid upto 31
st
 March, 2024 after the dead line date for Financial Bid/Sealed Bid Submission. Bid validity 

for a shorter period shall be rejected by Tender Accepting Authority as non-responsive. 

If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory explanation for such 

withdrawals, he may be disqualified for submitted tender to this Office and Directorate of Forests, Government of West 
Bengal for a minimum period of 1 (one) year. 

18.Verification of credentials/onsite projects: 

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the 
lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer 

is either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any circumstances 

and legal action will be taken against him.  

19.Cancellation of Tender : 
The Divisional Forest Officer, Kalimpong Forest Division reserves the right to cancel this N.I.T. due to unavoidable 

circumstances and no claim in this respect will be entertained. 

20.Security Deposit: 
The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 02(two) days from the date of 

Letter of Acceptance, the successful Bidder shall deliver to the Employer a Security Deposit in the form of TR 7 Challan 

amounting to 10% of the accepted bid value. In case accepted bid value is 80% or less of the estimate put to tender successful 
bidder have to perform an Additional Performance Security of 10% accepted bid value in the form of Bank Guarantee.. 

Failure in depositing this amount and / or non-submission within the specified time shall render the contract liable to 

termination without reference to the contractor and in such case; the deposited earnest money shall stand forfeited to the 

Government. The original instrument (TR-7 Challan ) towards the cost of security deposit under Head of Service 8443-00-
103-004-07 Security deposit  should be submitted physically by the tenderer to the office of the Divisional Forest Officer, 
Kalimpong Forest Division.  

21.Technical Specification and Quality of Works: 

Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender document. The 

project should be executed as per current procedure and practice of Directorate of Forests, Govt. of West Bengal for 
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Construction works. 

22.Deduction of Taxes Etc: 

Deduction of Income Tax from the Contractor's Bill will be made as per Govt. rules. Labour Welfare Cess @ 1 %(one 
percent) of the cost of works will be deducted from every Bill of the selected agency. GST, Royalty & all other statutory 

levy/ Cess will have to be borne by the contractor as per Govt. Rules and the rate in the B.O.Q. is inclusive of all the taxes 

& cess stated above.  

23.Maintenance Period:  

The Contractor will be liable to maintain the work at the appropriate service level to the satisfaction of the Divisional Forest 

Officer, Kalimpong Forest Division at his own cost for a period of Security Period/Maintenance period, as stipulated in the 
BOQ. If any defect/damage is found during the period as mentioned above, the Agency shall make the same good at his 

own cost. Failure to do so, penal action against the Agency will be imposed by the Government as deem fit. The Agency 

will have to quote his rate considering the above aspect. Also the Prospective Tenderers shall have to execute the work in 
such a manner so that appropriate service level of the work is kept during progress of work and the period of maintenance. 

25. Agreement : 
An agreement shall require to be signed by the successfuly contractor/s with the undersigned before issuance work order 
from this end and after submission of requisite security deposit. All the terms and conditions mentioned in the tender 
shall be deemed to be considered as a part of the agreement. However, this will be in addition to such other terms and 
conditions as may be decided by the undersigned or his superior officer or instructions provided time to time at field by 
the Range Officer or his authorized person or by the undersigned or his authorized person/s. 
24.Removal of Discrepancy: 

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will 

supersede former one in following sequence :-  

a. Form of Agreement 

b. Tender Form   
c. Technical Specifications 

d. General Terms and Conditions 

e. Relevant PWD(W.B.) Schedule of Rates  
f. Instructions to Bidders 

g.  N.I.T.  

 

26.Mobilization Advance/ Cost Over Run: 

No Mobilisation Advance and Secured Advance will be allowed.  Time / cost overrun and consequent cost of escalation for 

any materials, labour, P.O.L. etc. will not be allowed.  
27.Canvassing in connection with the tender is strictly prohibited. 

28.Site of supply and necessary drawings may be handed over to the successful Tenderer along with the work order or in a 

phase wise manner as deemed fit by the Divisional Forest Officer , Kalimpong Forest Division No claim in this regard will 

be entertained.  
 

29. The successful Tenderer will have to start the supply as per the work order. He has to complete different stages of work 

as per time frame specified in the work order. However, DCF may subsequently alter time frame.  
 

30. The Successful Tenderer will be required to obtain valid registration certificate & labour licence from respective offices 

where construction work by them are proposed to be carried out under the Contract Labour (Regulation & Abolition) Act, 
1970 and the same should be submitted to the Divisional Forest Officer , Kalimpong Forest Division. 

 

31. The successful tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & Abolition) 

Act,1970 and (b) the Minimum Wages Act, 1948 and the Notifications thereof or other laws relating thereto and the rules 
made and orders issued there under from time to time, failure to do so will be treated as breach of contract and the Divisional 

Forest Officer , Kalimpong Forest Division may in his discretion cancel the contract. The contactor shall also be liable for 

any liability arising on account of any violation by him of the provisions of the Act and Rules made there under time..  

 

32. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for 

modification of the work, due to non-delivery of the possession of site and / or modification of plan. 
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33.   The tender is being floated with an anticipation of administrative approval and financial sanction from 
appropriate authority. The tender shall be cancelled out right, if such sanctions are not available. Fees, for 
tender paper, if any, shall not be refunded in such case. Apart from this the undersigned shall have the 
discretionary power to cancel the tender out right without assigning any reason there off. 

34. It must be clearly understood that the quantities of the various items indicated in the 

schedule or probable, items are approximate only and may be appreciably increased or 
decreased during actual execution. The contractors/ suppliers shall remain effected by 

alteration. RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. 

                                      
            
 

 Sd/- 

                                                                                                                                    Divisional Forest Officer, 

                                               Kalimpong ForestDivision 

Memo No        3854 / 2-1/SDP/2023-24                                                                          Date              13.10.2023                                       

Copy forwarded for kind information to: 

1.  The Principal Secretary to Government of West Bengal, Department of Forests.  

2. The Principal Chief Conservator of Forests (HoFF) ,West Bengal. 

3. The Principal Chief Conservator of Forests (General), West Bengal.  

4. The Principal Chief Conservator of Forests, Wild Life & CWLW, West Bengal.  

5. The Principal Chief Conservator of Forests, Research, Monitoring & Dev, West Bengal.  

6. The Additional Principal Chief Conservator of Forest, North Bengal, West Bengal. 

7. The Chief Conservator of Forests, Hill Circle,West Bengal. 

8. The Chief Conservator of Forest, MIS & e-governance, West Bengal to upload in the website   

www.westbengalforest.gov.in. 
9. The Chief Conservator of Forests, Finance, Aranya Bhawan, Salt Lake, Kolkata.  

10. The General Manager (North), WBFDC Ltd, West Bengal. 
11. The Conservator of Forests, APM Circle, West Bengal 

12. The District Magistrate, Kalimpong. 

13. The Superintendent of Police,Kalimpong. 
14. The Sub Divisional Officer, Kalimpong. 

15. The Treasury Officer, Kalimpong. 

16. The Executive Engineer, PWD, Kalimpong . 

17. The Divisional Forest Officer, Kurseong Division.  
18. The Divisional Manager, WBFDC Ltd.Kalimpong. 

19.  The Divisional Forest Officer, Darjeeling Division.  

20. All Range Officers, Kalimpong Forest  Division. 
21. The Accountant, Kalimpong Forest Division. 

22. Notice Board of this Office. 

 
 

            
                                                        Divisional Forest Officer, 

                              Kalimpong  Forest Division. 
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Section- B 

 

AFFIDAVIT – Y 

(To be furnished in Non-judicial stamp paper of appropriate value duly notarized) 

 

(I) I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of 

any information submitted, proved to be false or concealed, the application may be rejected and no objection/claim 

will be raised by the undersigned. 

(II) The undersigned also hereby certifies that neither our firm M/S___________________________________ nor any 

of constituent partners had been debarred to participate in tender by the Directorate of Forests /Government of West 

Bengal or any of the Statutory Bodies or Government Organizations in favour of whom credentials are preferred by 

the undersigned towards eligibility criteria claim; during the last 5 (five) years prior to the date of this N.I.T. 

(III) The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent 

information as deemed necessary and/or as requested by the Divisional Forest Officer, Kalimpong ForestDivision, 

W.B. herein referred to as the Tender Inviting & Accepting Authority, to verify this statement. 

(IV) The undersigned understands that further qualifying information may be requested and agrees to furnish any such 

information at the request of the Tender Inviting & Accepting Authority. 

(V) Certified that I have applied in the tender in the capacity of individual/as partner of a firm & I have not applied 

severally for the same job. 

 

Date:_________________ 

 

Signature of authorized officer of the firm:_______________________ 

Title & Capacity of the officer:_________________________________ 

Name of the Firm with Seal:___________________________________ 
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Issued to (Bidder):__________________________________________________________________ 

 

Postal Address with Contact No. & e-mail _______________________________________ 

 

____________________________________________________________________________ 

                                                                                                                  

                                                                                                                    Price – ____________ 

West Bengal Form No. 2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 

 

Tender No. _______________,   Sl. No. ___________________ of ________ (Year) 

 

 

TENDER AND CONTRACT FOR WORKS 

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 

 

 (A) Applicable for e-tenders of value above Rs. 1.0 Lakh 

1. All works of tender value above Rs. 1.0 lakh proposed for execution through this contract document are to be 

notified and published in the form of notice inviting e-tender (e-NIT) in the designated official tender website of 

Government of West Bengal having URL https://wbtenders.gov.in, and uploaded simultaneously in the URL of 

concerned Department inviting Tenders. Thus the tender may be seen and downloaded by logging into the “e-

procurement” link provided therein, digitally signed by the concerned Tender Inviting Authority and its corresponding 

abridged notice also published on the same date in the print media.  

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting ( submitting) and 

decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of earnest money to be deposited 

with the e-tender; procedure for submission of EMD, amount of security to be furnished by the successful 

bidder/contractor, security/ performance security to be deducted from running account bills, copies of specifications, 

Bill of Quantities, design and drawings and any other document required in connection with the work, digitally signed 

for the purpose of identification by the Tender Inviting Authority.  

3. Intending contractors/bidders are required to download the e-tender documents directly from the website stated 

above. Tender is required to be submitted online by the intending bidders by authorized e-Tokens provided as DSC. 

This is the only mode of e-submission of tender and document(s). All information posted in the website consisting of e-

NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and drawings etc., if any, shall form 

part of the Contract. Details of procedure of submission have been explained under “General Terms & Conditions” and 

Annexure attached with the notice of e-tender (e-NIT).  

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of the tender 

contract/agreement. Contractors/bidders are required to upload the entire set of tender documents along with other 

related documents as asked for in the e-tender through the above website(s) within the stipulated date and time as given 

in the e-NIT. Tenders are to be submitted in two folders at a time for each work, one being the ‘Technical Bid’ and the 

other ‘Financial Bid’. The contractor/ bidder shall carefully go through all the documents and prepare to upload the 

scanned documents in Portable Document Format (PDF) in the designated link in the web portal as their Technical Bid. 

He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work in the designated cell and 

upload the same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus scanned 

and digitally signed using the Digital Signature Certificate (DSC). Contractors/bidders should especially take note of 

all 3 the addenda and corrigenda related to the e-tender and upload all of these documents also as a part of their tender 

document. 
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5. Documents uploaded by the contractors/bidders with all information & rates comprising Technical and Financial 

bids cannot be changed after last/end date for submission of the e-tender.  

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form of certified copy of ‘Form No. 

VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN (Permanent Account Number) as 

per RBI guidelines/above Rs. 50,000/- may be compulsorily furnished for all contracts and all other statutory 

clearances defined in the e-NIT. 

 7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders without assigning 

any reasons and he/she will not be bound to accept either the lowest tender or any of the tenders.  

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission which 

has been accepted for further processing is not allowed. EMD will be forfeited by the Government and the 

bidder/contractor penalized in terms of provisions in the notice of the tender. 

 9. Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of 

bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written 

confirmation of the contractor/bidder(s) to that effect. 

TENDER FOR WORKS 

 

I/We on behalf of the Governor hereby tender for the execution of the work specified in the underwritten “Memorandum” 

within the time specified in such “Memorandum” at the rates specified therein, and in accordance, in all respects within 
the Rules contained in clauses hereinafter, in al l of the annexed General Conditions of Contract (GCC), Special 

Conditions of Contract (SCC) and with such other materials as are provided for, by and in all other respects in accordance 

and with such conditions so far as applicable. 
 

MEMORANDUM 

(a) General description of work : Maintenance  Works 

(b) Estimated cost put to Tender :   
 (c) Earnest Money Deposit:   Rs.  

 (d) Security Deposit (including earnest money) ... Rs 

 (e) Percentage, if any, to be deducted from bill ... Rs ……………………………… (Rupees………………………… 

Percentage………………………………..)  

(f) Time allowed for the work from date of written order to Commence   180 days  calendar months. 
For offline tender during submission of bid and during execution of Agreement for online tender 

Name of Work 

Tendered 
Amount Put to Tender Rate Quoted by the Bidder 

(% above or less or at par) 
Tendered Amount (Contract 

Price both in words & figures 

 

 

   

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the terms and provisions of the said 

conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Governor or 
his/her successions in office, the sums of money mentioned in the said conditions. 

A sum of Rs ………………………. * has been furnished through online net banking/RTGS/NEFT transfer as earnest 

money deposit [(a) the full value of which is to be absolutely forfeited to the Governor or his/her successors in office, 
without prejudice to any other rights or remedies of the said Governor or his successors in office. Should I/we not 

deposit the full amount of security specified in the above ‘Memorandum’ in accordance with clause I(A) of the said 

conditions of contract, the said sum of Rs ………… shall be retained by the Government as on account of such security 

as aforesaid:(b) the full value of which shall be retained by Government on account of the security deposit specified in 
clause I (B) of the said conditions of contract]. 
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Dated                         the Day                          of 2023. 
 

                                                                                                               (T|) 
  
                            ( X)                                                                                                        Signature  

                      Signature                                                                          (Contractor before submission of tender)   

(Witness to Contractor’s signature) 
The above tender is here by accepted by me for and on behalf of the Governor of the State of west Bengal 
    

         

          (XX) 

           (Signature ) 

   Divisional Forest Officer, 
Kalimpong Forest Division. 

on behalf of the Department. 

 Dated                         the Day                          of 2023. 
                                                                                               

GENERAL CONDITIONS OF CONTRACT 

Clause 1 .   1.1 Earnest Money Deposit - The person/persons who intend to participate in the Tender for an Estimated 

Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest Money @ 2% (Two percent) of the Estimated 

Amount put to Tender or Rs 10 Lakh, whichever is lower. 

 In case of offline tender earnest money is to be submitted in the form of Bank Draft or Bankers Cheque.  

In case of Online Tender (e-Tender) earnest money is to be deposited through etender portal (https://wbtenders.gov.in) 

by selecting from either of the following payment modes: 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank 
Payment Gateway.  

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with his/her tender/quotation as per 

Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to the Government of West Bengal, Finance Department. 
The L1 bidder shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued by the Tender 

Accepting Authority. Failure to make the Formal Agreement within the time period as prescribed in the Letter of 

Acceptance (LOA) for the purpose, may be construed as an attempt to disturb the tendering process and will be dealt 

with accordingly in a legal manner as deemed fit including blacklisting the bidder. 
 

                 1.2 Security Deposit - While making any payment to the person(s) whose tender has been accepted 

(hereinafter shall be called the contractor) for work done under the contract, the authority making payment shall deduct 

such sum which together with the Earnest Money already deposited and converted into security deposit, shall amount to 

3% of the value of works executed at the material point of time and paid during the progressive running accounts bills, 

so that total deduction together with Earnest Money constitute 3% of the tendered value of work actually done. 

 

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such additional 

amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount before payment of 

final bill.  

Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract 

may be deducted from the security deposit. 
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 However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered 

amount due to any reason whatsoever, such additional earnest money shall be deemed to have been converted into 

security and further deductions from progressive bills shall be made, taking into consideration the enhanced component 

of earnest money so converted into security.  

Security deduction will not normally be required for hiring of inspection vehicles and boats etc., supply of tools & plants, 

furniture and computer peripherals. Separate agreement may be required in those cases, particularly for consultancy and 

RFP for EPC, which shall be made in standard formats to be approved by the Government.  

After completion of the work, the Contractor may opt for refund of the Security Deposit by replacing equal amount of 

Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability period. 

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a Scheduled 

Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value 

is 80% or less than the estimated amount put to tender.  

     If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or 

the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.  

      If the bidder fails to complete the works successfully, the Additional Performance Security along with Security 

Deposit lying with the Government shall be forfeited at any time during the pendency of contract period as per relevant 

Clauses of the Contract.  

     Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per 

relevant clauses of the contract will in no way be affected/ altered by this Additional Performance Security.  

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor 

and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall 

throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence 

of the contract on the part of the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as 

defined under Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable construction related stages’ 

pertaining to the work. In the event of the contractor failing to comply with any of the conditions related to achieving the 

‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable to 

pay compensation. 

 If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting 

Tender over the total time allotted for its full completion and in terms of clause 5 or fails to complete the work and clear 

the site on or before the end of contract period or extended date of completion, he/she shall, without prejudice to any 

other right or remedy available under the law on account of such breach, pay as agreed compensation to the implementing 

Department.  

This will also apply to items or group of items for which a separate period of completion has been specified. 

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for each month of 

delay to be computed on per day basis subject to the ceiling limit of security deposit already withheld or due to be 

withheld during imposition of the said clause and minimum payable compensation equivalent to the Earnest 

Money deposited (EMD). 

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 10% of 

the tendered value of work or the tendered value of the item or group of items of the work, for which a separate period 

of completion is originally given.  
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The amount of compensation may be adjusted or set-off against any sum payable to the contractor under this contract, if 

the contractor catches up with the progress of work subsequently, part or full of the desired progress as per the contract 

in accordance with the decision of the Tender Accepting Authority, under powers delegated by Government to be 

communicated by the Deputy Conservator of Forest/Divisional Forest Officer, the withheld amount shall be released. 

However, no interest, whatsoever, shall be payable on such withheld amount.  

Force majeure :-If the work(s) be delayed for the following reasons:-  

Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone natural calamity or 

serious loss or damage by fire or civil commotion, the contractor shall immediately give notice thereof in writing to the 

Deputy Conservator of Forest/Divisional Forest Officer but shall nevertheless use constantly his/her best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the Deputy 

Conservator of Forest/Divisional Forest Officer to proceed with the works. 

Clause 3. Subject to other provisions contained in this clause, the Deputy Conservator of Forest/Divisional Forest Officer 

with the prior approval of Tender Accepting Authority, may, without prejudice to his/her any other rights, remedy against 

the Contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other provision of the 

contract or otherwise, and whether the date of completion has or has not been elapsed, by notice in writing, absolutely 

determine the contract in any of the following cases:  

(i) If the Contractor has been given by the Deputy Conservator of Forest/Divisional Forest Officer a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed in an inefficient or otherwise improper 

or un-workman like manner, shall omit to comply with the requirements of such notice for a period of seven days 

thereafter; 

 (ii) If the Contractor has without reasonable cause suspended the progress of work, or has failed to proceed with the 

work with due diligence so that, in the opinion of the Deputy Conservator of Forest/Divisional Forest Officer he/she will 

be unable to secure completion of the work by the schedule date for completion, and continues to do so after a notice of 

seven days in writing from the Deputy Conservator of Forest/Divisional Forest Officer;  

(iii) If the Contractor fails to complete the work within the stipulated date or the Milestones/items of work within 

individual dates of completion, if any, stipulated on or before such date(s) of completion and does not complete them or 

reach the defined Milestones within the period specified in the notice given in writing to that effect by the Deputy 

Conservator of Forest/Divisional Forest Officer; 

 (iv) If the Contractor persistently neglects to carry out his/her obligations under the contract and/or commits default by 

not complying with any of the terms & conditions of the contract and does not remedy it, or take effective steps to remedy 

it, within seven days after a notice in writing is given to him/her to that effect by the Deputy Conservator of 

Forest/Divisional Forest Officer; 

 (v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be adjudged insolvent or 

have a ‘Receiving Order’ or Order for administration of his/her Estate made against him/her, or take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force, or make any conveyance or assignment of his/her effects or composition 

or arrangement for the benefit of his/her creditor or purport to do so, or if any application be made under Insolvency Act 

for the time being in force for the sequestration of his/her Estate, or if a trust deed is executed by him/her for benefit of 

his/her creditors;  

(vi) If the Contractor being a Company pass a resolution or the court delivers an order of judgement that the Company 

shall be wound up, or if a receiver or a manager on behalf of a creditor be appointed, or if a circumstance arise which 

entitle the Court or the creditor to appoint a receiver or a manager or which entitle the court to issue a winding up order;  
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(vii) If the Contractor shall suffer an execution order being levied on his/her goods and allows it to be continued for a 

period of 21 days; 

 (viii) If the Contractor assigns without prior written approval of the Tender Accepting Contractor remains liable to pay 

compensation, if action is not taken under Clause 3 Action when whole of security deposit is forfeited7 Authority, 

transfers, sublets (engagement of labour on piece work basis or of labour with materials not to be incorporated in the 

work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire work or any portion thereof without prior written approval of the Deputy Conservator of 

Forest/Divisional Forest Officer;  

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Deputy Conservator of Forest/Divisional Forest Officer on behalf of the Government with the prior approval of Tender 

Accepting Authority, shall have the powers to adopt any of the following actions, as he/she may deem best suited to the 

interest of the Government:- 

 (a) To determine the contract as aforesaid, of which rescission notice in writing and costs to be recovered for works 

since executed subject to a minimum of the amount of Earnest Money deposited by the Contractor under the hand of 

Deputy Conservator of Forest/Divisional Forest Officer, shall be the conclusive evidence. Upon such determination, the 

Earnest Money Deposit, Security Deposit already recovered for executed works and performance guarantee, if any under 

the contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government. 

 (b) After giving notice to the Contractor to measure up the work executed and to take such whole or the balance or part 

thereof, as shall be un-executed out of his/her hands, and to give it to another Contractor to complete the balance work. 

The Contractor, whose contract is determined or rescinded as above, shall not be allowed to participate in the tendering 

process for the balance work. 

 (c) To employ labour paid by the implementing Department, and to supply materials, to carry out the works or any part 

of the work, debarring the contractor and debiting the cost of labour and price of materials (of the amount of which cost 

and price determined by certificate of the Deputy Conservator of Forest/Divisional Forest Officer shall be final and 

conclusive against the contractor) and crediting him/her with the value of the work done, in all respects in the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of his/her contract; the 

certificate of the Deputy Conservator of Forest/Divisional Forest Officeras to the value of the work done shall be final 

and conclusive against the contractor. 

In the event of above course being adopted by the Deputy Conservator of Forest/Divisional Forest Officer, the Contractor 

shall have no claim of compensation for any loss sustained by him/her by reason of his/her having purchased or procured 

any material or entered into any engagement or made any advances on any account or with a view to execute the work 

or the performance of the contract. In case, action is taken under any of the provisions aforesaid, the contractor shall not 

be entitled to recover or be paid any sum for any work thereof actually performed under this contract, unless and until 

the Deputy Conservator of Forest/Divisional Forest Officer has certified in writing that the performance of such work 

and value payable in respect thereof, and he/she shall only be entitled to be paid the value so certified. 

Clause 3A. In case, the work cannot be started due to reasons not within the control of the Contractor within 1/4th (one 

fourth) of the stipulated time for completion of the work or 45 days whichever is less, which is accepted as a valid & 

justified reason by the Tender Accepting Authority, either party viz. Contractor & the Deputy Conservator of 

Forest/Divisional Forest Officer may close the contract with the approval of Tender Accepting Authority. In such an 

eventuality, the earnest money deposited and the security of the contractor shall be refunded, but no payment on account 

of interests, loss of profit or damages etc. shall be payable at all. 

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the control of the contractor, like Force 

Majeure enumerated later under Clause 5, the contract may be terminated as stated in clause 3A above by the Deputy 
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Conservator of Forest/Divisional Forest Officer with the consent of the contractor and approval of the Tender Accepting 

Authority.  

Clause 4. In cases in which any of the powers conferred upon the Deputy Conservator of Forest/Divisional Forest Officer 

under Clause 3 hereof shall have become exercisable and the same had not Power to take possession of or require removal 

of or sell Contractor’s plant Contractors remains liable to pay compensation if action not taken under Clause 38 been 

previously exercised, non-exercising thereof shall not constitute as a waiver of any of the conditions hereto, and such 

powers shall, notwithstanding be exercisable in the event of any future case of default by the contractor, for which by 

any clause or clauses hereof, he/she is declared liable to pay compensation amounting to whole of his/her security deposit, 

and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Deputy 

Conservator of Forest/Divisional Forest Officer putting in force either of the powers under ix (a) or (c) vested with 

him/her under the preceding clause, he/she may if he/she so desires, take possession of all or any tools & plant, materials 

and stores, in or upon the work, or the site thereof, or belonging to the contractor, or procured by him/her and intended 

to be used for execution of the work, or any part thereof, paying or allowing for the same in account at the contract rates 

or in case of these not being applicable, at current market rates to be certified by the Deputy Conservator of 

Forest/Divisional Forest Officer whose certificate thereof, shall be final and binding. Otherwise, the Deputy Conservator 

of Forest/Divisional Forest Officer may deliver notice in writing to the contractor or his/her clerk, foreman or other  

authorized agent, requiring him/her to remove such tools & plant, materials or stores from the premises within a time to 

be specified in such notice; and in the event of the contractor failing to comply with any such requisition, the Deputy 

Conservator of Forest/Divisional Forest Officer may remove them at the contractor’s expense or sale them by p ublic 

auction or private sale on account of the contractor and at his/her risk, in all respects, and the certificate of the Deputy 

Conservator of Forest/Divisional Forest Officer as to the expense of any such removal, and the amount of the proceeds 

and expense of any such sale shall be final and conclusive against the contractor. 

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in the extended time in 

accordance with the terms and conditions shall be the essence of the contract. Execution of work shall commence from 

such time period as mentioned in the said schedule, or from the date of handing over of the site to the contractor whichever 

is later. If the contractor commits default in commencing execution of the work as aforesaid within thirty days, without 

justifiable reasons included under Force Majeure or other such reasons beyond the control of the contractor, in which 

case to be reported within seven days by the contractor, considered valid and cogent by the Deputy Conservator of 

Forest/Divisional Forest Officer, the Deputy Conservator of Forest/Divisional Forest Officer shall after passing of thirty 

days from the date of scheduled commencement of work as per work order, with the prior approval of the Tender 

Accepting Authority, without prejudice to any other right to remedy available in law, be at liberty to apply clause 2 and 

subsequently clause 3 of the tender document. 

5.1  As soon as possible after the contract is executed, signed and agreed, the contractor shall submit a ‘Time and Progress 

Chart’ for each broad activity (Milestone) and get it approved by the Deputy Conservator of Forest/Divisional Forest 

Officer. The chart shall be prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) document, 

for completion of items or group of items of the work. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work. This may be amended, as necessary, by an agreement between the 

Deputy Conservator of Forest/Divisional Forest Officer and the contractor within the limitations of time imposed in the 

NIT document. Further, to ensure good progress during execution of work, the contractor shall in all cases, in which the 

time allowed for any work exceeds one month (save and except for special jobs for which a separate programme has 

been agreed upon) to complete the work as per defined ‘Milestones’ given in such ‘Schedule of Work’ defined clearly 

in the NIT itself into various ‘Identifiable and quantifiable construction related stages’ related with the type and nature 

of work, and that the ‘total time allowed for completion of work’ is to be broken up against achievement of those stages 

during the construction / progress of work to ensure a periodic monitoring of progress and enable the contractor and the 

Deputy Conservator of Forest/Divisional Forest Officer to take corrective measures from time to time.  
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5.2 If the work(s) be delayed by:  

Force majeure, due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone 

natural calamity or serious loss or damage by fire or civil commotion, strike or lockout affecting procurement of 

construction materials or any of the trades employed in the work, or any other cause which in the absolute discretion of 

the Deputy Conservator of Forest/Divisional Forest Officer is beyond the contractor’s control, then upon happening of 

any such event causing delay, the 9 contractor shall immediately give notice in writing to the Deputy Conservator of 

Forest/Divisional Forest Officer but shall nevertheless use constantly his/her best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the Deputy Conservator of Forest/Divisional 

Forest Officer to proceed with the works.  

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be eligible for consideration, 

shall be made by the contractor in writing within fourteen days of the happening of the event causing delay in the 

prescribed form. The contractor may also, if practicable, indicate in such a request the period for which extension is 

desired.  

5.4 If any such case the Deputy Conservator of Forest/Divisional Forest Officer, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the activity wise ‘Milestones’ for completion 

of the work. Such extension shall be communicated to the contractor by the Deputy Conservator of Forest/Divisional 

Forest Officer with the approval of Tender Accepting Authority in writing within maximum 1 (one) month of the date 

of receipt of such request. 

Clause 6. On completion of work, the contractor shall be furnished with a certificate by the Deputy Conservator of 

Forest/Divisional Forest Officer of such completion, but no such certificate shall be given, nor shall the work be 

considered to be completed until and unless the contractor shall have removed from the work premises on which the 

work is executed, all scaffolding, surplus materials and rubbish, and cleaned off the dirt from wood works, doors, 

windows, floors, or other parts of any building, upon or about which the work is executed, or of which he may have had 

possession for the purpose of the execution thereof, nor until the work shall have been measured by the Deputy 

Conservator of Forest/Divisional Forest Officer whose measurements shall be binding and conclusive against the 

contractor. If the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish and cleaning off dirt on or before the date fixed for completion of the work, the Deputy Conservator 

of Forest/Divisional Forest Officer may at the expense of the contractor remove such scaffolding, surplus materials and 

rubbish, and dispose of the same as he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 

b e b o u n d t o pay the amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid, except for any sum actually realized by the sale thereof.  

Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty) percent of Tendered 

Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work shall have been completed and certificate 

of completion given. For works of tendered value above Rs 25.00 lakh, for running account bill payment, the contractor 

shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to receive a payment proportionate to the part 

thereof, approved and passed by the Deputy Conservator of Forest/Divisional Forest Officer, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against the contractor. But all such intermediate 

payments shall be regarded as payments by way of advance against the final measured bill payment only and not as 

payments for work actually done and completed, and shall not preclude the bad, unsound, and imperfect or unskillful 

work which is to be removed and taken away and reconstructed, or re-erected or to be considered as an admission of the 

due performance of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude, 

determine or affect in any way the powers of the Deputy Conservator of Forest/Divisional Forest Officer under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract. The final bill shall be submitted by the contractor within one month of the date fixed for completion 
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of the work, otherwise the Deputy Conservator of Forest/Divisional Forest Officer’s certificate of the measurement and 

of the total amount payable for the work accordingly shall be final and binding on all parties.  

Clause 8. Work bill shall be submitted by the contractor each month, after fulfilling above clause, on or before the date 

fixed by the Deputy Conservator of Forest/Divisional Forest Officer, for all works executed during the previous month, 

and the Deputy Conservator of Forest/Divisional Forest Officer shall take or cause to take the requisite measurement for 

the purpose of having the same verified, and the claim as far as admissible adjusted, if possible, before the expiry of 

fourteen days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, 

the Deputy Conservator of Forest/Divisional Forest Officer may depute a Junior Engineer to measure up the said Final 

Certificate Payment on inter- mediate certificates to be regarded as advances Bills to be submitted monthly10 work in 

presence of the contractor, whose countersignature in the measurement book will be sufficient warrant; and the Deputy 

Conservator of Forest/Divisional Forest Officer may prepare a bill from such list which shall be binding on the contractor 

in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the Deputy 

Conservator of Forest/Divisional Forest Officer and within 14 (Fourteen) days of receipt of such notice, the Deputy 

Conservator of Forest/Divisional Forest Officer shall inspect the work, and if there is no defect in the work, he/she shall 

furnish to the contractor a final certificate of completion. Otherwise, a provisional certificate of physical completion 

indicating defects (a) to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates, shall 

be issued. Such reduced rate is to be imposed with the approval of Superintending Engineer concern. 

Clause 8A. When annual repair and maintenance work is carried out, the splashes and droppings from white washing, 

colour washing, painting etc., on walls, floors, windows shall be removed and the surface cleaned simultaneously with 

the completion of these items of work in the individual rooms, quarters or premises etc. where the work is done without 

waiting for the actual completion of all the other items of work in the contract. In case, the contractor fails to comply 

with the requirements of this clause, the Deputy Conservator of Forest/Divisional Forest Officer shall have the right to 

get this work done at the cost of the contractor either departmentally or through any other contractor. Before taking such 

action, the Deputy Conservator of Forest/Divisional Forest Officer shall give ten days notice in writing to the contractor.  

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the ‘General Specification’ for Civil as 

well as Electrical Works as applicable within 30 days of completion of the work. 

Clause 9. The Contractor shall submit all bills in printed forms, as per format prescribed by Government of West Bangal 

, in the office of the Deputy Conservator of Forest/Divisional Forest Officer, and the charges in the bills shall always be 

entered at the rates specified in tender or in case of any extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender at rates thereinafter provided for such work. 

 Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to his bank through e-Pradan, 

details of which has to be directly furnished to the Deputy Conservator of Forest/Divisional Forest Officer.  

While the online receipt given by such Banks shall constitute a full and sufficient discharge/acquittance for the payment, 

the contractor should wherever possible present his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills, which the contractor presents for payment direct, and which are not endorsed in favour of the 

Bank, while efforts will be made to secure payment to the financing Bank, payments made to the contractor should be 

accepted as full acquittance so far as the Government is concerned. As a part of the arrangement, the financing Bank 

should give the Government a letter to this effect.  

Note 1. The procedure will not affect the usual rights of t h e Government to deduct from contractor’s bill, (whether 

endorsed in favour of a Bank or not) any sum due to Government of account of penalties, over-payments etc., on this or 

any other contract with the Governor of the State of West Bengal.  
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Note 2. Nothing contained herein shall operate to create in favour of the Bank any rights, claims or equities vis-à-vis the 

Governor. 

Clause 10. If the specification or estimate of the work provides for use of any special description of material to be 

supplied by the Deputy Conservator of Forest/Divisional Forest Officer, (such materials & stores and the prices to be 

charged there for as hereinafter mentioned being so far as practicable for the convenience of the contractor, but not so as 

in any way to control the meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto annexed), 

the contractor shall be supplied with such materials and stores as is required from time to time to be used by him/her for 

the purpose of the contract only, and the value of the full quantity of materials and stores so supplied at the rates specified 

in the said schedule or Memorandum may be set off or deducted from any sums then due, or thereafter to become due to 

the contractor under the contract, or otherwise or against or from the security deposit, or the proceeds of sale thereof; if 

the same is held in Government securities, the same or a sufficient portion thereof being in this case sold for Payments 

of contractor’s bills to Banks Stores supplied by Government11 the purpose. All materials supplied to the contractor 

shall remain the absolute property of Government, and shall not on any account be removed from the site of the work, 

and shall at all times be open for inspection by the Deputy Conservator of Forest/Divisional Forest Officer. Any such 

material unused and in perfectly good condition at the time of the completion or determination of the contract shall be 

returned to the Deputy Conservator of Forest/Divisional Forest Officer’s store, if by a notice in writing under his/her 

hand, he/she shall so require; but the contractor shall not be entitled to return any such material unless with such consent, 

and shall have no claim for compensation on account of any such material so supplied to him/her as aforesaid being 

unused by him, or for any wastage or damage to any such material. 

Clause 11. The Contractor shall execute the whole and every part of work in the most substantial and workman like 

manner, and both, as regards to materials and otherwise, in every respect, in strict accordance with the specifications. 

The contractor shall also conform exactly, fully and faithfully to the design and drawings, and instructions in writing 

relating to the work signed by the Deputy Conservator of Forest/Divisional Forest Officer and lodged in his/her office, 

to which the contractor shall be entitled to have access at such office, or on the site of the work for the purpose of 

inspection during office hours, and the contractor shall, if he/she so require, be entitled at his/her own expense to make 

or cause to be made copies of the specifications, and of all such design, drawings and instructions as aforesaid.  

Clause 12. The Deputy Conservator of Forest/Divisional Forest Officer shall have powers to make any alteration in, 

omission from, addition to, or substitution for, the original specifications, drawings, designs and instructions, that may 

appear to him/her to be necessary or recommended by  the any  higher Officer/authority of the Government  during the 

progress of work, and the contractor shall be at all times be bound to carry out these works, in accordance to any 

instructions which may be given to him/her in writing, signed by the Deputy Conservator of Forest/Divisional Forest 

Officer, and such alterations, omissions, additions or substitutions, shall not invalidate the contract but shall be deemed 

to have formed a part of the work included in the original tender and any altered, additional or substituted work which 

the contractor may be directed to do in the manner specified above as a part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he/she agreed to do the main work, and at the same rates, if 

any, may be specified in the tender for the main work. Time for the completion of the work shall be extended in the 

proportion that the altered, additional or substituted work bears to the original work contract, and the certificate of the 

Deputy Conservator of Forest/Divisional Forest Officer shall be conclusive as to such proportion. And, if the altered, 

additional or substituted work includes any class of work, for which no rate is specified in the contract, then such class 

of work shall be carried out at the rates entered in the schedule of rates of concerned Works Department applicable in 

the district, which was in force at the time of acceptance of the contract, minus/plus the percentage which the total 

tendered amount bears to the estimated cost of the entire work put to tender; and if the altered, additional or substituted 

work is not entered in the said schedule of rates, payment thereof shall be made by the Deputy Conservator of 

Forest/Divisional Forest Officer by determining the rates on analysis worked out from (a) the basic rates of materials and 

labour provided in the aforesaid schedule of rates, or (b) the current market rates of materials and labour when even basic 

rates for the work are not available in the schedule. In cases when such rates are determined on analysis by the Deputy 
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Conservator of Forest/Divisional Forest Officer under (a) above, the stipulated percentage above or below schedule of 

rates as provided in the contract shall also apply, and in case of rates worked out on analysis under (b) above, payment 

shall be made at the rates so determined without application of the said stipulated percentage. In the event of any dispute 

regarding rates determined on analysis for any altered, additional or substituted work under this clause, the decision of 

the Deputy Conservator of Forest/Divisional Forest Officer shall be final and binding. 

Clause 13. If at any time after the commencement of the work the Governor shall for any reason whatsoever not require 

the whole thereof as specified in the tender to be carried out, the Deputy Conservator of Forest/Divisional Forest Officer 

shall give notice in writing of the fact to the contractor, who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage which he might have derived from execution of the work in full, but 

which he/she did not derive in consequence of the full amount of the work not having been carried out; neither shall 

he/she have any claim for compensation by reason of any alterations having been made in the original specifications, 

drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated. 

Clause 14. If it shall appear to the Deputy Conservator of Forest/Divisional Forest Officer or his/her subordinate Officer 

in-charge of the work, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with 

materials of any inferior description, or that any materials or articles provided by the Contractor, for the execution of the 

work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the contract, the 

contractor shall on demand in writing from the Deputy Conservator of Forest/Divisional Forest Officer specifying the 

work, materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified 

and paid for, forthwith rectify or remove and re-construct the work so specified in whole or in part, as the case may 

require, or as the case may be remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his/her own proper charge and cost; and in the event of his failing to do so within a period to be specified 

by the Deputy Conservator of Forest/Divisional Forest Officer in his/her demand aforesaid, then the contractor shall be 

liable to pay compensation at the rate of one percent on the amount of the estimate put to tender / on up to date executed 

work value for every day not exceeding ten days, while his/ her failure to do so shall continue and in the case of any such 

failure, the Deputy Conservator of Forest/Divisional Forest Officer may rectify or remove, and re-execute the work or 

remove and replace with others, the materials or articles complained of as the case may be at the risk and expense in all 

respects of the contractor.  

Clause 15. All work under or in course of execution or executed in pursuance of the contract shall at all times be open 

to inspection and supervision of the Deputy Conservator of Forest/Divisional Forest Officer and all his/her subordinates 

and also higher Officers / Authority of the Government and the contractor shall at all times during the normal working 

hours, and at all other times at which reasonable notice of the intention of the Deputy Conservator of Forest/Divisional 

Forest Officer or his/her subordinates to visit the work site shall have been given to the contractor, either himself/herself 

be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same force as if i t had been given to the 

contractor himself/herself.  

Clause 16. The Contractor shall give, not less than five days notice in writing to the Deputy Conservator of 

Forest/Divisional Forest Officer or his/her subordinate in-charge of the work, before covering up or otherwise placing 

beyond the reach of measurement any work, in order that the same is so covered up or placed beyond the reach of 

measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing 

of the Deputy Conservator of Forest/Divisional Forest Officer or his/her subordinate, in-charge of the work; and if any 

work shall be covered up or placed beyond the reach of measurement without such notice having been given or consent 

obtained, the same shall be uncovered at the contractor’s expense, or, in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was executed.  

Clause 17. If the Contractor or his/her workers or authorized representatives shall break, deface, injure or destroy any 

part of the structure in which they may be working or any building, road, road curbs, fence, canals, water pipes, cables, 
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drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises on 

which the work or any part of it is being executed, or if any damage shall happen to the work from any cause whatever 

or any imperfections become apparent in it at any time, whether during its execution or within a period of six months 

after issuance of a certificate of its completion by the Deputy Conservator of Forest/Divisional Forest Officer, the 

contractor shall make the same good at his/her own expense, or in default, the Deputy Conservator of Forest/Divisional 

Forest Officer may cause the same to be made good by other workers, and deduct the expenses (of which the certificate 

of the Deputy Conservator of Forest/Divisional Forest Officer shall be final and binding) from any sums, whether under 

the contract or otherwise, that may be then, or at any time thereafter become due to the contractor by the Government or 

from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof, and if the cost in the 

opinion of the Deputy Conservator of Forest/Divisional Forest Officer whose opinion shall be final and conclusive 

against the contractor, making such damage or imperfections good shall exceed the amount of such security deposit 

and/or such sums, it shall be lawful for the Government to recover the excess costs from the contractor in accordance 

with the procedure prescribed by any law for the time being in force. 

 Clause 17A. The Contractor shall also supply without charge the requisite number of persons with the means and 

materials necessary for the purpose of setting out works, and counting, weighing, assisting in the joint measurement or 

examination at any time and from time to time of the work or materials. Failing his/her so doing the same may be Action 

and compensation payable in case of bad work  to be open to inspection Contractor or his/her responsible agent to be 

present Notice to be given before work is covered up Contractor liable for damage done and for imperfections for 180 

days after certificate13 provided by the Deputy Conservator of Forest/Divisional Forest Officer at the expense of the 

Contractor and the expenses may be deducted from any money due to the contractor under the contract or from his/her 

Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The Contractor shall also provide all 

necessary fencing / barricading / providing caution boards etc. and light required to protect the public from accident, and 

shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any damage and costs which may 

be awarded in such suit, actions or proceedings to any such persons or which may with the consent of the Contractor be 

paid to compromise any claim by any such persons. 

 Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, the implementing Department is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works. The implementing Department will recover from the Contractor the amount of 

compensation so paid; and without prejudice to the rights of the Department under subsection (2) of section 12, of the 

said Act, implementing Department shall be at liberty to recover such amount or any part thereof by deducting it from 

the security deposit or from any sum due by implementing Department to the Contractor whether under this contract or 

otherwise. The implementing Department shall not be bound to contest any claim made against it under sub-section (1) 

Section 12, of the said Act, except on the written request of the contractor and upon his/her giving to the implementing 

Department full security for all costs for which the Department might become liable in consequence of contesting such 

claims.  

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract Labour (Regulation & Abolition) 

Act 1970’, and its amendments and rules, the implementing Department is obliged to pay amount of wages to a workman 

employed by the Contractor in execution of the works, or to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said Act and the rules framed by Government from time to time for 

the protection of health and sanitary arrangements for workers employed by Contractors, executing Department will 

recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred; and without prejudice 

to the rights of the executing Department under subsection(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover such amount 

or any part thereof by deducting it form the security deposit or from any sum due by Executing Department to the 

Contractor whether under this contract or otherwise and the executing Department shall not be bound to contest any 
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claim made against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act, except on the 

written request of the Contactor and upon his/her giving to the implementing Department full security for all costs for 

which the Department might become liable in contesting such claim. 

Clause 19. The Contractor shall obtain a valid license under the Contract Labour (Regulation and Abolition) Act, 1970, 

before the commencement of the work, and continue to have valid licenses until the completion of the work. The 

contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 

Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other Construction Workers (Regulation of 

Employment & Conditions of Service) Act, 1996’ and ‘The Building and Other Construction Workers Welfare Cess Act, 

1996’. Failure to fulfill these requirements shall attract penal provisions of the contract, arising out of the resultant non-

implementation of such provisions. 

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and the contractor shall abide 

by the provisions of the Child Labour (Prohibition & Regulation) Act, 1986. Employment of female labour/s in works 

in the neighborhoods of sensitive barracks should be avoided as far as possible.  

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or through Sub-Contractors, wages 

not less than fair wages as defined by the Labour Commissioner of the State Government under ‘Minimum Wages Act, 

1948’, Contractor’s Labour Regulations or as per the provisions of the Contract Labour (Regulation and Labour Payment 

of minimum Wages to Labour14 Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour 

indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work, 

as if the labour had been immediately employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of the Contractor’s part of the 

contract, the contractor shall comply with or cause to be complied with the contractor’s Labour Regulations made by the 

State Government/ Government of India, from time to time in regard to payment of wages, wage period, deductions from 

wages, recovery of wages not paid and deductions made without authority, maintenance of wage books or wage slips, 

publication of scale of wage and other terms of employment, inspection and submission of periodical returns and all 

other matters likewise in nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 

and the Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979, Minimum 

Wages Act, 1948, wherever applicable. 

a) The Deputy Conservator of Forest/Divisional Forest Officer concerned shall have the right to deduct from the money 

due to the contractor any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his/her/their wages which are not justified by their terms of the contract or non-

observance of the regulations.  

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, directly or 

indirectly employed in the work, one day rest for 6 days of continuous work, and pay wages at the same rate as for duty. 

In the event of default, the Deputy Conservator of Forest/Divisional Forest Officer shall have the right to deduct the sum 

or sums not paid on account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto 

from any money due to the contractor by the Deputy Conservator of Forest/Divisional Forest Officer concerned. 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 2008’, Workmen’s Compensation 

Act and ‘Maternity Benefits Act’ or the amendments thereof or any other law relating thereto, and the rules made there 

under from time to time.  
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 The Contractor shall indemnify and keep indemnified the implementing Department against payments to be made under 

and for the observance of the laws aforesaid and PW Contractor’s Labour Regulations without prejudice to this right to 

claim indemnity from his/her sub-contractors.  

 The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach 

of this contract. 

 Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum wage, such wage 

shall be paid by the contractor to the workers directly without the intervention of any agent, and that agent shall not be 

entitled to deduct or recover any amount from the minimum wage payable to the workers as and by way of commission 

or otherwise. 

 The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the agent 

from the wage of workers. 

Clause 19C. In respect of all labours directly or indirectly employed in the work for the performance of the contractor’s 

part of this contract, the contractor shall at his/her own expenses, arrange for the safety provisions as framed from time 

to time by the competent authority, and shall at his/her own expense provide all facilities in connection therewith. In case 

the contractor fails to make arrangement, and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay 

a penalty of Rs. 2000/- for each default, and in addition the Deputy Conservator of Forest/Divisional Forest Officer shall 

be at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in their behalf, from 

the contractor.  

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of every month to the 

Deputy Conservator of Forest/Divisional Forest Officer, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month respectively. 

The number of labourers employed by him/her on the work, their working hours, and the 15 wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under which it had happened, and the 

extent of damage and injury caused by them, and the number of female workers who have been allowed maternity 

benefits according to Clause 19F of the contract and the amount paid to them; 

 Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs. 2000/- for each default or 

materially incorrect statement. The decision of the Deputy Conservator of Forest/Divisional Forest Officer shall be final 

in deducting from any bill due to the contractor; the amount levied as fine and would be binding on the contractor. 

Clause 19E. In respect of all labours directly or indirectly employed in the work for the performance of the contractor’s 

part of this contract, the contractor shall comply with or cause to be compiled with all the rules framed by the Government 

from time to time for the protection of health and sanitary arrangements of workers employed by the contractor.  

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions of the Contractor’s 

Labour Regulations and Rules for the protection of health and sanitary arrangement for the workers as amended from 

time to time or furnishing any information or submitting or filing any statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he/she shall, without prejudice to any other liability, pay to the 

Department a sum not exceeding Rs. 2000/- for every default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractors defaulting continuously in this respect, the penalty 

may be enhanced to Rs. 200/- per day for each day of default subject to a maximum of five per cent of the tendered value. 

The decision of the Deputy Conservator of Forest/Divisional Forest Officer shall be final and binding on the parties.  

  Should it appear to the Deputy Conservator of Forest/Divisional Forest Officer that the contractor(s) is/are not properly 

observing and complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages Act, 
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1948 and Contract Labour (Regulation and Abolition) Act 1970, for the protection of health and sanitary arrangements 

for work-people employed by the contractor(s) (hereinafter referred as ‘the said Rules’) the Deputy Conservator of 

Forest/Divisional Forest Officer shall have the power to give notice in writing to the contractor(s) requiring that the said 

Rules be complied with and the amenities prescribed therein be provided to the work-people within a reasonable time to 

be specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/or 

observe the said Rules and to provide the amenities to the work-people as aforesaid, the Deputy Conservator of 

Forest/Divisional Forest Officer shall have the power to provide the amenities herein before mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense and to approved standards all 

necessary hutments and sanitary arrangements required for his/her/their work-people on the site in connection with the 

execution of the works, and if the same shall not have been erected or constructed, according to approved standards, the 

Deputy Conservator of Forest/Divisional Forest Officer shall have power to give notice in writing to the contractor(s) 

requiring that the said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments and sanitary 

arrangements according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments 

and sanitary arrangements according to approved standards within the period specified in the notice, the Deputy 

Conservator of Forest/Divisional Forest Officer shall have the power to remodel or reconstruct such hutments and 

sanitary arrangements according to approved standards at the cost of the contractor(s). 

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, Contract Labour 

(Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute Act and Maternity Benefit Act, 1961, 

as amended from time to time and rules framed there under and other labour laws affecting contract labour that may be 

brought into force by the appropriate authority from time to time.  

Clause 19H. The Deputy Conservator of Forest/Divisional Forest Officer may require the contractor to remove from the 

site of work, any person or persons engaged/assigned or employed by the contractors upon the work who may be 

determined as insane or incompetent or misconducts himself/herself, and the contractor shall forthwith comply with such 

requirements.  

Clause 19I. It shall be the responsibility of the contractor to see that the 16 building/structure under construction is not 

occupied by anybody unauthorized during construction, and is handed over to the Deputy Conservator of 

Forest/Divisional Forest Officer with vacant possession free from encumbrances in entirety, If such buildings/structures 

through completed is occupied illegally, then the Deputy Conservator of Forest/Divisional Forest Officer shall have the 

option to refuse to accept the said building/structure in that position. Any delay in acceptance on this account will be 

treated as the delay in completion and for such delay a levy up to 5% of tendered value of work may be imposed by the 

Deputy Conservator of Forest/Divisional Forest Officer whose decision shall be final both with regard to the justification 

and quantum and shall be binding on the contractor. 

However, the Deputy Conservator of Forest/Divisional Forest Officer, through a notice, may require the contractor to 

remove the illegal occupations, any time on or before construction and delivery. 

Clause 20. No work shall be done on Sundays without the prior sanction of the Deputy Conservator of Forest/Divisional 

Forest Officer.  

Clause 21. The contract shall not be assigned or sublet without specific orders from Government in respect of a specified 

sub-contractor. And if the contractor shall assign or sublet his contract, or attempt so to do, or become insolvent or 

commence any in insolvency proceedings or make any composition with his creditor, or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, 

promised, or offered by the contractor, or any of his servants or agents to any public officer or person in the employ of 

Government in any way relating to his office of employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Divisional Officer may there upon by notice in writing rescind the 

contract, and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
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Government and the same consequences shall ensure as if the contract had been rescinded under the Clause 3 hereof, and 

in addition the contractor shall not be entitled to recover or be paid for any work there for actually performed under the 

contract.  

Clause 22. All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of Government without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

 Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in writing of the Deputy 

Conservator of Forest/Divisional Forest Officer shall be obtained for any change made in the constitution of the 

firm/consortium. Where the contractor is an individual or a Hindu Undivided Family (HUF) business concern, such 

approval as aforesaid shall likewise be obtained, before the contractor enters into any partnership 

agreement/Memorandum of Articles where under the partnership firm/ consortium would have the right to carry out the 

works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract is liable to be 

rescinded.  

Clause 24. All works to be executed under the contract shall be executed under the direction of Deputy Conservator of 

Forest/Divisional Forest Officer. Further instructions/advices, if felt necessary by higher  Officer/authority, shall also be 

binding to be communicated by the Deputy Conservator of Forest/Divisional Forest Officer.  

Clause 25. Settlement of Disputes and Arbitration: Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever, in any way arising out of or relating to the contracts, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the executions or failure to execute the 

same, whether arising during the progress of the work, or after the completion or abandonment thereof shall be dealt with 

as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements of the contract, or disputes any 

drawings, record or decision given in writing by the Deputy Conservator of Forest/Divisional Forest Officer or any matter 

in connection with or arising out of the contract or carrying out of the work to be unacceptable, he/she shall promptly 

within 15 days request the Chairman of the Departmental Dispute Redressal Committee, in writing, for Works to be 

under direction of Deputy Conservator of Forest/Divisional Forest Officer Settlement of disputes - Dispute Redressal 

Committee’ Work on Sundays Changes in constitution of firm Work not to be sublet. Contract may be rescinded and 

security deposit forfeited for subletting, bribing, or if contractor becomes insolvent Sum payable as compensation to be 

considered as reasonable without reference to actual loss17 written instruction or decision. Thereupon, the Dispute 

Redressal Committee shall give its written instruction or decision within a period of three months from the date of receipt 

of the Contractor’s letter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the following officials as 

Members: 

01 Secretary / Divisional Forest Officer/Any  of the Department 

concerned 

Chairman 

 

02 Joint Secretary / Asst. Divisional Forest Officer / any Officer of 

equivalent rank of the Department 

Member 

03 One Designated , Divisional Forest Officer / Engineer of the 

Department to be nominated by the Department concerned. 

Member Secretary and  Convenor. 

04 One representative of Finance section  of the Government not 

below the rank of Joint Secretary or Financial Advisor in case of 
the Works Department where FA system has been introduced 

Member. 
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This provisions will be applicable irrespective of the value of the works to which the dispute may relate. 

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing Department against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or part thereof included in the contract. In the event 

of any claims made under or action brought against implementing Department in respect of any such matter as aforesaid, 

the contractor shall be immediately notified thereof by the implementing Department and the contractor shall be at liberty, 

at his/ her own expense, to settle any dispute or to conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the implementing Department if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the Deputy Conservator of Forest/Divisional 

Forest Officer this behalf. 

 Clause 27. When the estimate on which the tender is made includes lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of works involved or the part of the work in question at the 

same rates as are payable under this contract for such items, or if the part of the work in question is not, in the opinion 

of the Deputy Conservator of Forest/Divisional Forest Officer, capable of measurement, certificate in writing of the 

Deputy Conservator of Forest/Divisional Forest Officer shall be final and conclusive against the contractor with regard 

to any sum or sums payable to him under the provisions of this clause. 

 Clause 28. In the case of any class of work for which there is no such specifications as referred to under Clause 11, such 

work shall be carried out in accordance with the latest Bureau of Indian Standards (BIS) specifications. In case there are 

no such specifications in Bureau of Indian Standards, the work shall be carried out as per reputed manufacturer’s 

specifications if accepted by the Deputy Conservator of Forest/Divisional Forest Officer. If not available, then as per 

State Government / Union Government accepted and approved specifications. In case there are no such specifications as 

required above, the work shall be carried out in all respects in accordance with the instructions and requirements of the 

Deputy Conservator of Forest/Divisional Forest Officer which is approved by the Tender Accepting Authority.  

Clause 29. The expression “works” or “work” where used in these conditions shall, unless there be something either in 

the subject or context repugnant to such construction, be constructed and taken to mean the works by or by virtue of the 

contract constructed to be executed, whether temporary or permanent and whether original, altered, substituted or 

additional. 

 Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with hutting on an approved site, and 

shall make arrangements for conservancy and sanitation in the labour camp to the satisfaction of the local Public Health 

and Medical Authorities. He/they shall also at his/their own cost make arrangements for the laying Lump sum as in 

estimates Definition of works Action where no specification18 of pipe lines for water supply to his/their labour camp 

from the existing mains wherever available, and shall pay all fees, charges and expenses in connection with there and 

incidental thereto.  

Clause 31. The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra 

will be paid for the same. This will be subject to the following conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the Deputy 

Conservator of Forest/Divisional Forest Officer; 

 ii) The Deputy Conservator of Forest/Divisional Forest Officer shall make alternative arrangements for supply of water 

at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are, in the 

opinion of the Deputy Conservator of Forest/Divisional Forest Officer, unsatisfactory. 

Clause 32. The contractor undertakes to make arrangement for the supervision of the work by the firm supplying the 

construction materials. The Contractor shall collect the total quantity of materials as per approved programme required 
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for the work as per approved programme, before the work is started and shall hypothecate it to the Deputy Conservator 

of Forest/Divisional Forest Officer. If any material remains unused on completion of the work on account of lesser use 

of materials in actual execution for reasons other than authorized changes of specifications and abandonment of portion 

of work, a corresponding deduction equivalent to the cost of unused materials as determined by the Deputy Conservator 

of Forest/Divisional Forest Officer shall be made and the material returned to the contractor. Although the materials are 

hypothecated to Institute, the contractor undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the consent of the Deputy Conservator of 

Forest/Divisional Forest Officer in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the date of 

completion of the work and the portion of the security deposit relating to work shall be refunded after the expiry of Defect 

Liability Period.  

Clause 33. The contractor shall provide all necessary superintendence during execution of the work and as long thereafter 

as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the 

work, intimate in writing to the Deputy Conservator of Forest/Divisional Forest Officer, the name(s), qualifications, 

experience, age, address(es) and other particulars along with certificates, of the principal technical representative to be 

in charge of the work and other technical representative(s) who will be supervising the work. The Deputy Conservator 

of Forest/Divisional Forest Officer shall within 3 days of receipt of such communication intimate in writing his/her 

approval or otherwise of such representative(s) to the contractor. Any such approval may at any time be withdrawn and 

in case of such withdrawal, the contractor shall appoint another such representative according to the provisions of this 

clause. Decision of the tender accepting authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative shall be appointed by the contractor soon after receipt of the approval from the Deputy 

Conservator of Forest/Divisional Forest Officer and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such qualifications, it will not be necessary 

for the said contractor to appoint such a principal technical representative but the contractor shall designate and appoint 

a responsible agent to represent him and to be present at the work whenever the contractor is not in a position to be so 

present. All the provisions applicable to the principal technical representative under the clause will also be applicable in 

such a case to the contractor or his responsible agent. The principal technical representative and/or the contractor shall 

on receiving reasonable notice from the Deputy Conservator of Forest/Divisional Forest Officer or his designated 

representative(s) in charge of the work in writing or in person or otherwise, present himself/herself to the Deputy 

Conservator of Forest/Divisional Forest Officer and/or at the site of work, as required, to take instructions. Instructions 

given to the principal technical representative or the responsible agent shall be deemed to have the same force as if these 

have been given to the contractor. The principal technical representative and/or the contractor or his/her responsible 

authorized agent shall be actually available at site especially during important stages of execution of work, during 

recording of measurement of works and whenever so required by the Deputy Conservator of Forest/Divisional Forest 

Officer by a notice as aforesaid and shall also note down instructions conveyed by the Deputy Conservator of 

Forest/Divisional Forest Officer or his/her designated representative in the site order Contractors Superintendence, 

Supervision, Technical Staff & Employees 19 book and shall affix his signature in token of noting down the instructions 

and in token of acceptance of measurements. 

If the Deputy Conservator of Forest/Divisional Forest Officer, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed or is/are effectively attending 

or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule and the decision of the Deputy Conservator of Forest/Divisional Forest Officer as recorded in the site order 

book and measurement recorded checked / test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint a suitable technical representative and/or other technical 
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representative(s) and if such appointed persons are not effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibilities satisfactorily, the Deputy Conservator of 

Forest/Divisional Forest Officer shall have full powers to suspend the execution of the work until such date as suitable 

other technical representative(s) is/are appointed and the contractor shall be held responsible for the delay so caused to 

the work. The contractor shall submit a certificate of employment of the technical representative(s) along with every 

running account bill / final bill and shall produce evidence if at any time so required by the Deputy Conservator of 

Forest/Divisional Forest Officer. 

The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in their 

respective fields and such foremen and supervisory staff as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper and timely 

execution of the work.  

The Deputy Conservator of Forest/Divisional Forest Officer shall be at liberty to object to and require the contractor to 

remove from the works any person who, in his opinion, misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Deputy Conservator of Forest/Divisional 

Forest Officer to be undesirable. Such person shall not be employed again at works site without the written permission 

of the Deputy Conservator of Forest/Divisional Forest Officer and the persons so removed shall be replaced as soon as 

possible by competent substitutes. 

Clause 34. "Levy / Taxes Payable by Contractor"  

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in respect of this contract shall 

be payable by the Contractor and Deputy Conservator of Forest/Divisional Forest Officer shall not entertain any claim 

whatsoever in this respect. 

 (ii) The contractor shall deposit Government Royalty and obtain necessary permit for supply of the sand, stone chips, 

red bajri, sand stone, river bed materials etc. from local authorities, if those are directly procured from quarry sites.  

In case materials are procured from secondary sources, certificates of quarry owners to the effect of payment of royalties 

and Cess would have to be furnished. In absence of such certificates towards payment of Royalties and Cess such 

components shall be deducted from the contractor’s bills at prescribed rates and deposited through ‘GRIPS’ portal or 

otherwise, in the designated Government Treasuries/PAO.  

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes payable by the implementing 

Department and does not at any time become payable by the contractor to the State Government/Local appropriate 

authorities in respect of any material used by the contractor in the works then in such a case, it shall be lawful to the 

Department and it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid from 

dues of the contractor. 

Clause 35. (i) All tendered rates shall be inclusive of statutory taxes and levies payable under respective statutes. 

However, if any further tax or cess is imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays such taxes/levies/cess, the contractor shall 

be reimbursed the amount so paid. Provided such payments, if any, is not, in the opinion of the Deputy Conservator of 

Forest/Divisional Forest Officer (whose decision shall be final and binding on the contractor) attributable to delay in 

execution of work within the control of the contractor. 

 (ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may 

be necessary and shall allow inspection of the same by a duly authorized representative of the Department and/or the 
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Deputy Conservator of Forest/Divisional Forest Officer 20 and further shall furnish such other information/document as 

the Deputy Conservator of Forest/Divisional Forest Officer may require from time to time.  

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or cess, give a 

written notice thereof to the Deputy Conservator of Forest/Divisional Forest Officer that the same is given pursuant to 

this condition, together with all necessary information relating thereto.  

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Deputy 

Conservator of Forest/Divisional Forest Officer shall have the option of terminating the contract without compensation 

to the contractor, but would be liable to clear full dues and claims on work done to his/her legal successor/s.  

Clause 37. The contractor shall not be permitted to tender for works in which his near relative is posted as in any capacity 

between the grades of the Principal Chief Conservator of Forest and Range Officer (both inclusive). He shall also intimate 

the names of persons who are working with him/her in any capacity or are subsequently employed by him/her and who 

are near relatives to any Official in the Institute. Any breach of this condition by the contractor would render him/her 

liable to be removed from the approved list of contractors of the Department. If however the contractor is registered in 

any other Department, he/she shall be debarred from tendering in the Department for any breach of this condition.  

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents, own children and 

grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their corresponding in-laws.  

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering or administrative duties in 

the Government shall work as a contractor or employee of a contractor for a period of one year after his/her retirement 

from Government service without the previous permission of Government in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person who had not obtained 

the permission of Government as aforesaid, before submission of the tender or engagement in the contractor's service, as 

the case may be.  

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until the work has been 

delivered to the Deputy Conservator of Forest/Divisional Forest Officer and a certificate from him/her to that effect 

obtained. In the event of the work or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) 

by the Deputy Conservator of Forest/Divisional Forest Officer to remove any debris from the site, collect and properly 

stack or remove in store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates 

in accordance with the provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Deputy Conservator of Forest/Divisional Forest 

Officer, such payments being in addition to compensation up to the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for, 

the compensation shall be assessed by the Deputy Conservator of Forest/Divisional Forest Officer concerned. The 

contractor shall be paid for the damages/destruction suffered and for the restoring the material at the rate based on analysis 

of rates tendered for in accordance with the provision of the contract. The certificate of the Deputy Conservator of 

Forest/Divisional Forest Officer regarding the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike operations 

(a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the Air Force Officers 

or the Deputy Conservator of Forest/Divisional Forest Officer (b) for any material etc. not on the site of the work or for 

any tools, plant, machinery, scaffolding, temporary building and other things not intended for the work.  
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In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed such extension of 

time for its completion as is considered reasonable by the Deputy Conservator of Forest/Divisional Forest Officer. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the Apprenticeship Rules, 

1992 and orders issued there under from time to time. If 21 he/she fails to do so, his/her failure will be a breach of the 

contract and the Deputy Conservator of Forest/Divisional Forest Officer may, in his/her discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any violation by him/her of the 

provisions of the said Act.  

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and Consultants :The procedure as 

laid down below shall govern the suspension/debarment of Suppliers /Contractors /Consultants (Contractors for brevity) 

involved in Government procurement for offences or violations committed during competitive bidding and contract 

implementation, for the works under different Departments of Government of West Bengal. 

 

 Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified documents.  

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such information in 

the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.  

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process.  

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint 

Venture/Consortium/Corporation participating in the procurement process and/or a person / Contractor / 

Agency / Joint Venture / Consortium / Corporation having an agreement/contract for any procurement with the 

department shall be referred as Bidder) unduly influencing the outcome of the bidding in his favour.  

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any other department 

of State Government and/or Central Government.  

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any 

Bidder, lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder 

to participate in the bidding process, etc. 

 (7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring 

entity.  

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in 

threatening, making false complaints etc. damaging the reputation of the department or any other type complaint 

considered fit by the competent authority of the department, are received from more than one Officer or on more than 

one occasion from individual Officer.  

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without 

justifiable cause.  

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / 

supervisor certificate of competency as specified in the contract.  

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government 

without justifiable cause. 
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 (12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within 

the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, 

“Notice to Proceed”, “Award of Contract”, etc. 

 (13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or 

failure by the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer 

authorized by the Administrative Department, Government of West Bengal for procurement) or its representative(s) 

pursuant to the implementation of the Contract.  

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his services arising 

from his fault or negligence. Any of the following acts by the Consultant shall be construed as poor performance. 

i) Non deployment of competent technical personnel, competent Engineers and/or work supervisors;  

(ii) Non-deployment of committed equipment, facilities, support staff and manpower;  

(iii) Defective design resulting in substantial corrective works in design and/or construction; 

(iv) Failure to deliver critical outputs due to consultant’s fault or negligence;  

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to high 

procurement cost; 

 (vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant. 

(15)  For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, 

or distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-à-vis as laid down 

in the contract.  

(16)  Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor resulting in 

substantial breach thereof without lawful and/or just cause. 

CATEGORY OF OFFENCE :- (A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First 

degree of offence.  

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a particular 

Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence. 

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned 

Bidder or prospective Bidder shall also be forfeited. 

PENALTY FOR OFFENCE :-  

(I) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process under 

the Administrative Department of Government of West Bengal up to 2 (two) years. 

 (II) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process 

under the Administrative Department of Government of West Bengal up to 3 (three) years. 

 

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 
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(1) Initiation of Action, Notification and Hearings: Any Bidder or procurement authority on his own or based on any 

other information made available to him may invite the process of suspension/debarment proceedings by filing a written 

application with the Bid Evaluation Committee and such filing of written application has to be done within forty eight 

hours from the date and time of publication of the result of technical evaluation of any bid. 

a) Upon verification of the existence of grounds for suspension/debarment, the Chairperson of Bid Evaluation Committee 

shall immediately notify the bidder concerned either electronically through his registered e-mail or in writing to his postal 

address, advising him that: 

 i) A complaint has been filed against him and prima facie material has been found, which may lead to 

suspension/debarment.  

ii) He has been recommended to be placed under suspension/debarment by the suspension committee (as constituted by 

the respective Administrative Department) stating the ground for such.  

iii) The said bidder, within three days from the date of issue of such notification by the Bid Evaluation Committee, may 

approach the Chairperson of Suspension Committee by submitting all required documents in his favour for hearing. Any 

application made thereafter would not be entertained. Such notice should contain the e-mail id and the postal address of 

the Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation Committee, Suspension Committee shall 

issue a notice to the alleged bidder electronically through his registered e-mail id, to submit all relevant documents in 

support of his defense within three working days after issuance of the notice of the Suspension Committee. The 

Suspension Committee will conduct the hearing within seven working days from the date of receipt of the documents 

from the alleged bidder. If no appeal has been received from the alleged bidder or if after hearing sufficient ground for 

suspension is found, the Suspension Committee, will suspend the alleged bidder from participating in the procurement 

process under the Administrative Department for a period of six months from the date of issuance of suspension order. 

The Chairperson of the 23 Suspension Committee shall issue the suspension order within seven days from the last date 

of hearing and shall notify the bidder concerned either electronically through his registered e-mail id or in writing to his 

postal address. The Chairperson of Suspension Committee shall also inform the decision to all concerned. 

If sufficient reason for suspension is not found, the Suspension Committee would reject the recommendation of Bid 

Evaluation Committee and would allow the bidder to take part in the tendering process. If the bidder is suspended, the 

Suspension Committee would recommend debarment of the bidder and forward the case with all documents to the 

Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the Suspension Committee shall scrutinize the 

documents. The Debarment Committee will hold a hearing of the alleged bidder and issue necessary order within ten 

working days from the last date of hearing. The Debarment Committee, if satisfied after hearing, shall forward the case 

to the Department for orders of Debarment. The Department in due course will issue Debarment Order 

disqualifying/prohibiting the erring bidder from participating in the bidding/procurement of all projects under the 

Administrative Department for a specified period. The alleged bidder shall be intimated accordingly either electronically 

through his registered e-mail id or in writing to his postal address. Otherwise the Debarment Committee may reject the 

recommendation of the Suspension Committee. The Chairperson of Debarment Committee shall also inform the decision 

to all concerned. 

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

 (A) Upon termination of contract due to default of the Bidder, the Deputy Conservator of Forest/Divisional Forest 

Officer shall recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall submit 

his recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the reasons for 



35 | P a g e  
 

debarment to the Debarment Committee within 30 (thirty) days from the date of termination of contract. The alleged 

Bidder shall be intimated accordingly either electronically to his registered e-mail id or in writing to his postal address. 

The Chairperson of Bid Evaluation Committee shall also inform the decision to all concerned. 

 (B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall scrutinize the 

documents. The Debarment Committee will hold a hearing about the matter from the Bidder and issue necessary order 

within 10 (ten) working days from the last date of hearing. The Debarment Committee, if satisfied after hearing, shall 

forward the case to the Department for the order of debarment. The Department in due course will issue debarment order 

disqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of all projects under the 

Administrative Department, Government of West Bengal for a specified period. The alleged Bidder shall be intimated 

accordingly either electronically to his registered email id or in writing to his postal address. Otherwise the Debarment 

Committee may reject the recommendation of the Bid Evaluation Committee. The Chairperson of Debarment Committee 

shall also inform the decision to all concerned. 

 

 

STATUS OF SUSPENDED / DEBARRED BIDDER :- 

 (a) Bidder placed under Suspension/Debarment by the competent authority will not be allowed to participate in any 

procurement process under the Administrative Department within the period of suspension/debarment. The earnest 

money of the suspended Bidder shall stand forfeited to the Government.  

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, “Letter of 

Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract” etc. for any Bid, the 

Suspended/Debarred Bidder shall not be qualified for Award for the said Bid and such Procurement Process will be dealt 

with as per existing norms by simply excluding the erring Bidder. 

 (c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the Debarred Bidder, 

the awarded Project/Contract shall not be prejudiced by the said Order provided that the said offence(s) committed by 

the Debarred Bidder is not connected with the awarded project/contract. 

Clause 42. Deputy Conservator of Forest/Divisional Forest Officerof the concerned Division will be the Deputy 

Conservator of Forest/Divisional Forest Officer in respect of the Tender contract and all correspondences concerning 

rates, claims, change 24 in specifications and/or design and similar important matters will be valid only if 

accepted/recommended by the Deputy Conservator of Forest/Divisional Forest Officer. If any correspondence of above 

tender is made with Officers other than the Deputy Conservator of Forest/Divisional Forest Officer for speedy execution 

of works, the same will not be valid unless copies are sent to the Deputy Conservator of Forest/Divisional Forest Officer 

and also approved by him. Instructions given by the Assistant Divisional Forest Officer and the Junior Engineer on behalf 

of the Deputy Conservator of Forest/Divisional Forest Officer (who have been authorized to carry out the work on behalf 

of the Deputy Conservator of Forest/Divisional Forest Officer) regarding specification, supervision, approval of materials 

and workmanship shall also be valid. In case of dispute relating to specification and work, the decision of Deputy 

Conservator of Forest/Divisional Forest Officer shall be final and binding. The Deputy Conservator of Forest/Divisional 

Forest Officer will however invariably take decisions relating to tender contract or as mentioned in the relevant rules and 

clauses of the contract document with the approval of the Tender Accepting Authority.  

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning reason thereof to 

the bidder. The accepting authority reserves the right to reject any or all of the tenders without assigning any reason 

thereof to the bidder/contractor.  
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Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for acceptance by 

the Department. In such cases, the Tender will be cancelled.  

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will prevail.  

Clause 46. Deputy Conservator of Forest/Divisional Forest Officer shall not entertain any claim whatsoever from the 

Contractor for payment of compensation on account of idle labour on such grounds including non-possession of 

encumbrance free land. 

 Clause 47. Deputy Conservator of Forest/Divisional Forest Officer shall not be held liable for any compensation due to 

machines becoming idle or any circumstances including untimely rains, other natural calamities, like strikes etc. 

 Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order / commencement 

and before final completion of the work) is to be borne by the contractor/bidder. Original challan of those materials, 

which are procured by the bidder, may be asked to be submitted for verification.  

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be deducted from the Gross 

value of all Works Bill in terms of Finance Department order. Also it is instructed to register his/her establishment under 

the Act, with the competent registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 

of the region.  

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the contract.  

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15 digit Goods and Services 

Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, Royalty of Sand, Stone Chips, Stone Metal 

Gravel, Boulders, Forest product etc., Toll Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid 

by the Contractor/Bidder. No extra payment will be made as a reimbursement or as compensation for these. The rates of 

supply and finished work items are inclusive of these taxes and charges.  

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrangement of Labour 

Camps will have to be arranged by the Contractor at his/her own cost.  

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out the work and for 

taking and checking measurements for which no extra payment will be made.  

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting 

e-Tender and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be 

encountered in executing the work, carrying materials to the site of work, availability of drinking water and 25 other 

human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g. 

sudden rises in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-

in Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim 

will be entertained on this account. There may be variation in alignment, height of embankment or depth of cutting, 

location of revetment, structures etc. due to change of topography, river condition and local requirements etc. between 

the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid. The 

Contractor will not be entitled to any claim or extra rate on any of these accounts.  

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the 

Contractor and the same has got to be issued from the Deputy Conservator of Forest/Divisional Forest Officer befor e 

commencement of work. Instructions given by inspecting officers not below the rank of Assistant Divisional Forest 

Officer will be recorded in this book and the contractor must note down the action to be taken by him in this connection 

as quickly as possible.  
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Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A suitable Work Programme 

based on time allowed for completion of work as per e-NIT is to be submitted by the contractor within 7 (seven) days 

from the date of receipt of work order which should satisfy the time limit of completion. The contractor should inform 

in writing, within 7 (seven) days from the date of receipt of work order, the names of his authorized representatives who 

are to remain present at site daily during work execution who will receive instructions of the work, sign measurement 

book, bills and other Government papers etc. 

 Clause 57. No compensation for idle labour, establishment charge or on other reasons such as variation of price indices 

etc. will be entertained.  

Clause 58. All possible precautions should be taken for the safety of the people and work force deployed at worksite as 

per safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s 

Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per PWD practice or 

any other sign board for safety purpose as per requirement by the concerned Administrative Department will have to be 

erected by the Contractor at his own cost while operating in public thoroughfares.  

Clause 59. The Contractor will have to maintain qualified technical employees and/or Apprentices at site as per 

prevailing Apprentice Act or as stipulated in the contract.  

Clause 60. The Contractor will have to accept the Work Programme as per modifications and priority of work fixed by 

the Deputy Conservator of Forest/Divisional Forest Officer so that most vulnerable reach and/or vulnerable items are 

completed before impending monsoon or rise in river flood water level or for other suitable reasons. 

 Clause 61. Quantities of different items of work mentioned in the tender schedule or in work order are only tentative. 

In actual work, these may vary considerably. Payment will be made on the basis of works actually done in different items 

and no claim will be entertained for reduction of quantities in some items or for omission of some items. For execution 

of quantitative excess in any item or supplementary new items of work as decided by the Department, approval of the 

Principal Cheif Conservator of Forest/Cheif Conservator of Forest / Government would be required, depending on 

whosoever be the Tender Accepting Authority, before making such payment.  

Clause 62. In order to cope up with the present system of e-billing, supply of departmental materials is generally not 

allowed. However, if in special circumstances, Departmental materials may be issued to the Contractor/Bidder to the 

extent of requirements as assessed, those may be recovered from the Running Account Bill and/or Final Bill, as 

applicable.  

Clause 63. Any material brought to site by the contractor is subject to approval of the Deputy Conservator of 

Forest/Divisional Forest Officer. The rejected materials must be removed by the contractor from the site at his own cost 

within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all 

materials to worksite. The materials will have to be supplied in phase with due intimation to the Assistant Divisional 

Forest Officer concerned in 26 conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 

Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name of the 

Manufacturers, Test Report etc. will also be submitted on each occasion. Deputy Conservator of Forest/Divisional Forest 

Officer may conduct independent test on the samples drawn randomly before according approval for using the materials 

at site. In this regard decision of Deputy Conservator of Forest/Divisional Forest Officer shall be final and binding.  

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ 70% (Seventy 

Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local labour, the Contractor shall employ 

skilled labour locally secured by Government in the manner indicated above. For bridge works, highly technical works 

of labour, the contractor may, with the prior permission in writing of the Deputy Conservator of Forest/Divisional Forest 

Officer to whom full facts must be placed for such permission, import and employ skilled labour up to 30% (Thirty 

Percent) of the total requirement. In this case the expression “Imported labour” shall mean “labour imported primarily 
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from other States and secondarily, from the distant districts of the State of West Bengal.” In case where the contactor 

fails to secure unskilled local labour or to engage imported labour, the contractor shall employ labour locally recruited 

by Government or labour imported by Government at the rate to be decided by the Superintending Engineer of the works 

concerned, whose decision as to the circumstances in which employment of such labour is of mutual advantage to 

Government and the contractor, will be final and binding on the parties.  

Clause 65. All queries and disputes arising out of the works tender contract is to be brought to the notice of the Chairman 

of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days.  

Clause 66. The contractor shall have to make his own arrangements for water, both for the work and use by his workers, 

etc., for road rollers and for all tools and plant, etc., required on the work.  

Clause 67. Contractor will be responsible for the payments of all water charges payable to the Corporation Municipality 

/ Panchayat or any other water works authority including a Government Department concerned.  

Clause 68. If the contractors shall desire an extension of the time for completion of the work under clause 5 of the 

contract, no application for such extension will be entertained if it is not received in sufficient time to allow the Deputy 

Conservator of Forest/Divisional Forest Officerto consider it and the Contractor will be responsible for the consequences 

arising out of his negligence in this respect.  

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, and he 

will not be entitled to any extra payment on this account.  

Clause 70. Contractors in the course of their work should understand that all materials obtained in the work of 

Dismantling, Excavation, etc., will be considered Government property and will be disposed of to the best advantage of 

Government. 

 Clause 71. In case of very special case of circumstances, if any Departmental materials are issued, there may be delay 

in obtaining the materials by the Department and the Contractor is, therefore, required to keep himself/herself in touch 

with the day to day position regarding the supply of materials from the Deputy Conservator of Forest/Divisional Forest 

Officer and to so adjust the progress of the work that his labour may not remain idle nor may there be any other claim 

due to or arising from delay in obtaining the materials. It should be clearly understood that no claim whatsoever shall be 

entertained by the Department on account of delay in supplying materials.  

Clause 72. No compensation for any damage done by rain or traffic during the execution of the work will be made. 

 Clause 73. Whenever a work is carried out in municipal area, electric lights or electric danger signals whenever available 

shall be provided by the contractors on the barriers as well as paraffin lights. Facilities for the electric connection will be 

made by this Department but the Contractor will bear all the expenses. 

 Clause 74. The Contractor should quote through rate inclusive of cost of materials and carriage to place of working. 

 Clause 75. The Contractors should give complete specifications showing the method of execution and the quantity and 

quality of materials they intend to use per hundred square metre area.  

Clause 76. In cases where water is used by the Contractor he will be required to deposit in advance with the Deputy 

Conservator of Forest/Divisional Forest Officer the charges for water which are to be calculated in accordance with the 

schedule of miscellaneous rates in the Canal Act.  

Clause 77. It must be clearly understood by the Contractor that no claim on account of enhanced rates on those already 

accepted, due to fluctuations arising out of any situation will be entertained during the currency of this contract for the 

work as per schedule attached to the agreement and the additional work, if any, under Clause 12 of the contract.  
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Clause 78. In the event of emergency the Contractor will be required to pay his labour everyday and if this is not done, 

Government shall make the requisite payments as would have been paid by the contractor and recover the cost from the 

contractors. 

INCONVENIENCE OF THE PUBLIC 

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously inconvenience the public. The 

Deputy Conservator of Forest/Divisional Forest Officer may require the Contractor(s) to remove any materials, which 

are considered by him to be a danger or inconvenience to the public or cause them to be removed at the contractor’s cost.  

 Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of the Deputy 

Conservator of Forest/Divisional Forest Officer. All surplus materials, rubbish etc. will be removed to the places fixed 

by the Deputy Conservator of Forest/Divisional Forest Officer and nothing extra will be paid.  

Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, but 

shall remove the same and keep the place neat and tidy during the progress of the work. The Deputy Conservator of 

Forest/Divisional Forest Officer may get the site premises cleared of debris etc. And recover the cost from the bill of the 

contractor, if the latter shows slackness in observing this clause.  

Clause-82. Construction materials brought at site shall not be stacked at random. The contractor shall stack all these 

materials as directed by the Deputy Conservator of Forest/Divisional Forest Officer. 

INTERPRETATION OF CLAUSES 

Governor means the Governor of the State of West Bengal and his/her successors.The Government means Government 

in the concerned Works Department.  

The Department means the Secretary of the concerned Department or his/her authorized representative.  

The Divisional Forest  Officer means the Executive Engineer  of the concerned Works/Forest Department for the time 

being of the Division concerned, also identified as the Deputy Conservator of Forest/Divisional Forest Officer.  

The Assistant Divisional Forest Officer  means the Assistant Engineer  of the concerned Works /Forest Department for 

the time being of the Sub-division concerned.  

Junior Engineer equivalent to Forest Range Officer of the Section concerned. 

 Principal Chief Conservator  of Forest  and also the final Authority regarding Schedule of Rates and also the acceptance 

of Non-scheduled item rates arrived on the basis of market rate analysis for supplementary items, and the authority for 

approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority.  

Chief Conservator of Forest   is also the Tender Accepting Authority for all works.  

Any supplementary tender/item/work in connection with the main tender is to be taken up with the approval of 

the Tender Accepting Authority not below the rank of Chief Conservator of Forest . Such supplementary tenders 
above 10% of BOQ are to be executed only with the approval of appropriate Government irrespective of the value of 

tender.  

Words importing the singular number only include the plural number and vice versa. 

 

Irrespective of the accepting authority, Deputy Conservator of Forest/Divisional Forest Officer  shall be the 

authority signing agreement for all tenders of value more than Rs. 1,00,001.00 up to any amount on behalf of the 

State. 
Schedule showing (approximately) materials to be supplied by the Deputy Conservator of Forest/Divisional Forest 

Officer under clause 10: 
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Particulars Rates at which the materials will be charged to the contractor Place of delivery 

Unit  Rs.  P. 

 NIL NIL NIL  

 

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are filled up by the 

Deputy Conservator of Forest/Divisional Forest Officer on the issue of the form prior to the submission of the tender. 

   

                                           

 

        Signature of Contractor/Agency                                                                 (Chitrak Bhattacharya, IFS.) 

         With Official Seal Containing                                                                       Divisional  Forest  Officer,  

            Principal Office Address                                                                           Kalimpong Forest Division. 

                                                                                           on behalf of the Governor of the State of West Bengal  
                                                                                                with official seal containing designation & address 
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