Office of the Divisional Forest Officer
Kharagpur Division.

e-Tender for Selection of bona-fide persons/agencies/companies, including consortium and
partnership firms to undertake for Creation of QGS Plantation at different Range jurisdiction of
Kharagpur Division.

e-NIT No. WBFOR/DFOKGP/e NIT-02/SP/QGS/2024-25
e-NIT No. WBFOR/DFOKGP/e NIT-05 to 07 /SP/QGS/2024-25
e-NIT No. WBFOR/DFOKGP/e NIT-09 to 11 /SP/QGS/2024-25



Government of West Bengal
Directorate of Forests
Office of the Divisional Forest Officer, Kharagpur Division
Hijli Cooperative Society, Hijli, Kharagpur 721306
E_mail :: dfokd-wb@nic.in, Phone- 03222-277269
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Memo No. 1757 /2-2 Budget/2024

Dated, Kharagpur the 02/07 /2024

Notice Inviting Tender No. WBFOR/DFOKGP/eNIT-02/ SP/QGS /2024-25
WBFOR/DFOKGP/eNIT-05 to 07 / SP/QGS /2024-25
WBFOR/DFOKGP/eNIT-09 to 11 / SP/QGS /2024-25

The Divisional Forest Officer, Kharagpur Division invites e-tenders for the following work(s) from the
eligible persons/agencies/companies, including consortium and partnership firms as detailed in the table
below. [Collection (downloading) and Submission (uploading) of Tender can be made online through
the website https://wbtenders.gov.in only].

IL Area SD
NIT No Range Beat Mouza l\'lo' in Rate (Rs.) Amount (Rs.) | EMD (Rs.) Money
" | Ha (Rs.)
02581955 | Kalaikunda | Kalaikunda | Mulbandh | 75 | 20 | 112244 | 2244880 | 44,898/-
05/SP/QGS/ . Jamuna, 221
2024-25 Belda Kashipur Khosali 218 10 1,12,244/- 11,22,440/- 22,449/-
062/254/82%8/ Hijli Porapara Bandhgora 167 10 1,12,244/- 11,22,440/- 22,449/-
10% of
07/SPIQGS/ Hijli Khajra Lengamara 12 10 1,12,244/- 11,22,440/- 22,449/- Offered
2024-25
Rate
092/8;2?2%8/ Keshorekha | Baligeria Gamaria 315 10 1,12,244/- 11,22,440/- 22,449/-
102/254/82(28/ Nayagram Panchkahania | Khasjungle 81 15 1,12,244/- 16,83,660/- 33,673/-
112/352(?2(25/ Nayagram Kalmapukuria | Kadamdiha 77 10 1,12,244/- 11,22,440/- 22,449/-

The Divisional Forest Officer, Kharagpur Division reserves the right to cancel any work without
assigning any reason thereof.
In the event of e-filling, intending bidder may download the tender documents from the website
https://whbtenders.gov.in directly with the help of Digital Signature Certificate. Tenderer will select the

tender to bid and initiate payment modes (vide Finance Department Memorandum no. 3975-F(Y) Dated
28/07/2016)
a) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI Bank Payment gateway.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to

i)) 4245-F(Y) dated 28" May 2013 issued by Finance Department, Audit Branch, Government

of West Bengal.

il) 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of

West Bengal.
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Estimate for Creation of QGS Plantation (

West Bengal

= per Ha)-2024-25
Type of Plantation QGS SB
No. of seedlings per ha 1600
Spacing per ha 2.5m x2.5m
Pit Size 60cm. x 45cm., x 45¢m.
Year-1 Activities ; 3 ;
SoR 2 Amount
s Unit
S1 No. Particulars of Work Ref. ni Rate Qty @Rs)
1 Survey and demarcation of the plantation site including preparation of Regeneration 29 1Ha | 625 | Ha 625
Map and GPS Survey map
2 Ck_:aru:}ce f’f undergro.wth in thick forest areas : Clear felling, burning, heaping & 270) 1Ha | 4349 1ln 4349
reburming in low density areas of undergrowth and bushes
3 |Staking and alignment of plantation site, collection of stakes, pitching etc. 30 1 Ha | 1793 1 Ha 1795
4 |Pit cutting : a) OGS (SB)/ Miscellaneous (NB)-60x45x45cm 31(a) 1 Ha |1449% 1 Ha 14496
5 Soil moisture Conservation- Digging of box trench over a length of 500 mt of sixe 5m 1 | Ha |12684| 05Ha 6342
x 0.45m x 0.45m
6 |Sorting and shifting of seedlings per each time : i) QGS 11(0) 1000 Nos. | 725 | 1760 Nos. 1276
: = kit i S g
- Weeding and cleaiiing of seedlings in Hycopots / root trainers per each time i) QGS 1260) 1000 Nos. | 725 | 1760 Nos. 1276
% |Watering of seedlings in Hycopots fwo times per day : i) QGS 1309) 10000 Nos. | 362 | 1760 Nos. 64
Creation of inspection path by removing weeds, scarping and by providing proper
9 |drain along the diagonal of the plantation site, of 3 mt wide & 100 mir | 1812 ik 906
10 |Pit filling and appliction of Farm yard Manure : i) QGS (SB)/ Miscellaneous (NB) 33(0) 1 Ha |6161 1 Ha 6161
x T : N s i . 4 i
1 Tmnsp?an(mg‘ of. E‘lyc;)pors seedlings into pits includling man carriage from the 36() 1000 Nos, | 4530 | 1760 Nos. 7973
unloading point ; i) QGS
12 |Application of insecticides and other chemicals whenever necessary 41 1000 Nos. | 725 | 1600 Nos. 1160
1 Vacancy infilling of pits with new seedling wherever there mortality due abiotic and 40 100 Nos, | 544 | 160 Nos. 870
biotic factors
14 |lstcleaning 38(a) 1|Ha | 5073 | Ha 5073
15 |Mulching 39(a} 1000|Nos. | 5073 | 1600 Ha 8117
16 |2ndcl 38(b) 1|Ha | 4349 | Ha 4349
17 {3rdel 38(c) 1{Ha | 3624 1 Ha 3624
Creation of fireline to protect plantation from Fire, by making 3mt wide fireline inside
plantation and along boundary, by removing weeds and vegetation and scraping,
= cutting of all existing weed growth to a width of 3 m. Heaping, burning and re-burning i 100 msrv WHI s 2
in younger plantations
Providing watch and ward in the form of man days to oversee the plantation and
19 |protect the plantation from damages arining out of biotic factors (over 6 months inyr) | 45 ] Ha |4349| 05Ha 2175
20 |Material : &) Farm Yard Manure: i)QGS—4m" 50(a)(i) 1 Ha |4600| 04 Ha 1840
21 |Material : ¢) Chemical Fertilizers- : 50 (c) 1 MT 1287501 0.08 MT 2300
22  |Material : b) Insecticides, fungicides(1 Itr each/ha) 50(b) 1 Ha 690 1 Ha 690
23 |Purchase of ingredients for different materials required for Forestry Operation 3(k) 1 MT |23000| 0.08 MT 1840
including carriage upto Skm k) Organic manure (50 gms/plants) :
Transportation of Hycopots seedling from nursery to Plantation site including loading
24 | & unloading: d) lead distance >20km & upto 30km : 300CC Hycopots 34(d) 1000 Mos. | 2118 | 1760 Nos. 3728
25  |Collection of Hycopots after plantation & transporting back to central nursery after 43(d) 1000 Nos. | 368 | 1760 Nos. 648
careful packing ete. : d) lead distance > 20km & upto 30km : 300CC Hycopots
Vegetative fencing using bamboo posts at least of 67t height with 1ft embedded
underground and not more than 5ft apart with splitted bamboo of at least 5 rows and
0 using ipomea/brushwood/thorn as locally available as fillers k) 10mir | 1254) 75 mir 9803
27 |Cost of sigs (one for each 10 Ha or part thereof} 49 200
A |Total 04181
B |Add GST (18% on A) 16953
C_|A*B 111133
D |Add Cess (1% 0n C) 1111
Add Contingency (3% on C) 3334
F |Grand Total (C+D+E) 113578
Prepared by:- Checked by:-
uDC/Finance DCF/Finance Principal Chief Conservator of Forests, General




10.

11.

12.

13.

14.
15.

ANALYSIS OF THE ESTIMATE & PRE-REQUISITE SPECIAL CONDITIONS

Model estimates for creation works of Sal & QGS plantations for the F.Y 2024-25 have been provided
above. The estimated cost is inclusive of all materials to be supplied & labours to be engaged for the
purpose. Successful bidder/s should carry out the works either by deploying machine or by deploying
labours from local JFMCs only by paying minimum wage for the time in vogue. As, each of the activity
requires specialized skill and experience, JFMC’s members who are conversant in carrying out such types
of activities should be given preference while deploying labour such types of jobs. While payment is
required to be made by the contractor concerned, decision taken by the concerned Range Officer on technical
ground shall be final and binding with respect to carrying any particular activities mentioned in the model
estimates. All seedlings to be planted will be supplied from the concerned Central/Field nurseries.
The estimate is indicative in nature. Thus, it might be so that some of the items mentioned in the estimates
do not require to be implemented in the field and some of the items need to be implemented more than once,
repeated or enhanced as per field requirements especially for Thus, the intending bidders need to quotes the
rates accordingly and will have to follow the instruction of Forest Officials only who will have the liberty
to change the inner items mentioned in the estimates, without changing the rate or the amount of that
particular item. Intending bidder/s is (are) expected to have that flexibility.

The labour rates etc given in the estimates are as per existing Government Rules which may be revised as
per orders in vogue.

Since the entire plantation work is a time bound activity, its success depend on how timely the work is
executed. Accordingly the items are sequential and need to be completed within the specified time as per
direction of the Concerned Officials. This should be strictly followed except under certain unavoidable
circumstances and after obtaining specific permission from the undersigned or his authorized representative.
Payment shall be made to the successful bidders only for those items which he/she carried out an field on
pro rata basis as per the rate offered by the L1 & as per the instructions of the undersigned or his authorized
representatives. Each item of the estimate has a definite timeline, beyond which the item is very difficult to
be implemented in the field. Thus, any item, which is not possible to be implemented in the field. Within
due time, can only be implemented after having due permission in this regard from the appropriate authority.
Successful bidders are required to prepare bill for making payment accordingly. Running bill payment may
also be allowed subject to recommendation of the concerned field Officers; Range Officers.

All tender should note that this tender is for F.Y 2024-25. This Tender floated very late due to various
technical tenderers reasons administrative sanctions. But the plantation creation work is time bound
works, so, the concerned Range Officer may have started the work as per estimate before this tender
gets matured. Under these circumstances the quantum of work done by the R.O at field will be
deducted from the contract amount to be awarded and accordingly work order will be issued. In that
case the successful tenderer will not have any claim to that amount executed by the R.O’s at field
through ECS mainly.

In some case, the plantation locations may also vary/changed depending on the field situation. Payment
shall be made on pro rata basis based on the lowest rate offered by the successful bidder/s.

Since the items are very much technical and needs to be implemented properly as per correct Silvicultural
technique, understanding of all the items is a prerequisite for the Bidders. In case of any confusion in later
part regarding implementation of any item the decision of the undersigned or his authorized representative
shall be final & binding.

Rate quoted below 15% shall be subject to rate analysis which shall require to be provided based on
technical grounds to be ascertained by the Tender Committee constituted for the purpose. As this model
estimate is made as per Forest Schedule the rate analysis for any quote less than 10 % should be certified
by Forest Officer not below the Rank of a Forest Ranger. Rate analysis which is not technically viable
shall not be accepted at this end and the candidature of the contractor concerned shall liable to be cancelled
at once. No rates quoted above the estimated rate will be entertained.

From the above analysis, it follows logically that R.A bills shall be admissible in this regard provide the
concerned ROs complication works.

Issuance of work order to the L1 Bidders is subject to administrative approval and availability of fund.
Similarly, payments of bills are also subject to availability of funds; the undersigned will not be liable in
any such of non-payment or delayed payment or cancellation of the tender or any other circumstances.

The undersigned will always reserve the rights to cancel Tender/Contract at any moment; even after issuance
of work-order, without assigning any reason whatsoever.

All the plantation sites should be kept neat & clean; under no circumstances weeds should create hindrance
for the growth of the planted seedlings. To ensure this regular cleaning of the plantation sites is
recommended.

The watch & ward should be provided up to 31.03.2025.

The plant inputs like chemical fertilizers, organic manures, insecticides, hormones etc. Of proper brand



approved by the undersigned only, should be applied as per amount prescribed in the Model Estimate.

16. Every plantation site should have the Plantation Board (Preferably permanent) having specific
information as suggested by the concerned field Officer/ undersigned mandatorily; otherwise cost of the
board will be deducted from the final bill in addition to other sanctions as deems fit.

17. The usual date for handing over the plantation area will be 31/03/2025 subject to two (2 no.) following
conditions; i) the survival percentage to the seedlings should be more than 98% & ii) the seedlings
height should reach 2-4 ft. Except under special conditions with proper justification which should be
recommended by the concerned Range Officer except which pending amount may get forfeited in addition
to other sanctions as deems fit.

Schedule of Dates

Activity Date & Time
Publishing Date 05/07/2024 at10.00 a.m.
Document Download start date 05/07/2024 at10.00 a.m.
Bid submission start date 05/07/2024 at10.00 a.m.

Last date for submission of uploaded copies of

TR 20/07/2024 at 04.00 p.m.

Bid submission closing (Online) 20/07/2024 at 04.00 p.m.
Bid Opening date for technical proposal (Online) 22/07/2024 at 04.00 p.m.
Date of uploading of list of technically qualified

bidders (Online) To be notified in due course.

Date of uploading of final list of technically

qualified bidders after disposal of appeal (Online) Tobe notified in due course.

Date of opening of financial proposal (Online) To be notified in due course

INSTRUCTION TO BIDDERS (ITB)
Section - A

1. General Guidance for e-Tendering

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in
Web site https://wbtenders.gov.in

1.2 Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the
Government e-Procurement System.

1.3 Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-1I or Class-111 Digital Signature Certificate (DSC) for submission
of tenders.

1.4 Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer once he logs
on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of
collection of tender documents.

1.5 Participation in more than one work

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or
registered company.

2. Submission of Tenders:

2.1 General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each
work, one is Technical Proposal and the other is Financial Proposal, before the prescribed date and time
mentioned in the list attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded,
virus scanned and digitally signed. Tenderers should specially take note of all the addendum/corrigendum related
to the tender and upload the latest documents as part of the tender.



https://wbtenders.gov.in/

2.2 Technical Proposal
The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the
following in two covers (folders).

A. Technical File (Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).
ii. Section B (Form I, Form 11, Form I11, Form IV and AFFIDAVIT -Y)
(to be submitted in “FORMS” Folder).

iii. Instructions to Bidders. (to be submitted in “ITB” Folder)

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)

v. Technical Specification. (to be submitted in *“ TS ” Folder)

vi. Drawing if Any to (“DRAWING” Folder)

Note:

Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender Schedule
vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a
particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected.

B. My Document (Non-Statutory Cover)

Sl. Category Name Sub-Ca_tegory Document Name
No. Description
(For details see Clause 3 of ITB & relevant clauses of NIT)
1 | Up to date Professional Tax deposit receipt challan
5 Updated GST Registration Certificate& updated GST Return for
the last month.
3 | I.T.R. Acknowledgement Receipt (last 3years)
I.T. PAN Card, ESI & EPF Registration Certificate (If EPF and
A. CERTIFICATES CERTIFICATES ESI is not required by law, declaration with proper justification
4 | is to be submitted on letter head of The Company/ Firm properly
stamped and signed).
5 | Voter ID Card / Aadhar Card
6 | Enlistment Certificate/ Trade License
7 | ESl and EPF up to date payment certificate
8 All up-to-date documents regarding taxes and charges as
applicable
1 Proprietorship Firm - Trade Licence.
5 Partnership Firm - Registered Partnership Deed,
Registered Power of Attorney, Trade licence.
B COMPANY COMPANY 3 | Pvt. Ltd. Company - Registration Certificate under
' DETAILS DETAILS Company's Act, MOA & AOA, Registered Power
of Attorney, Trade licence.
4 Registered Un-employed Engineers and Labour Co-operative
Societies Limited.
1 | Credentials of similar nature of works as per 3(K) of e-NIT.
C. CREDENTIAL CREDENTIAL Certificate from charted accountant of total monetary value of
2 | construction work performed for each of the last three years.
Authenticated copy of invoice, challan and way bill
PLANTS & (Machinery/Tools/Equipment).Bidder should own required
D. EQUIPMENTS MACHINERIES 1 machinery for execution of work & upload necessary supporting
documents online.
- L Profit & Loss statement &L ast Three years Audited Balance
c FINANCIAL urnover Sheet.
' (INFO) PAYMENT , | Only Payment Certificate of work issued by the Concerned
CERTIFICATE authority and not the TDS certificate
Inclusive of all other Govt. Rules for attending tender.
Structure & Details of structure and organisation Section B Form Il1
= ] organisation
Declaration AFFIDAVIT-Y An affidavit made that no adverse report against the bidder
TECHNICAL STAFF An affidavit mentioning the name of the technical staff.




2.3. Financial Proposal
i) The financial proposal should contain the Bill of Quantities (B.0.Q) in one cover (folder). The contractor is to quote the
percentage rate indicating

e EXxcessin % or

e Lessin% or

e Excess or Less 0.00% to indicate at par

in the space marked for quoting rate in the BOQ.

ii) Only downloaded copy of the B.O.Q. is to be uploaded quoting the rate, virus scanned & digitally signed by the
contractor.
3. Eligibility Criteria for participation in tender:
(@) The bidder should have been all necessary permission, registration and license as applicable. The bidder should have
valid PAN, GSTIN Registration, ESI and EPF registrations. (If EPF and ESI is not required by law, declaration is to be
submitted on letter head of The Company/ Firm properly stamped and signed). Bidders should also upload copy of bank
solvency certificate.

(b) All categories of prospective Tenderers shall have to submit valid and UpToDate Professional Tax receipt challan, GST
registration certificate, Income Tax Return Acknowledgement receipt for last 3 years.

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of
which he happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of
such company or firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour,
by the rest of the directors of such company or the partners of such firm, to submit such tender. The Power of Attorney shall
have to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the
State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted under the
Central/ State statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as
disqualification towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per
prescribed format). [Non-statutory Documents]

(e) The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of Association
(MOA) and Article of Association (AOA.) [Non-statutory Documents]

(f) Registered Un-Employed Engineers’ Co-operative Societies / Labour Co- Operative Societies are required to furnish
the following documents: - [Non-statutory Documents]
i Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.

ii. Supporting documents showing area of operation.

iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society

V. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence
of submission of the same to the concerned Authorities, duly attested.

(9)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their
contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility.

(h) Joint Ventures not allowed.

(i)A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a
firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for
that job.

(j) Conditional / Incomplete Tender will not be accepted under any circumstances.

(K) Credential similar nature of work is to be submitted as per PWD, Govt of West Bengal Order No. 04-A/PW/O/10C-
02/14 dated 18.03.2015. Credentials within 5 years shall be preferred.

(1) 500 words write-up regarding plantation technique taken up by the tenderer to be submitted.

1. Requirement of Credentials:
For 1st Call of NIT:
Intending tenderers should produce credentials of a similar nature of completed work of the minimum value of 40% (forty
percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender notice;
or,
Intending tenderers should produce credentials of 2 (two) similar nature of completed work, each of the minimum value of
30% (thirty percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender
notice;
or,
Intending tenderers should produce credentials of one single running work of similar nature which has been completed to



the extent of 80% (eighty percent) or more and value of which is not less than the desired value at above.

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been
initiated against the executed agency, i.e., the tenderer.

For 2nd Call of NIT:

Intending tenderers should produce credentials of a similar nature of completed work of the minimum value of 30% (thirty
percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender notice;

or,
Intending tenderers should produce credentials of 2 (two) similar nature of completed work, each of the minimum value of
25% (twenty five percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender
notice;

or,
Intending tenderers should produce credentials of one single running work of similar nature which has been completed to
the extent of 75% (seventy five percent) or more and value of which is not less than the desired value at above;

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been
initiated against the executed agency, i.e., the tenderer.

For 3rd Call of NIT:
Intending tenderers should produce credentials of a similar nature of completed work of the minimum value of 20% (twenty
percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of the tender notice;
or,

Intending tenderers should produce credentials of one single running work of similar nature which has been completed to
the extent of 70% (seventy percent) or more and value of which is not less than the desired value at above,

“It shall be governed as per PWD, WB’s Notification No. 04-A/PW/O/10C-02/14, dated 18.03.2015 and G.O No.
5696(Y), dated 01/10/2019 of Finance Dept. Govt. of W.B. shall prevail over in case of any conflict.”

(I) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the
Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if undersigned finds that there are
any wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the undersigned shall have the
right to disqualify and / or black list the firm and take other action as deemed necessary.

(m) Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with whom they
have worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued by
the Govt. Organisation/PSU/Semi Govt. Organisation along with the application (online). Information of audited financial
statements for the last 3 years to demonstrate the current soundness of the bidders financial position. The bidder’s net worth
for the last year calculated on the basis of capital, profit and free reserve available to the firm should be positive.

(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with tender.

(o) The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/ Central
Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will not be entertained.
(p) All the participants have to upload undertaking that they do not have any litigation that past or present with any
Govt./PSU/Semi-Govt. Organisation of the State.

(g) The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature
in support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper
(must be upload both sides of Stamp Paper) of appropriate value duly notarised. If any documents submitted by a bidder is
either manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage
without any prejudice.

(r) The successful L1 Bidder must submit the hard copy of all tender documents to the tender inviting authority with his
acceptance letter of the LOI (Letter of intent). Failure to submit the hard copy with the acceptance letter within the time
period prescribed for the purpose may be constructed as an attempt to disturb the tendering process and dealt with such
matter will be legal process including blacklisting the bidder.

(s) Completion of work for similar nature of work is to be submitted. “Completion” means completion certificate from the
Divisional Forest officer /Divisional Engineer/ equivalent is to be produced in support of above criteria clearly stating that
the works entrusted to the bidder have been successfully completed. In case of completion certificate having other works
clubbed in addition to those mentioned above, the value of works pertaining to works as applicable for tender must be
mentioned separately. Completion certificate produced as credential should clearly indicate the description of works, value
contract, executed work value, date of award, actual date of completion etc and name, address, telephone no. of the client.
Certificate from the private individual and organisation for whom such works are executed shall not be accepted.



4. Opening of Technical Proposal: -

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1,
using their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory
Documents will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected.

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded and handed over

to the Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:
Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with

the serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals.
While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents
or original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time
frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers :

Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal :

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened

electronically from the web portal stated on the prescribed date.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.
After evaluation of Financial Proposal, by the appropriate Authority of Divisional Forest Officer, Kharagpur Division, may
upload the final summary result containing inter-alia, name of contractors and the rates quoted by them against each work
provided Tender evaluation committee is satisfied that the rate obtained is fair and reasonable and there is no scope of
further lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender:
Financial bid of technically qualified single / two tenderers may not be opened immediately2nd call may be invited.

9. Acceptance of Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so
and reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to distribute the work
amongst more than one tenderer at the accepted rate after formal consultation with L1 (accepted rate) bidder and taking
consent of L1 bidder for smooth & quick completion of the work.

10. Grounds for Suspension and Debarment

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants
(Contractors for brevity) involved in procurement for offences or violations committed during competitive bidding and
contract implementation, for the works.

(1) Submission of eligibility requirements containing false information or falsified documents.

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such information in
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint
Venture/Consortium/Corporation participating in the procurement process and/or a person / Contractor / Agency / Joint
Venture / Consortium / Corporation having an agreement/contract for any procurement with the department shall be
referred as Bidder) unduly influencing the outcome of the bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other department
of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any Bidder,
lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring entity.
(8) Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in threatening,
making false complaints etc. damaging the reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or on more than one occasion from
individual Officer.
(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without justifiable
cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / supervisor
certificate of competency as specified in the contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government without



Justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within the
specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”,
“Notice to Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure
by the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer authorized
by the Divisional Forest Officer, Kharagpur Division. for procurement) or its representative(s) pursuant to the
implementation of the contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his services arising
from his fault or negligence. Any of the following acts by the Consultant shall be construed as poor performance.

(i)Non deployment of competent technical personnel, competent Engineers and/or work supervisors;

(if)Non-deployment of committed equipment, facilities, support staff and manpower;

(iii)Defective design resulting in substantial corrective works in design and/or construction;

(iv)Failure to deliver critical outputs due to consultant’s fault or negligence;

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to high
procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant.

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, or
distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-a-vis as laid down in
the contract.

(16) Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor resulting in
substantial breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE :-
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence.
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a particular
Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned Bidder or
prospective Bidder shall also be forfeited.
PENALTY FOR OFFENCE :-
(I)For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process
under Directorate of Forest, Govt of West Bengal up to 2 (two) years.
(1) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process
under the Directorate of Forest, Govt of West Bengal up to 3 (three) years.

11. Earnest Money Deposit (EMD):
a) Earnest Money payment:

i.Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank

Payment gateway.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to

i. 4245-F(Y) dated 28" May 2013 issued by Finance Department, Audit Branch, Government of West Bengal.

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal.
c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance
Department, Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.
d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the
help of Digital Signature Certificate.
e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website
http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been narrated in
'Instruction to Bidders')

12. Opening of Tender:
(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative,

as per the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of
Tender, no cost of Tendering shall be reimbursable by the Government. The Divisional Forest Officer, Kharagpur
Division reserves the right to reject any tender or all Tenders without assigning any reason whatsoever and is not
liable for any cost that might have incurred by any Tenderer at any stage of Tendering.

(e) The acceptance of the tender rests The Divisional Forest Officer, Kharagpur Division who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all the tenders received without
assigning any reason thereof.

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting e-
Tender and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that
might be encountered in executing the work, carrying materials to the site of work, availability of drinking water




and other human requirements & security etc. Work on river banks may be interrupted due to a number of
unforeseen reason viz. sudden rises in water levels, inundation during flood, inaccessibility of working site for
carriage of materials. Engineer-in Charge may order the contractor to suspend work that may be subjected to
damage by climate conditions. No claim will be entertained on this account. There may be variation in
alignment, height of embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and execution of the scheme for
which the tendered rate and contract will not stand invalid.

The Contractor will not be entitled to any claim or extra rate on any of these accounts.

13.The selected Contractor must arrange to procure all materials required for the proper completion of the work (as per the
Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the
same. The selected contractor shall apply to Divisional Forest Officer, Kharagpur Division for seeking permission for
utilization of land at the close proximity of the site for arranging required (if any) plant & machineries, store of materials,
labour shed, laboratory etc. at his own cost and responsibility. All such temporary shed etc. shall have to dismantled and all
debris etc. cleared from site post completion of the work or as directed by Divisional Forest Officer, Kharagpur Division.
Once an order to the effect is issued the Divisional Forest Officer, Kharagpur Division. in this regard, it shall be brought to
effect by the contractor without contest.

14. The bidder whose tender will be accepted shall perform formal agreement with the Divisional Forest officer, Kharagpur
division, within 7 days from the date of intimation after purchase of formal agreement documents from the concerned
division office. The duly signed agreement papers then are to be submitted to the office of the undersigned. If the contractor
fails to perform these formalities his tender will be liable to be cancelled with forfeiture of earnest money.

15.Validity of Bids:
Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of bid

validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written confirmation
of the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted online and after passing
of end date for submission which has been accepted for further processing is not allowed. EMD will be forfeited by
Divisional Forest Officer, Kharagpur Division and the bidder/contractor penalized in terms of provisions in the notice of
the tender (SI. 10 of ITB).

16.Verification of credentials/onsite projects:
Before issuance of the work order, the Tender Accepting Authority may verify the credential and other original documents

of the lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest
Tenderer is either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any
circumstances and legal action will be taken against him.

17. Cancellation of Tender :
The Divisional Forest Officer, Kharagpur Division reserves the right to cancel this N.I.T. due to unavoidable circumstances
and no claim in this respect will be entertained.

18. Security Deposit:

While making any payment to the contractor whose tender has been accepted for work done under the contract, the authority
making payment shall deduct such sum which together with the Earnest Money already deposited and converted into
security deposit, shall amount to 10% of the value of works executed at the material point of time and paid during the
progressive running accounts bills, so that total deduction together with Earnest Money constitute 10% of the tendered
value of work actually done.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract may
be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered amount
due to any reason whatsoever, such additional earnest money shall be deemed to have been converted into security and
further deductions from progressive bills shall be made, taking into consideration the enhanced component of earnest money
so converted into security.

Additional Performance Security @ 10%o of the tendered amount in the form of Bank Guarantee from a Scheduled Bank,
valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 80%
or less than the estimated amount put to tender as per G.O. No. 4608 F(Y), date 18.07.2018.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of Lol or the
time period as approved by the Tender Inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security Deposit
lying with the Divisional Forest Officer, Kharagpur Division shall be forfeited at any time during the pendency of contract
period as per relevant Clauses of the Contract.



Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant
clauses of the contract will in no way be affected/ altered by this Additional Performance Security.

19.Technical Specification and Quality of Works (To be read in conjunction with “Specification of Works”):

Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender document.
Contractor may refer to the relevant PWD (W.B.) Schedule of Rates for the working area including up to date addenda and
corrigenda, if any, published by Public Works Department, Government of West Bengal. The project should be executed
as per current procedure and practice of Directorate of Forests, Govt. of West Bengal.

20.Deduction of Taxes Etc:
Deduction of Income Tax & other taxes, Cess, etc. from the Contractors Bill will be made as per existing govt. rules.

21. Defect Liability Period:

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of
building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains,
electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the
work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a period of three months or six month
or one year or three years or five years, as the case may be (depending upon the nature of the work as described in the
explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of
work as per completion certificate issued by Divisional Forest Officer, Kharagpur Division, the contractor shall make the
same good at his own expense, or in default, Divisional Forest Officer, Kharagpur Division, may cause the same to be made
good by other workmen and deduct the expense (of which the certificate of Divisional Forest Officer, Kharagpur Division
shall be final and binding on all concerned) from any sums, whether under this contract or otherwise, that may be then, or
at any time thereafter become due to the contractor from the Directorate for Forests, West Bengal or from his security
deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of Divisional Forest Officer, Kharagpur
Division (which opinion shall be final and conclusive against the contractor), of making such damage or imperfection good
shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the Directorate for Forests, West
Bengal to recover the excess cost from the contractor in accordance with the procedure prescribed by any law for the time
being in force.

22.Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will

supersede former one in following sequence:-
a. Form of Agreement
N.L.T.
Technical Specifications
General Terms and Conditions
Relevant PWD(W.B.) Schedule of Rates
Instructions to Bidders

-~ D a0 o

23. MOBILISATION ADVANCE/ COST OVER RUN:

No Mobilisation Advance and Secured Advance will be allowed.

24. Canvassing in connection with the tender is strictly prohibited.

25.Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a
phase wise manner as deemed fit by The Divisional Forest Officer, Kharagpur Division. No claim in this regard will be
entertained.

26. The successful Tenderer will have to start the work as per the work order to commence the work.

27. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for
modification of the work, due to non-delivery of the possession of site and / or modification of work etc.

28. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss
of time due to injury) is zero.

29. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division. The whole
work should be started after informing the concerned Forest Range Officer and the work will be monitored by the
undersigned, his authorized representative and 3 party monitoring.

30. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in.
All information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will
be ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document
submitted by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out
rightly rejected at any stage and legal action will be taken against him.



31. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against
the estimated value put to tender of the tender form (BOQ).

32. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal
authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case
of a firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian
Partnership Act.

33.The Tenderer must sign at the bottom of each page of the tender documents as a proof of acceptance of terms and
conditions of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed.

34. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are
approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain
effected by alteration.

35. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the
subsequent amendments thereof.

36. Work order will be issued subject to availability of fund, administrative approval and financial sanction from the
competent authority.

37. The completion of works shall be checked by engaging a third party having requisite technical qualification to ensure
the quality and quantity of the work. The final payment will be subject to such evaluation & submission of report thereof.

38. Labour will be engaged by the tenderer as per the guidelines issued by the Chief Secretary, Govt. of West Bengal vide
circular No. 1282/P&RD, dated 03/11/2022 and KARMASHREE Notification No. 1140 PRD-33011/1/2024-MGNREGA
SEC, Dated 07/03/2024.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED
DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER
AUTHORITY OF DIRECTORATE OF FORESTS, WEST BENGAL IN DECIDING ON THE RATE REVISIONS (IF
NEEDED).

GENERAL TERMS & CONDITIONS OF CONTRACT

QGS seedlings are to be raised in respective ranges or as directed by the DFO/ Kharagpur Division. In some case, the
location may vary/change depending upon the field situation. Plantation work is a time bound work, therefore some items
of the estimate may be done in the field departmentally, Payment shall be made on pro rata basis based on the lowest rate
offered by the successful bidder/s.

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification, the
priced schedule of probable items with approximate quantities and directions or instructions which may be issued by the
Employer or his Representative from time to time during the execution of the contract.

2. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words

shall have the meaning herein assigned to them except where the subject of context otherwise requires:

) The term EMPLOYER/AUTHORITY shall mean Divisional Forest Officer, Kharagpur Division, and include its

successor and assigns or the Officers authorized to deal with any matters which those presents are concerned on its behalf.

I1) The term REPRESENTATIVE shall mean Authorized Official of The Divisional Forest Officer, Kharagpur Division.

1) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and

includes his (their) heirs, legal representative assigns and successors.

IV) SITE shall mean the site of the contract work including any erections thereof and any other land adjoining thereto

(inclusively as aforesaid allotted by the Employer for the contractor’s use).

V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general

instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the contract is added,

amended, valued of modified in any way by mutual consent.

(I) ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the
Provincial Insolvency Act or any amending statutes.

(1)  THE WORKS shall mean the work or works to be executed or done under this contract.

(1) The DRAWINGS / MAP shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications
of them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any
further working drawings/maps or sketches which may be furnished or approved in writing by the Employer.

(IV) The SPECIFICATION shall include the plantation specification and general specifications forming part of this
contract.

(V) The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified
and forming part of contract.

(VI) The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.



(VIl) NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent
(unless delivered personally) or otherwise proved to have been received by Registered Post to the last known private
or business address as registered office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered. If the employer feels that the contractor (who has signed the
agreement) should himself come & personally meet to the employer for necessary discussion in connection with the
work; he must contact personally. In case the contractor (not his authorized person) does not meet personally and
intentionally avoids or do not reply the letter, the matter will fall under the breach of the contract. The work progress
should be in the proportionate of the time frame set forth for the completion of the works.

(VI)  The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and
where ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the
contractor.  COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority;
completed in all respect.

(IX) WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and
vice/versa where the context so requires.

3. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary

for and incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during

its progress and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should

any details essential for efficient completion of the work be omitted from the drawings/maps and specifications it shall be

the responsibility of the Contractor to inform the Employer and to furnish and install such details with their concurrence,

so that upon completion of the proposed work the same will be acceptable and ready for use. The Tenderers are to note that

the scope of work as mentioned may be reduced to any extent which is absolutely at the discretion of the Employer. This

reduction of the extent of work should not be a criterion for extra claim in respect of materials stored, establishment and

cost incurred or any other losses occurring out of these causes. The Contractor shall carry out and complete the works in

every respect in accordance with this contract and in accordance with the directions and to the satisfaction of Employer who

shall be the final authority. The Employer may in their absolute discretion issue further area drawings/maps and /or written

instructions, details, direction and explanations which are hereafter collectively referred to as the Employer’s instructions

in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of
any work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or

Specifications.

¢) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials
thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the maintenance

period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions provided

always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by

the Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days. No work, for

which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission

of the Employer. Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Employer, as

provided in Clause VARIATION. If complete with the Employer’s instructions as aforesaid involves work and/or loss

beyond that contemplated by the Contract then, unless the same were issued owing to some breach of this contract by The

Contractor, the Employer shall pay to the Contractor the price of the said work an extra to be valued as hereinafter provided

and /or loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of
Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works shown
upon the Drawings/Maps or described in specification or included in the Schedule of Quantities but the Contractor shall
make no addition, omission or variation without such authorization or direction. A verbal authority or direction by the
Employer, if confirmed by the Contractor in writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction on the
Authority of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall vitiate the Contract.
The employer may order to plant one species instead of another species (mentioned in specification), wherever necessary,
the contractor will be bound to do such work(s) on same schedule rates. If the employer feels that the whole or part of works
of any item of estimate is to be done departmentally, or nature of work is changed such conditions shall be acceptable for
the contractor. The rates of items not included in the Schedule or Quantities shall be settled by the Employer in accordance
with the following rules:

(a)For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at quoted rates
will be applicable.



(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the Contractor shall,
within 7days of the date of receipt of the order to carry out the work, inform the Employer of the rates which it is his
intention to charge for such class of work, supported by required documents, vouchers etc. and analysis of rates claimed
and the Employer shall determine the rates on the basis of the prevalent market rates and certify for the payment accordingly.
The analysis shall be prepared on the basis of actual cost of materials and labour plus 10 (ten) per-cent to cover overhead
supervision and profit etc. However, the Employer, by notice in writing, will be at liberty to cancel their order to carry out
such work and arrange to carry out as they may consider advisable. But under no circumstances, the Contractor shall suspend
the work on the plea of non-settlement of the rates of item falling under this clause.

(c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the net
rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day work rates and
wages for the district provided that in either case vouchers specifying the daily time(and if required by the Employer the
workman’s names) and materials used be delivered for verification to the Employer at or before the end of the work
following that in which the work has been executed.

(d) As regards determination of the rates, the decision of the Employer shall be accepted as final. No supplementary items
shall be taken up for execution except with prior written approval of the employer. The Employer is not bound to recognize
the cost of materials furnished in vouchers and in case the market value of such materials, found to be lower than the
depicted in the vouchers the Employer at their discretion will fix the price of such materials based upon market value. The
contractor may be asked to produce original bills and /or Cash Memos in respect of purchases of such materials from market.
Bills and Cash Memos in this regard shall not be entertained unless purchases are affected from registered regular merchants
engaged in the trade of such items.

5. Deviations:
No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out and note carefully the
area restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the
purpose of the successful execution of the contracted work. They must also make themselves conversion with all the local
conditions, means of access to the site of work, transport facilities and character of the work, the supply of materials,
conditions affecting labour and other matter that may affect their tender. Employer does not undertake any responsibility,
to obtain any concessions, permission from the owner of the adjoining plot or from other party in respect of any allowance,
access, encroachments etc. whether for the facility of the works or otherwise. No claim therefore will be entertained should
be Contractors have failed to comply with this condition. All equipment required to be maintained are to be kept free from
damages due to operation connection with the work. The site shall be made available to the Contractors in the present
condition. Site organization within this site boundary shall be the responsibility of the Contractors.

7. Persons Tendering shall visit SITE Etc.

Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the
case, facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and
other charges and shall allow for in their tenders for any special difficulty in carrying out the work.

8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all-inclusive and fixed rates for the proper execution of the work
according to the intent and meaning of the drawings/maps, schedule of probable items with approximate quantities,
specifications taken together whether the same may or may not be particularly shown or described there in provided that
the same can reasonably be inferred therefore and if the Contractor finds any discrepancy therein, he will immediately refer
the case in writing to the Employer whose decision shall be final and binding on the parties. Figures dimensions shall be
followed in; preference to scale. The Employer shall on no account be responsible for the expense incurred by the Contractor
for hired ground or water obtained from elsewhere. The quantities given in the schedule of quantities are only indicative
being based on preliminary design and are liable to modification in the final design. The schedule of items and quantities
include so far as can at present be determined, every material which the Contractor is likely to be called upon to perform or
supply. The rate quoted against individual item will be inclusive of everything necessary to complete the said items of the
work within the contemplation of the contract and beyond the unit prices no extra payment will be allowed for individual
or contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for specific items, if any,
stipulated in the tender documents. The Contractor shall supply, fix and maintain at his own cost during the execution of
any work necessary for alignment watching required not only for the proper execution and protection of the said work, but
also for the protection of adjacent trees or plants and the safety of any adjacent roads, houses etc. The Contractor, shall at
all times give access to staffs employed by the Employer or any man deployed on the plantation site/adjacent forest areas
and to allow such deployed staffs with proper identity for watch & patrolling duty or any other entrusted job.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work,
the site and surrounding property during their working hour. The Contractor shall indemnify the Employer against any
possible damage to the adjoining forest areas, trees, roads, or wild animals during execution of the work.

10. Access:
The Employers/His Authorised Representatives shall at all times have free access to the work site/and or other places where



materials are being prepared for the contract and also to any place the materials are lying or from who they are being
obtained and the Contractor shall give every facility to the all of them and their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of Public Authorities, no person shall
be allowed on the work at any time without the written permission of the Employer. If any work is to be done at a place
other than the site of the work, the Contractor shall obtain the written permission of the Employer for doing so.

11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in order to perform and
complete and part thereof shall be executed in the best and most workmanlike manner with materials to the best and
approved quality of the respective kinds in accordance with the particulars contained in and implied by the specification
and as represented by the drawings/maps or according to such other additional particulars and instructions as may from time
to time be given by the Employer during the execution of the work and to their entire satisfaction.

12. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from time to time for the removal of
Improper work within such reasonable time as may be specified in the order of any materials or system of planting which
in the opinion of the Employer are not in accordance with the specifications or their instructions, and the Contractor shall
forthwith carry out such an order. The Employer shall have the power to employ and pay other persons to carry out the
same and all expenses consequent thereon or incidental there to as certified by the Employer shall be borne by the Contractor
or may be deducted by the Employer from any money due or that may become due to the Contractor. No certificates which
may be given by the Employer in these respects shall relieve the Contractor from his liability in respect of unsound work
of unskilled workers.

13. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved
by the Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the
work to the true meaning of the specifications and schedule and quantities and instructions and directions given to him by
the Employer. Any directions or instructions given to him in writing shall be held to have been to the Contractor officially.
The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the
work and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for
receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed
on the work by the contractor who fails or refuses to perform the work in the manner specified herein shall be discharged
immediately and such person shall not again be employed on the work. When required in writing by the Employer the
Contractor shall discharge any person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such
Discharge shall not be the basis of any claim for compensation or damages against the Employer or any of its officers or
employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection
Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed
on the work who is below the age of eighteen years and who is not an Indian National. If female labour is engaged the
Contractor shall make necessary provision for safeguarding small children and keeping them clear of the site of operations.
The Contractor shall at his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific
work. Any labourer supplied by the Contractor to be engaged on the work on daily work basis either wholly or partly under
the direct order or control of the Employer or their representative shall be deemed to be a person employed by the Contractor.
The Contractor shall comply with the provisions of all labour legislation including the requirements of payment of wages
Act. 1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules framed there under and modifications
thereof in respect of men employed by him in carrying out the contract. It shall be the responsibility of the Contractor to
see that any sub-contract under him, similarly complies with the above requirements. (The Employer shall not however
recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all
costs and expenses as may be incurred by the Employer in connection with any claim that may be made by any workman.
The Contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours
of the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to
the Employer and also to the competent authority where such report is required by law.

14. Working Hours:
Each shift shall be at least of eight hours duration and that the work must be completed within the time specified in the
tender document. Work shall also be done on Sundays and Holidays with prior permission of the respective authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their
own arrangement for carrying water at the work site.

16. Clearing Away:
All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be removed
from the plantation site on completion to the satisfaction of the Employer.

17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any
portion of the work.



18. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs connected
with execution of such agreement shall be borne by the successful Tenderers.

19. Defect Liability Period:

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of
building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains,
electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the
work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a period of three months or one year
or three years or five years, as the case may be (depending upon the nature of the work as described in the explanation
appended hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per
completion certificate issued by The Divisional Forest Officer, Kharagpur Division. The contractor shall make the same
good at his own expense, or in default, Divisional Forest Officer, Kharagpur Division. may cause the same to be made good
by other workmen and deduct the expense (of which the certificate of Divisional Forest Officer, Kharagpur Division shall
be final and binding on all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any
time thereafter become due to the contractor from the West Bengal Forest Directorate. or from his security deposit, either
full, or of a sufficient portion thereof and if the cost, in the opinion of Divisional Forest Officer, Kharagpur Division (which
opinion shall be final and conclusive against the contractor), of making such damage or imperfection good shall exceed the
amount of such security deposit and/or such sums, it shall be lawful for the West Bengal Forest Directorate to recover the
excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in force.

20. Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The Employer
will not on any account be responsible for procuring the same. The non-availability of the above materials shall not in any
way be considered to be an excuse for the extension of time.

21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work produced in
accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any disputes with regard
to the measurement of work executed the decision of the Employer shall be final and binding.

23. Final Payment:

Payment may be made by the undersigned in part of the running bill or at the end of the work as single bill depending upon
the quantity and quality of the completion of works. Final Payment will be subject to availability of fund, administrative
approval and financial sanction from the competent authority.

25. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the Employer, in
writing for any such substitution well in advance. Materials designated in this specification indefinitely by such terms and
‘Equal’ or other Approved etc. shall be considered as coming under the provisions of this clause as substitutions and no
such materials shall be used until specific approved by the Employer has been obtained in writing.

26. Commencement and Completion of Work:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be
reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the
stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence of the contract
on the part of the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined and specified
in the NIT into various ‘ldentifiable and quantifiable work-related stages’ pertaining to the work. In the event of the
contractor failing to comply with any of the conditions related to achieving the ‘Milestones’ within the specified time period
prescribed for such ‘Milestone’, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting Tender
over the total time allotted for its full completion and in terms of NIT or fails to complete the work and clear the site on or
before the end of contract period or extended date of completion, he/she shall, without prejudice to any other right or remedy
available under the law on account of such breach, pay as agreed compensation to the implementing Department. This will
also apply to items or group of items for which a separate period of completion has been specified.

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 10% of the
tendered value of work or the tendered value of the item or group of items of the work, for which a separate period of
completion is originally given. The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of the desired
progress as per the contract in accordance with the decision of the Tender Accepting Authority, under powers delegated by
Government to be communicated by the Employer, the withheld amount shall be released. However, no interest,
whatsoever, shall be payable on such withheld amount.

27. Escalation of Prices:
The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of time, if any
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, Octroi etc.



28. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the
plantation/or adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor or
of any of his sub-contractor’s employees, whether such injury or damage arises from carelessness, accident or any other
cause whatever in any way connected with the carrying out of his contract. This causes shall be held to include, internals,
any damage to plantation, whether immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways
forming the subject of this contract by frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or
damage under any acts of Government or otherwise and also in respect of any award or compensation or the Contractor
shall restore and repair all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works
complete and perfect in every respect so as to make good or otherwise satisfy all claims for damage to the property of the
third parties. The contractor shall indemnify the Employer against all claims which may made against the Employer by any
member of the public or other third party in respect of anything which may arise in respect of the works or in consequence
thereof and shall at his own expense arrange to effect and maintain, until the completion of the contractor with any approved
Insurance Company, a policy of insurance in the joint policy or policies with the Employer from time to time during the
currency of this contract, and shall duly and punctually pay the premium payable thereof and if so required produce receipts
for such payments, for the inspection of the Employer. The Contractor shall also indemnify the Employer against all claims
which may be made upon the Employer, whether under the workman’s Compensation Act or any other Stature in force
during the currency of this contract or common law in respect of any injury to any of the contractor’s or /and sub-contractor
workmen or labour and shall at his own expense effect and maintain until the completion of the contract, with the approved
Insurance Company a policy of Insurance in the joint names of the Employer and the Contractor against sub-risks and
deposit such policy or policies with the Employer from time to time during the currency of this contract. The Contractor
shall be responsible for anything which may be excluded from the Insurance Policies above referred to and also for all other
damage to any property arising out of an incidental to the negligent or defective carrying out of this contract. The Contractor
shall also indemnify the Employer in respect of any costs, charges or expenses arising out of any claims or proceeding and
also in respect of any award of compensation of damages arising therefore the Employer shall be at liberty and have the
power to deduct the amount of any damages, compensation costs, charges and expenses arising or to become due or to
become due to the Contractor. The Contractor shall on signing the contract, issue the works and keep them insured (the
works and keep them insured) until the Completion of the contract against loss or damage by the fire and /or earthquake
with any approved Insurance Company in the joint name of the Employer and the Contractor for the full amount of the
contract and for any further sum if called upon to be so by the Employer the premium of such further sum being allowed to
the Contractor as an authorized extra. Such policy shall cover the property of the Contractor or of any sub-contractor or
Employees. The Contractor shall deposit the policy and receipts for the premium with the Employer within 21 days from
the date of signing the contract unless otherwise instructed by the Employer. In default of the Contractor insuring as provide
above, the Employer on his behalf may so insure and may deduct the premium paid from any money due or which may
become due to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the work reinstated
by the Insurance Company should they elect to do so, proceed with all due diligence with the completion of the work in the
same manner as through the fire had not occurred and in all respect under the same conditions of contract. The contract
shall in case of rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as the
Employer may deem fit.

29.Termination of Contract by Employer:
If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall
make an assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of
assignment with his creditors, or (being incorporated company), shall have an order made against him or pass an affective
resolution for winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official
assignee of the contractor shall repudiate the contract, or if the official assignee or the liquidator in any such winding up
shall be unable within 7 (Seven) days after notice to him requiring him to do so, to show to the responsible satisfaction of
the employer that he is able to carry out and fulfil the contract and if required by the employer to give security or if the
contractor (whether in individual form or incorporated company) shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor or if the contractors shall assign or sublet the contract without the
consent in writing of the employer first obtained if the contractor shall change or encumber this contract or any payment
due to which may become due to the contractor their under or if the employer shall certify in writing of that in his opinion
the contractor :
a) has abandoned the contract, or
b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from the Employer written
notice to proceed, or

c) has failed to proceed with the work such due diligence and failed to make such due progress as would
enable the work to be completed within the time agreed upon, after receiving from Employer to employ
more men, ofr,

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving

from the Employer as written notice that the said materials or work were condemned or rejected by the
Employer under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this
contract to be observed and performed by the Contractor for 7 days after written notice shall have been



given to the contract requiring the Contractor to observe or perform the same, or
f) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let
any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days natice in
writing to the contractors, determine the contract, but without thereby affecting the powers of the employer of the obligations
and liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not been so
determine and as if the works subsequently executed has been executed by or on behalf of the contractor and further the
employer, his agents or representative may enter upon and take possession of the works and all plants, tools, shades,
machinery and other power tools, utensils and materials, lying upon the premises or the adjoining land or roads and use the
same as his own property or may employee the by means of his own representative and workman in carrying on and
completing the work or by employing any other contractors or other persons or person to complete the work, and the
contractor shall not in any way interrupt, or do any matter or thing to prevent or hinder such other contractor or other person
or persons employed for completing and finishing or using the materials and plant for the work when the works shall be
completed or as soon thereafter as convenient, the employer shall give a notice in writing to the contractor to remove his
surplus materials and plant and should the contractor failed to do so within a period of 14 (Fourteen) days after receipt
thereof by him the employer may sell the same by public auction and shall give credit to the contractor or for the amount
so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or
by the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or
loss which the employer shall have been put to in getting the work to be so completed and amount if any owing to the
contractor and the amount which shall be certified shall there upon be paid by the employer as the case may be and the
certificate shall there upon be paid by the employer, as the case may be and the certificate of the employer shall be final and
conclusive between the parties.

30. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications,
designs, drawings and instruction herein before mentioned and as to the quality of workmanship or materials used on the
work, or as to any other question, claim, rights, matter, or things whatsoever, in any way arising out of or relating to the
contract, design, drawings, specifications estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure or execute the same, whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the Chief Conservator of Forests, Western Circle. Should
the Chief Conservator of Forests, Western Circle., be for any reason unwilling or unable to act as such arbitrator, such
questions and disputes shall be referred to an arbitrator to be appointed by the DEPARTMENT OF FORESTS, GOVT OF
WEST BENGAL. The award of the arbitrator shall be final, conclusive and binding both parties to this contract and no suit
shall lie in Civil Court in respect of the award by the Arbitrator.

Sd/-
Manish Kumar Yadav, WBFS
Divisional Forest Officer,
Kharagpur Division.

Memo No. 1757 (28)/2-Budget/2024 Dated Kharagpur, the 02/07/2024

Copy forwarded for wide circulation & information to:-

1)  The Principal Chief Conservator of Forests & HoFF, West Bengal.

2)  The Principal Chief Conservator of Forests, General, West Bengal.

3) The Chief Conservator of Forests, Western Circle, West Bengal.

4)  The Chief Conservator of Forests,MIS & e-governance, West Bengal with a request to upload the Tender Notice in
the website- www.westbengalforest.gov.in.

5)  The Sabhadhipati, Paschim Medinipur Zilla Parishad / Jhargram Zilla Parishad

6) The District Magistrate, Paschim Medinipur / Jhargram.

7)  The Superintendent of Police, Paschim Medinipur / Jhargram

8)  The District Planning Officer, Paschim Medinipur / Jhargram

9) The District Information & Cultural Officer, Paschim Medinipur / Jhargram

10) .The Sub Divisional Officer, Kharagpur / Ghatal / Jhargram Sub Division.

11) The Treasury Officer, Kharagpur Treasury.

12-17) All Divisional Forest Officer, Western Circle.

18) The Asst. Divisional Forest Officer, Kharagpur Division.

19-27) All Range Officers, Kharagpur Division.

28) Notice Board.

Sd/-
Manish Kumar Yadav, WBFS
Divisional Forest Officer,
Kharagpur Division.



