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GOVERNMENT OF WEST BENGAL X V
DIRECTORATE OF FORESTS, X Q
OFFICE OF THE DIVISIONAL FOREST OFFICER, SAVEEREEN
PURULIA DIVISION. SEE DREAM

Phone No.: 03252-222329 & Fax No.: 03

Email Id:- dfopfd@gmail.com&dfopur-wb@nic.in

252-228323 Hj:t_‘a 2, T T

Memo No: 2041 / 2-86-22/24-25

Notice Inviting e-Tender:

Dated Purulia, the, 06.06.2024.

- WBFOR/DFOPUR/NIT22/SP/2024-25

E-TENDER FOR MINOR REPAIR OF WATCH TOWER AT
JHALDA,BAGHMUNDIL,AJODHYA,BALARAMPUR & MATHA RANGE UNDER PURULIA
DIVISION DURING FINANCIAL YEAR. 2024-25.

The Divisional Forest officer, Purulia Division, West Bengal, on behalf of the Governor, West Bengal invites e-

Tenders for the following work(s) from the eligible Contractors as detailed in the table below. [Collection (downloading) and
Submission (uploading) of e-Tender can be made online through the website https://wbtenders.gov.in only]. Terms and
Conditions of this Tender Notice is duly followed the Memorandum of Finance Deptt. vide No. 5696 F(Y)

dated 01/10/2019.
SCHEDULE OF WORKS WITH LOCATION DETAILS
. Earnest Cost of e
PrNOJ ect Name of the . Amount put- to Money Security | the tender . Eligibility
0. Location tender (in . Period of of
NIT No. Work (inRs.) Money | documents .
Rs.) o . completion | contractor
2% (in Rs.)
Experience
Minor repair of Rs. 2.50.000.00 in similar
01 watch Tower at Khamar @1 unit= 10% of nature of
Bhakuadih Mouza Beat, Jhalda Rs. 2,50,000.00 5,000.00 accepted 750.00 60 Days. works as
under Jhalda Range offer rate. per
Range Condition
3.J.a&b.
Experience
Minor repair of N in similar
02 watch Tower at K?;;:latl Rs@liS(:l,[(:;)tO;OO 10% of nature of
Saridih Mouza > 5,000.00 accepted 750.00 60 Days. works as
. Baghmundi Rs. 2,50,000.00
under Baghmundi Range offer rate. per
Range Condition
3.J.a&b.
Experience
Minor repair of Rs. 2,50,000.00 in similar
watch Tower at Ranga Beat, e 10% of nature of
WBFOR/DFOPUR/NIT22 " Bhuighara Mouza Aj%)dhya @1 unit= 5,000.00 accepted 750.00 60 Days. works as
/SP/2024-25 ! Rs. 2,50,000.00
under Ajodhya Range offer rate. per
Range Condition
3.J.a&b.
Experience
Minor repair of in similar
04 watch Tower at Gl;::fra Rs@liS(:l,[(:;)tO;OO 10% of nature of
Ghatbera Mouza ? 5,000.00 accepted 750.00 60 Days. works as
Ba]arampur Rs. 2,50,000.00
under Balarampur Range offer rate. per
Range Condition
3.J.a&b.
Experience
Minor repair of Rs. 2,50,000.00 in similar
05 watch Tower at Matha Beat, @1 unit= 10% of nature of
Charakpathar Matha Rs. 2,50,000.00 5,000.00 accepted 750.00 60 Days. works as
Mouza under Range offer rate. per
Matha Range Condition
3.J.a&b.
SCHEDULE OF DATES
Sl. No. Particulars Date & Time
1 Date of uploading N.I.T. Documents—Online (Publishing Date) 21/06/2024 from 10.00 a.m.
2 Documents download start date (Online) 21/06/2024 from 10.00 am
3 Documents download end date (Online) 10/07/2024 @ 05.00pm
4 Bid submission start date (Online) 21/06/2024 from 10.00 am
5 Bid submission closing date (Online) 10/07/2024 @ 05.00pm
6 Bid opening date for Technical Proposal (Online) 12/07/2024 @ 10.30 am
7 Date of uploading technically qualified bidders (Online) To be notified in due course
3 Date of opening Financial Bids (Online) To be notified during uploadin}g of Technical Evaluation Sheet of
bidders
9 Date of uploading of list of bidders along with final ‘rate, after negotiation with all bidders if To be notified in due course.
necessary (Offline)
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Last date & time of submission of bids online is: 10/07/2024 upto 05.00 pm

Note:

1). In case of any unscheduled holiday or on days of National Holidays or strike or natural calamity on the aforesaid dates, the next working day will be treated as
scheduled / prescribed date for the same purpose.
2). The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of exigent circumstances like breakdown of
communications link or conditions of force majeure.

3). The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial Proposal or both, if required.

Terms & conditions

ANALYSIS OF THE ESTIMATES & PRE-REQUISITE SPECIAL CONDITIONS

Model estimates for Minor Repairing Works of Electric Fencing have been provided above. The estimated cost is inclusive of all
materials to be supplied & labours to be engaged for the purpose. Successful bidder/s should carry out the works either by
deploying machine or by deploying labours from local JFMCs only by paying minimum wage for the time in vogue. As, each of
the activity requires specialized skill and experience, JFMC members who are conversant in carrying out such types of activities
should be given preference while deploying labour for such types of jobs. While payment is required to be made by the contractor
concerned, decision taken by the concerned Range Officer on technical ground shall be final and binding with respect to carrying
any particular activities mentioned in the model estimates.

The estimate is indicative in nature. Thus, it might be so that some of the items mentioned in the estimates do not require to be
implemented in the field and some of the items need to be implemented more than once, repeated or enhanced as per field
requirements especially for Thus, the Intending bidders need to quote the rates accordingly and will have to follow the instructions
of Forest Officials only who will have the liberty to change the inner items mentioned in the estimates, without changing the rate
or the amount of that particular item. Intending bidder/s is (are) expected to have that flexibility.

The labour rates etc. given in the estimates are as per existing Government Rules which may be revised as per orders in vogue.

Payment shall be made to the successful bidders only for those items which he/she has carried out at field on pro rata basis as per
the rate offered by the L1 & as per the instructions of the undersigned or his authorized representatives. Each item of the estimates
has a definite time line, beyond which the item is very difficult to be implemented in the field. Thus, any item, which is not
possible to be implemented in the field within due time, can only be implemented after having due permission in this regard from
the appropriate authority. Successful bidders are required to prepare bill for making payment accordingly. Running bill payment
may also be allowed subject to recommendation of the concerned field Officers; Range Officers.

Since the items are very much technical and needs to be implemented properly as per correct as per PWD schedule, understanding
of all the items is a prerequisite for the Bidders. In case of any confusion in later part regarding implementation of any item the
decision of the undersigned or his authorized representative shall be final & binding.

Rate Quoted below 10% shall be subject to rate analysis which shall require to be provided based on technical grounds to be
ascertained by the Tender Committee constituted for the purpose. As this model estimate is made as per PWD Schedule the Rate
analysis for any quote less than 10% should by certified by a Forest Officer not below the Rank of a Forest Ranger. Rate
analysis which is not technically viable shall not be accepted at this end and the candidature of the contractor concerned shall
liable to be cancelled at once. No rates quoted above the estimated rate will be entertained.

From the above analysis, it follows logically that R.A bills shall be admissible in this regard provide the concerned ROs
complication Certificate.

Issuance of work order to the L1 Bidders is subject to administrative approval and availability of fund. Similarly, payments of
bills are also subject to availability of funds; the undersigned will not be liable in any such case of non-payment or delayed
payment or cancellation of the tender or any other circumstances.

The undersigned will always reserve the rights to cancel tender/ contract at any moment; even after issuance of work order,
without assigning any reason whatsoever.

Page 2 of 21



INSTRUCTION TO BIDDERS (ITB)

Section — A

1. General Guidance for e-Tendering:

1.1 Instructions / Guidelines for e-Tenderers for electronic submission of the e-Tenders online have been shown in Web site
https://wbtenders.gov.in

1.2 Registration of Contractors
Any contractor willing to take part in the process of e-Tendering will have to be enrolled and registered with the Government e-
Procurement System.

1.3 Digital Signature Certificate (DSC)
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of e-Tenders.

1.4 Collection of e-Tender Documents
The contractor can search and download NIT and e-Tender documents electronically from computer once he logs on to the website
mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of e-Tender documents.

1.5 Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm or
registered company. If found to have applied severally in a single job, all his applications will be rejected for that job.

2. Submission of e-Tenders:

2.1 General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, one is Technical
Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list attached. Using the Digital
Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally signed. Tenderers should specially take
note of all the addendum/corrigendum related to the e-Tender and upload the latest documents as part of the e-Tender.

2.2 Technical Proposal:
The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in two covers
(folders).

A. Technical File (Statutory Cover) containing:
i. NOTICE INVITING E-TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form I, Form II, Form III and AFFIDAVIT - Y) (to be submitted in “FORMS” Folder).

iii. Earnest Money Deposit (EMD) by the Tenderer as mentioned in the NIT document in favour of “The Divisional Forest
Officer, Purulia Division, Purulia, Dist-Purulia, W.B.”.

iv. Instructions to Bidders. (to be submitted in “ITB” Folder)
v. General Terms & Conditions of Contract. (to be submitted in “GT AND CC” Folder)
vi. Technical Specification. (to be submitted in “TS” Folder)

vii. Drawing if Any to (“DRAWING” Folder)

viii) Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a
particular e-Tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected.
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My Document (Non-Statutory Cover)

SI.

No Category Name Sub-Category Description Document Name
(For details see Clause 3 of ITB & relevant clauses of NIT)
1 P.T. deposit receipt Challan
) Valid GST Registration Certificate & GST Return File for
the last 3 Financial Years. All Provisions of G.O. No.
A. | CERTIFICATES | CERTIFICATES 4679-F(Y) dated 21.11.2022 should be valid. (Mandatory)
3 | LT.R. Acknowledgement Receipt
4 | L.T. PAN Card
5 | Voter ID Card
6 | ESI & EPF Registration Certificate
7 | Aadhaar Card
1 Proprietorship Firm - Trade License.
5 Partnership Firm - Registered Partnership Deed,
Registered Power Attorney, Trade license.
B COMPANY COMPANY
" | DETAILS DETAILS 3 | Pvt. Ltd. Company - Registration Certificate under
Company's Act, MOA & AOA, Registered Power
of Attorney, Trade license.
4 Registered Un-employed Engineers and Labour Co-
operative Societies Limited.
Experience Profile- List of completed Projects works
1 regarding similar nature of works. at per P.W.D. order
no.04- A/ PW/ O/ 10C - 02/ 14, dt. 18/03/2015 (for 1*
Call).
C. | CREDENTIAL CREDENTIAL
2 | Annual Turn Over of last 5 years.
3 Completion Certificate, Payment Certificate, Work Order
& Estimate from the concerned authority (Mandatory)
PLANT&MACHIN 1 | Authenticated copy of invoice, challan, and waybill
ERIES (Machinery)
D. | EQUIPMENTS - — :
LABORATORY ) Authenticated copy of invoice, challan, and waybill
(OPTIONAL) (Laboratory)
TURN OVER 1 | Authenticated copy of the Income Tax RETURNS
FINANCIAL : y
E. (INFO) PAYMENT ) Only Payment Certificate of work issued by the Concerned
CERTIFICATE Supervisor and not the TDS certificate
STRUCTURE & 1 | Details of Structure and Organization ITB Section B Form
F. | DECLARATION | ORGANISATION III.
AFFIDAVIT 2 | An affidavit made that no adverse report against the bidder
TECHNICAL 3 An affidavit mentioning the name of the technical staff as
STAFF described in Clause 3(k).
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2.3. Financial Proposal

i) The financial proposal should contain the Bill of Quantities (B.O.Q.) in one cover (folder). The contractor is to quote
the rate in the space marked for quoting rate in the B.O.Q.

i) Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the
contractor.

3. Eligibility Criteria for participation in e-Tender:

(a) The intending bidders should have proper license for engaging labourers on contract.

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan,
GST registration certificate, Income Tax return Acknowledgement receipt, PAN card issued by Income Tax
Department, Voter ID card, ESI& EPF Registration Certificates and Trade license in respect of the prospective
Tenderer. In addition to the above, any contractor who has executed any type of e-Tender works in Directorate of
Forests, Govt. Of West Bengal, should submit previous credentials for his past performance, completion certificate from
respective employer, the completion certificate and credentials should be signed by the officer not below the rank of
Deputy Conservator of Forest, any other certificate signed by other officials will not be entertained (Non-Statutory
Documents).

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm
of which he happens to be a director or partner, such individual person shall, while submitting any e-Tender for and on
behalf of such company or firm, invariably submit a copy of registered power of attorney showing clear authorization in
his favour, by the rest of the directors of such company or the partners of such firm, to submit such e-Tender. The Power
of Attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory
Documents).

(d). Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any e-Tender
by Forest Dept., P.W.D., PW.(R)D & P.W.(C.B.) D, Housing Department, W.B. or C.P.W.D. or M.E.S or Railways;
during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as disqualification towards
eligibility. (A declaration in this respect must be furnished by the prospective bidders as per prescribed format). [Non-
statutory Documents]

(e). The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the
Memorandum of Association (MOA) and Article of Association (AOA..) [Non-statutory Documents]

(f). Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to furnish
the following documents: - [Non-statutory Documents]

i) Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.

i)  Supporting documents showing area of operation.

iii) Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.

iv) Name with address and signature (in original) of the present Board of Directors of the Co-operative
Society

v) Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with

the evidence of submission of the same to the concerned Authorities, duly attested.

(g). The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of
their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility.

(h). A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner
of a firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications will be
rejected for that job.

(1). No conditional / Incomplete e-Tender will be accepted under any circumstances.
(4). The Financial Eligibility:

a. The bidder should have a minimum average annual turnover of least 100% of estimated project cost of the
e-Tender in the last three 3 preceding years (the turnover of the lead member will be considered in case of
joint venture).

b. For 1st Call - The bidder should have successfully completed at least one similar type of work / Similar
nature works during last five (5) years for a single similar nature contract of value not less than 40% or two
contacts of value not less than 30% or a single running work of similar nature which has been completed
to the extent of 80% or more and value of which is not less than the desired value at (i) above.

For 2" Call - The bidder should have successfully completed at least one similar type of work / Similar
nature works during last five (5) years for a single similar nature contract of value not less than 30% or two
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contacts of value not less than 25% or a single running work of similar nature which has been
completed to the extent of 75% or more and value of which is not less than the desired value at (i) above..

For 3" Call - The bidder should have successfully completed at least one similar type of work / Similar
nature works. during last five (5) years for a single similar nature contract of value not less than 20% or a
single running work of similar nature which has been completed to the extent of 75% or more and value
of which is not less than the desired value at (i) above as per the P.W.D. order no. 04— A/ PW/ O/ 10C
—02/ 14, dt. 18/03/2015 .

¢. The bidders should also have made profits after taxes for each of these last five (5) financial years.

(k) Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 shall
be mandatory and strictly adhered to as per Government of West Bengal Labour Department No. 1137-IR/IR/MISC-
11/11, Dated: 14.11.2011.

(I)Any Tenderer who has a bad reputation for his /her workmanship and/or history of non-completion of any project
under this Division within the schedule time frame may be debarred from participating in the e-Tender.

4. Opening of Technical Proposal

1. Technical proposals will be opened by the authorized representatives electronically from the website stated in

Clause 2.1, using their Digital Signature Certificate.
il Intending Tenderers may remain present, at the time of opening of e-Tender, if they so desire.

1ii. Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-
statutory Documents will be opened. If there is any deficiency in the Documents, the e-Tender will summarily

be rejected.

iv. Decrypted (transformed into readable formats) documents of the Non statutory Cover will be downloaded, and

handed over to the e-Tender Evaluation Committee (constituted for evaluation of e-Tenders).

5. Uploading of summary list of technically qualified Tenderers (1st round)

Pursuant to scrutiny and decision of the e-Tender Evaluation Committee (TEC), the summary list of eligible Tenderers
with the serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web
portals.

While evaluation, the Committee may summon the Tenderers and seek clarification / information or additional

documents or original hard copy of any of the documents already submitted and if these cannot be produced within the
stipulated time frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified Tenderers
Date of opening of financial bid will to be intimated in the final summary list.
7. Opening and Evaluation of Financial Proposal

Financial proposals of the Tenderers declared technically eligible by the e-Tender Evaluation Committee will be opened
electronically from the web portal stated on the prescribed date, normally after 2(two) working days of date of
publication of final summary list of the e-Tenderers.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.

After evaluation of Financial Proposal, by the appropriate Authority of WBFOREST, may upload the final summary
result containing inter-alia, name of contractors and the rates quoted by them against each work provided E-Tender
evaluation committee is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering
down of rate.

8. Procedures to be followed when one / two technically qualified Tenderers participated in any e-Tender:

Financial bid of technically qualified single / two Tenderers may not be opened. Re-Tender may be invited immediately
in the process of evaluation as per norms of e-Tender as per G.O. No. 925/F(Y) dated 14/02/2017.

9. Acceptance of e-Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the e-Tender Accepting Authority does not bind himself to do
so and reserves the right to reject any or all the e-Tenders, for valid reasons and also reserves the right to distribute the
work amongst more than one e-Tenderer at the accepted rate after formal consultation with L1 (accepted rate) bidder
and taking consent of L1 bidder for smooth & quick completion of the work.
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10.Penalty for suppression / distortion of facts

If any e-Tender fails to produce the original hard copies of the documents (especially completion certificates and audited
balance sheets), or any other documents on demand of the E-Tender Evaluation Committee within a specified time
frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the e-
Tenderer will be suspended from participating in the e-Tenders on e-E-Tender platform for a period of 3 (Three) years.
In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the WBFOREST
DEPARTMENT may take appropriate legal action against such defaulting e-Tenderer.

11. Brief details on the nature of work:

a) Name of the project : Minor Repairing of Electric Fencing
b) Project ID : NA

<) Job ID : NA

d) Nature of Work : Minor Repairing of Watch Tower
e) Soletnrsgors eligible to submit the As per Sl. No. 03 of the NIT

12. Earnest Money Deposit (EMD):
a) Mode of EMD Payment: Payment by NET BANKING (any listed bank) though ICICI bank payment gateway:

e On selection of net banking as the payment mode, the bidder will be directed to ICICI bank payment gateway web
page (along with a string containing a unique ID) where he will select the bank through which he wants to do the
transaction.

¢ Bidder will make the payment after entering his unique ID and Password of the bank to process the transaction.

e Bidder will receive a confirmation message regarding success or failure of the transaction.

o If the transaction is successful, the amount paid by the bidder will get credited in the respective polling account the
State Government / PSU/ autonomous body / local body / PRIs etc. maintained with the focal point branch of
ICICI bank at R.N. Mukherjee Road, Kolkata for collection of EMD or Tender fees.

o Ifthe transaction is failure, the bidder shall again try for payment by going back to the first step.

13. Opening of e-Tender:
a) The Technical Bid shall be publicly opened by the authority receiving e-Tender or by his Authorized representative,
as per the Date & time Schedule mentioned in NIT.
b) Prospective Tenderers or their authorized representatives may be present during the opening process.

¢) Financial Bids of only those Tenderers who would qualify in the Technical Bid evaluation will be opened.

d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of e-
Tender, no cost of e-Tendering shall be reimbursable by the Government. The Divisional Forest Officer, Purulia
Division, Purulia, W.B. reserves the right to reject any e-Tender or all Tenders without assigning any reason
whatsoever and is not liable for any cost that might have incurred by any Tenderer at any stage of Tendering.

e) The acceptance of the Tender rests with the Divisional Forest Officer, Purulia Division, Purulia, W.B. who does
not bind himself to accept the lowest Tender and reserves to himself the authority to reject any or all the Tenders
received without assigning any reason thereof.

f) Intending Tenderers are encouraged to inspect the site of work and get them thoroughly acquainted with the local
condition and all factors which may affect their rates. Prior to the site visit the intending Tenderers must inform the
Divisional Forest Officer, Purulia Division, Purulia, W.B. about the time and date of the visit.

14. The selected Contractor must arrange to procure all materials required for the proper completion of the work (as per the
Technical Specifications of the e-Tender document). The Employer will not on any account be responsible for procuring the
same.

15. The selected contractor shall apply to the Divisional Forest Officer, Purulia Division, Purulia W.B. for seeking
permission for utilization of land at the proximity of the site for arranging required plant & machineries, store of materials etc.
at his own cost and responsibility. All such temporary shed etc. shall have to be dismantled and all debris etc. cleared from site
post completion of the work or as directed by the Divisional Forest Officer, Purulia Division, Purulia. Once an order to the
effect is issued from the Divisional Forest Officer, Purulia Division, Purulia W.B. in this regard, it shall be brought to effect
by the contractor without contest.

16. Validity of Bids:
a) Bid shall remain valid for the entire F.Y. 2024-25. Bid validity for a shorter period shall be rejected by e-Tender
Accepting Authority as non-responsive.
b) If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory explanation for such
withdrawals, he may be barred from submission of any further e-Tender to this Office and to the Directorate of
Forests, Government of West Bengal for a minimum period of 1 (one) year.
17. Verification of credentials/onsite projects:
Before issuance of the work order, the e-Tender Accepting Authority may verify the credential and other documents of
the lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the

lowest Tenderer is either manufactured or false in that case, work order will not be issued in favour of
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the Tenderer under any circumstances and legal action will be taken against him. In the middle of the
implementation of the work any dispute notices in any documents of the lowest bidder, the work order
will be cancelled and legal action will be taken against the bidder.

18. Cancellation of e-Tender:
The Divisional Forest Officer, Purulia Division, Purulia, W.B. reserves the right to cancel this N.I.T. due to
unavoidable circumstances and no claim in this respect will be entertained.

19. Security Deposit:

a)  The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 10(ten) days from the date
of Letter of Acceptance, Performance Security Deposit (subject to any revision by the Govt. of West Bengal) which
is 10% (Ten Percent) of the contracted value of work as per the G.O. NO. 796 — F (Y), dt. 25/02/2022; this shall have to
be deposited in the Portal of GRIPS (Paid Challan). In case of written request from the I.1 bidder justified with
sufficient reason, provision may be made for deduction of security deposit from Progressive/R.A. Bills. The Security
Deposit will be released as per PWD Notification no 5951-PW/L&W/2m-175/2017, dt. — 02-11-2017 read with
notification no. 5784/PW/L&A/2m-175/2017, dt. — 12-09-2017 from the date of final payment to the successful
tenderer. No interest on Security Deposit will be paid by the Tender accepting Authority.

b) If the accepted bid value is 80% or less of the Estimate put to tender the Additional Performance Security @ 10% of the
tendered amount as the G.O. NO. 4608 — F(Y), dt. 18/07.2018 which shall have to be submitted by the successful bidder
in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit
the Additional Performance Security within seven (7) working days from the date of issuance of Letter of Acceptance, his
Earnest Money will be forfeited and other necessary actions like black listing of the contractor, etc, maybe taken. The
Bank Guarantee shall have to be valid up to end of the Contract Period and shall be renewed accordingly, if required.

¢) The Bank Guarantee shall be returned after successful completion of the Contract and payment of bills. If the bidder fails
to complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency
of the contract period

20. Technical Specification and Quality of Works:
All works are to be carried out as per plan, specification and estimate of works subject to modification made in writing
by the undersigned or his authorized officer.

21. Deduction of Taxes etc:
Deduction of Income Tax, GST, and any other extant taxes as applicable from the Contractor's Bill will be made as per
Govt. rules in vogue.

22. Maintenance Period:

The Contractor will be liable to maintain the supply work at the appropriate service level to the satisfaction of The
Divisional Forest Officer, Purulia Division, Purulia, W.B. at his own cost for a period of Security Period/Maintenance
period, as per PWD Notification no 5951-PW/L&W/2m-175/2017, dt. — 02-11-2017 read with notification no.
5784/PW/L&A/2m-175/2017, dt. — 12-09-2017 from the date of completion of the work in all respect. If any
defect/damage is found during the period as mentioned above, the Agency shall make the same good at his own cost. Failure
to do so, penal action against the Agency will be imposed by the Government as deem fit. The Agency will have to quote his
rate considering the above aspect. Also, the Prospective Tenderers shall have to execute the works in such a manner so that
appropriate service level of the work is kept during progress of work and the period of maintenance.

23. Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification
will supersede former one in following sequence: -
a. Form of Agreement
b. e-Tender Form
c. Technical Specifications
d. General Terms and Conditions
e. Relevant PWD(W.B.) Schedule of Rates
f.  Instructions to Bidders
g. NIT.

24. Mobilization Advance/ Cost over Run:
No Mobilisation Advance and Secured Advance will be allowed. Time / cost overrun and consequent cost of escalation
for any materials, labour, P.O.L. etc. will not be allowed unless approved otherwise.

25. Canvassing in connection with the e-Tender is strictly prohibited.

26. Site of work and necessary drawings/maps may be handed over to the successful Tenderer along with the work order or in
a phase wise manner as deemed fit by The Divisional Forest Officer, Purulia Division, Purulia, W.B. No claim in this
regard will be entertained.

27. The successful Tenderer will have to start the work as per the work order. He must complete different stages of work as per
time frame specified in the NIT/work order. However, the Divisional Forest Officer, Purulia Division, Purulia, W.B may
subsequently alter time frame as deems fit.

28. The Successful Tenderer will be required to obtain valid registration certificate & labour license from respective offices
mandatory where work by them is proposed to be carried out under the Contract Labour (Regulation & Abolition) Act, 1970
and the same should be submitted to the Divisional Forest Officer, Purulia Division, Purulia, W.B.

29. The successful Tenderer shall have to comply with the provision of (a) the Contract Labour (Regulation & Abolition) Act,
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1970 and (b) the Minimum Wages Act, 1948 and the Notifications thereof or other laws relating thereto, and the rules made
and orders issued there under from time to time. Failure to do so will be treated as breach of contract and the Divisional
Forest Officer, Purulia Division, Purulia, W.B. may in his discretion cancel the contract. The contactor shall also be liable
for any liability arising on account of any violation by him of the provisions of the Act and Rules made there under time to
time.

30. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for
modification of the work, due to non-delivery of the possession of site and / or modification of work.

31. Prevailing safety norms must be followed by the successful Tenderer during execution of the work so that LTI (Loss of
time due to injury) is zero.
32. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division.

33. The contractor shall abide by all acts and rules, especially but not limited to the field of Forests, Wildlife and Biodiversity.
Violation of any of these will be treated stringently as per law and offenders will also be prosecuted.

34. A Tenderer is to quote in figures as well as in words, his rates in the following forms in his cases against the estimated
value put to e-Tender.

35. In the event of a e-Tender being submitted by a firm, it must be signed by a member or members of the firm having legal
authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case of
a firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian Partnership
Act.

36. The Tenderer must sign at the bottom of each page of the e-Tender documents as a proof of acceptance of terms and
conditions of the e-Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed.

37. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are
approximate only and may be increased or decreased during actual execution. The contractor shall remain effected by
alteration.

38. The estimated cost is inclusive of all statutory taxes & Cess as applicable. The detail brake up GST and Cess as
applicable should be provided in the R.A Bill/ Final Bill as per prevalent order of the Finance Department Govt. of West
Bengal in this respect.

39. Payment will be done in favour of the L1 bidder (in normal case) subject to availability of fund and receipt of
requisite approval from the competent Authority

40. No child labour should be engaged.

1. RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS
OBSERVED DURING THE COURSE THE E-TENDER ACCEPTING AUTHORITY MAY REFER TO THE
APPROPRIATE HIGHER AUTHORITY OF DIRECTORATE OF FORESTS, GOVT. OF WEST BENGAL
IN DECIDING ON THE RATE REVISIONS (IF NEEDED).

2. The Contractor must engage local JFMC members as labourer for execution of the work. No outer labourer will be
considered for this purpose. The Wages of labourer should be paid in right time. No excuse is considered in this
regard.

3. Work Order will be issued after getting administrative approval and financial sanction from the higher authorities.

4. The Contractor must abide by the NOTIFICATION No. 1140 PRD-33011/1/2024-MGNREGA SEC, dt. 07.03.2024. for
implementation of “KARMASHREE SCHEME” and Job card holders shall be engaged as unskilled labourers.

Sd/-Anjan Guha, WBFS
Divisional Forest Officer,
Purulia Division.
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Section — B

FORM-I
APPLICATION

To,

The Divisional Forest Officer,
Purulia Division, Purulia.

Subject: Name of the Work with e-Tender reference no.

Reference: (N.I.T No.)

Dear Sir,
Having examined the Statutory, Non-statutory and NIT documents; [/We hereby submit all the necessary information and
relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application
and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
(a) e-Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under
this project
(b) e-Tender Inviting Authority and Accepting Authority reserve the right to reject any e-Tender without assigning
any reason.
The application is made by me/us on behalf of in the capacity of duly

authorized to submit the e-Tender.
Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:
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To,

Section-B

FORM 11
(TO BE FILLED UP BY E-TENDERER)

The Divisional Forest Officer,
Purulia Division, Purulia.

Dear Sir/ Madam,

Refi-  Workfor .....oooiiiii
e-Tender Reference NO. .....ccocvvviiiiviniieeeiiiineen.

. I/We refer to the e-Tender notice issued by you for the work of Advance/Creation/Maintenance of Work in

division vide e-Tender reference no. mentioned above.
I/ We do hereby offer to perform, provide execute, complete and maintain the works in conformity with the drawings,
conditions of contract, specifications, Schedule of Quantities for the sum of Rs.............................. (quoted in
Financial BOQ )...ccovioiiiiiieiieiee et only at the respective quoted ITEM WISE rates
mentioned in the Schedule of Quantities.

. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of e-Tender

conditions, subject above, I/ We hereby agree, should this e-Tender be accepted in whole or in part, to:
(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;

(b) complete the works within.................... days.
I/ We have deposited the earnest money of Rs. only which, I/ We note that deposited EMD, will not
bear any interest and is liable for forfeiture-
(1) If our offer is withdrawn within the validity period of acceptance.
(i1) If the contract is not executed within 15 days from the date of receipt of the letter of acceptance.
Or
(1ii) If the work is not commenced within 10 days after issue of work order/ handing over of the site

whichever is later.
I/ We understand that you are not bound to accept the lowest or any e-Tender you receive.

Yours faithfully,

SIGNATUTE....eevveeieieeeieiieeee e
Designation : ........cceeveverieneeneeeie e
Address e et e

Name of Partners of our Firm:

1)
2)
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Section — B

FORM - 11T
STRUCTURE AND ORGANISATION

A.1. Name of the applicant (Tenderer):

A.2. Office Address:

Telephone No.:

Fax No.: e-mail :

A.3. Name and address of Bankers:

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff with
Bio-data

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation
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Section — B
FORM -1V

rtificate Regardin mmary Statement of Yearly Turnover from Contractual Busin
This is to certify that the following statement is the summary of the audited Balance Sheet arrived from contractual business

FT0 T 2 000101 o ) SRR

...................................................................................................... for the three consecutive years or

For such period since inception of the Firm, if it was setup in less than such three year's period.

Financial
SL
No Turnover rounded up to Rs in lakh Remarks
Year (two digit after decimal)

1. 2019-2020

2. 2020-2021

3. 2021-2022

4. 2022-2023

5. 2023-2024

Total

Average Turnover: In Rs
Note:

1. Average Annual turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal.

2. Average Annual turnover for3years is to be obtained by dividing the total turnover by 3.If the Firm was setup in

less than 3 year's period, consider the total turnover for the period from in caption year to the year and divide by
the no. of years.

3. Incase, the firm was set up in less than 3year's period, mention the year of inception in the ‘Remarks’ column.

Signature of the Bidder with seal
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D

(11T

Iv)

V)

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Section-B

AFFIDAVIT - Y

(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of
any information submitted, proved to be false or concealed, the application may be rejected and no objection/claim
will be raised by the undersigned.

The undersigned also hereby certifies that neither our firm M/S nor any of
constituent partners had been debarred to participate in e-Tender by the Directorate of Forests, Government of West
Bengal or any of the Statutory Bodies or Government Organizations in favour of whom credentials are preferred by
the undersigned towards eligibility criteria claim; during the last 3 (three) years prior to the date of this N.I.T.

The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent information
as deemed necessary and/or as requested by the Deputy Conservator of Forests, W.B. herein referred to as the
e-Tender Inviting & Accepting Authority, to verify this statement.

The undersigned understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the e-Tender Inviting & Accepting Authority.

Certified that I have applied in the e-Tender in the capacity of individual/as partner of a firm & I have not applied
severally for the same job.

Name of the Firm with Seal:
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GENERAL TERMS & CONDITIONS OF CONTRACT

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps related to these contract and specification, the
priced scheduled of probable items with approximate quantities and directions or instructions which may be issued by the
Tender Inviting Authority or his Representative from time to time during the execution of the contract.

2. Interpretations:
In constructing these conditions, the specifications, the schedule of quantities, e-Tender and Agreement, the
following words shall have the meaning herein assigned to them except where the subject of context otherwise requires:

L The term Tender Inviting Authority (TOI) shall mean Divisional Forest Officer Purulia Division, Purulia, West
Bengal, and include its successor and assigns or the Officers authorized to deal with any matters which those presents
are concerned on its behalf.

1I. The term REPRESENTATIVE shall mean Authorized Official of the Divisional Forest Officer, Purulia Division,
Purulia, W.B.

I1I. CONTRACTOR shall mean the firm or company or person whose e-Tender has been accepted by the Tender
Inviting Authority and includes his (their) heirs, legal representative assigns and successors.

Iv. SITE shall mean the site of the contract work including any erections thereof and any other land adjoining
thereto (inclusively as aforesaid allotted by the Tender Inviting Authority for the contractor’s use).

V. This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general
instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the contract is
added, amended, valued of modified in any way by mutual consent.

VL ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or
the Provincial Insolvency Act or any amending statutes.
VIIL. THE WORKS shall mean the work or works to be executed or done under this contract.
VIIL The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified
and forming part of contract.

3. Scope of works:

The work to be done is covered in this e-Tender. The same has been detailed in the drawings/maps and schedules of
probable items with approximate quantities. It includes furnishing all materials, labour, tools, machinery and equipment and
management necessary for completion of the work. All work during its progress and upon completion shall conform to lines as
shown on the drawing/map furnished by the Tender Inviting Authority. Should any details essential for efficient completion of
the work be omitted from the drawings/maps and specifications it shall be the responsibility of the Contractor to inform the
Tender Inviting Authority and to furnish and install such details with their concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned
may be reduced to any extent which is absolutely at the discretion of the Tender Inviting Authority. This reduction of the
extent of work should not be a criterion for extra claim in respect of materials stored, establishment and cost incurred or any
other losses occurring out of these causes. The Contractor shall carry out and complete the works in every respect in
accordance with this contract and in accordance with the directions and to the satisfaction of Tender Inviting Authority who
shall be the final authority. The Tender Inviting Authority may in their absolute discretion issue further area drawings/maps
and /or written instructions, details, direction and explanations which are hereafter collectively referred to as the Tender
Inviting Authority’s instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of
any work.
b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or

Specifications.

c¢) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other
materials thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

The Contractor shall forthwith comply with and duly execute any work comprised in such Tender Inviting Authority’s instructions
provided always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by the
Tender Inviting Authority shall, if involving a variation, be confirmed in writing by the contractor within seven days. No work, for which
rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the Tender Inviting
Authority. Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Tender Inviting Authority, as provided in
Clause VARIATION. If complete with the Tender Inviting Authority’s instructions as aforesaid involves work and/or loss beyond that
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contemplated by the Contract then, unless the same were issued owing to some breach of this contract by The Contractor, the Tender
Inviting Authority shall pay to the Contractor the price of the said work an extra to be valued as hereinafter provided and /or loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Tender Inviting Authority may for
that purpose appoint, shall be bound to add or omit from or vary the works shown upon the Drawings/Maps or described in
specification or included in the Schedule of Quantities but the Contractor shall make no addition, omission or variation
without such authorization or direction. A verbal authority or direction by the Tender Inviting Authority, if confirmed by the
Contractor in writing within seven days, be deemed to have been given in writing. No claim for an extra shall be allowed
unless it shall have been executed by the Contractor on specific direction on the Tender Inviting Authority as herein
mentioned any variation i.e. additions, omissions or substitutions shall violate the Contract.

a) For the rates for the additional, altered or substituted work for items mentioned in the e-Tender, the e-Tender at
quoted rates will be applicable.

b) For the rates for the additional, altered or substituted work for items not mentioned in the e-Tender, the Contractor
shall, within 7days of the date of receipt of the order to carry out the work, inform the Tender Inviting Authority of
the rates which it is his intention to charge for such class of work, supported by required documents, vouchers etc.
and analysis of rates claimed and the Tender Inviting Authority shall determine the rates on the basis of the prevalent
market rates and certify for the payment accordingly. The analysis shall be prepared on the basis of actual cost of
materials and labour plus 10 (ten) per-cent to cover overhead supervision and profit etc. However, the Tender
Inviting Authority, by notice in writing, will be at liberty to cancel their order to carry out such work and arrange to
carry out as they may consider advisable. But under no circumstances, the Contractor shall suspend the work on the
plea of non-settlement of the rates of item falling under this clause.

¢) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the net
rates stated in the e-Tender or the schedule of quantities, if not so stated, then in accordance with local day work rates
and wages for the district provided that in either case vouchers specifying the daily time(and if required by the
Tender Inviting Authority the workman’s names) and materials used be delivered for verification to the Tender
Inviting Authority at or before the end of the work following that in which the work has been executed.

d) As regards determination of the rates, the decision of the Tender Inviting Authority shall be accepted as final. No
supplementary items shall be taken up for execution except with prior written approval of the e Tender Inviting
Authority. The Tender Inviting Authority is not bound to recognize the cost of materials furnished in vouchers and in
case the market value of such materials are found to be lower than the depicted in the vouchers the Tender Inviting
Authority at their discretion will fix the price of such materials based upon market value. The contractor may be
asked to produce original bills and /or Cash Memos in respect of purchases of such materials from market. Bills and
Cash Memos in this regard shall not be entertained unless purchases are affected from registered regular merchants
engaged in the trade of such items.

5. Deviations: No deviation from the contract will on any account be allowed unless an order in writing is obtained from the
Tender Inviting Authority.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully
the area restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the
purpose of the successful execution of the contracted work. They must also make themselves conversion with all the local
conditions, means of access to the site of work, transport facilities and character of the work, the supply of materials,
conditions affecting labour and other matter that may affect their e-Tender. Tender Inviting Authority does not undertake any
responsibility, to obtain any concessions, permission from the owner of the adjoining plot or from other party in respect of any
allowance, access, encroachments etc. whether for the facility of the works or otherwise. No claim therefore will be
entertained should be Contractors have failed to comply with this condition. All equipment required to be maintained are to be
kept free from damages due to operation connection with the work. The site shall be made available to the Contractors in the
present condition. Site organization within this site boundary shall be the responsibility of the Contractors.

7. Persons E-Tendering shall visit SITE Etc.
Persons e-Tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements

of the case, facilities of transport, conditions affecting labour and materials and removal of weeds, rubbish etc, cost of carriage
freight and other charges and shall allow for in their Tenders for any special difficulty in carrying out the work.
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8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the work
according to the intent and meaning of the drawings/maps, schedule of probable items with approximate quantities,
specifications taken together whether the same may or may not be particularly shown or described there in provided that the
same can reasonably be inferred therefore and if the Contractor finds any discrepancy therein, he will immediately refer the
case in writing to the Tender Inviting Authority whose decision shall be final and binding on the parties. Figures dimensions
shall be followed in; preference to scale. The Tender Inviting Authority shall on no account be responsible for the expense
incurred by the Contractor for hired ground or water obtained from elsewhere. The quantities given in the schedule of
quantities are only indicative being based on preliminary design and are liable to modification in the final design. The
schedule of items and quantities include so far as can at present be determined, every materials which the Contractor is likely
to be called upon to perform or supply. The rate quoted against individual item will be inclusive of everything necessary to
complete the said items of the work within the contemplation of the contract and beyond the unit prices no extra payment will
be allowed for individual or contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for
specific items, if any, stipulated in the e-Tender documents. The Contractor shall supply, fix and maintain at his own cost
during the execution of any work necessary for alignment watching required not only for the proper execution of the said
work.

5. Access:

The Tenderer /Representatives of the manufacturer of the materials (used for the work) shall at all reasonable times
have free access to the work site/and or other places where materials are being prepared for the contract and also to any place
the materials are lying or from who they are being obtained and the Contractor shall give every facility to the all of them and
their representatives necessary for inspection and examination and test of the materials and workmanship. Except the
representatives of Public Authorities, no person shall be allowed on the work at any time without the written permission of the
Tender Inviting Authority. If any, work is to be done at a place other then the site of the work, the Contractor shall obtain the
written permission of the Tender Inviting Authority for doing so.

6. Quality of Materials & Workmanship:

All materials to be supplied by the contractor should be got approved by the Engineer-in-Charge or his
authorized representative before use. Rejected materials should be cleared from the site within 48hours of rejection. All
the works specified and provided for in the specification or which may be required to be done in order to perform and
complete and part thereof shall be executed in the best and most workmanlike manner with materials to the best and approved
quality of the respective kinds in accordance with the particulars contained in and implied by the specification and as
represented by the drawings/maps or according to such other additional particulars and instructions as may from time to time
be given by the Tender Inviting Authority during the execution of the work and to their entire satisfaction.

7. Contractor’s Employees:

The Contractor shall keep for the full time a qualified and skilled supervisor as defined in the ITB- A and approved
by the Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work
to the true meaning of the specifications and schedule and quantities and instructions and directions given to him by the
Employer. Any directions or instructions given to him in writing shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and examination
of the work and materials proposed to be used. Authorized representatives of the Contractor shall have power of Attorney for
receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on
the work by the contractor who

fails or refuses to perform the work in the manner specified herein shall be discharged immediately, and such persons
shall not again be employed on the work. When required in writing by the Employer the Contractor shall discharge any
person(s) who is, in their opinion, incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of
any claim for compensation or damages against the Employer or any of its officers or employees.

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and
all costs and expenses as may be incurred by the Employer in connection with any claim that may be made by any workman.
The Contractor shall arrange to provide first aid treatment to the laboures engaged on the works. He shall within 24 hours of
the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the
Employer and also to the competent authority where such report is required by law.
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8. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make
their own arrangement for carrying water at the work site.

9. Clearing Away:

All rubbish and superfluous materials (e.g. used hycopots or any other kind of plastics etc) either from Contractor’s
own work or from works of other agencies shall be removed from the work site on completion to the satisfaction of the Tender
Inviting Authority.

10. The Contractor shall not without the written consent and approval of the Tender Inviting Authority assign the
agreement or sublet any portion of the work.

11. Agreement:

The successful Tenderer shall have to enter into an agreement with the Tender Inviting Authority. Stamp duty and all
other costs connected with execution of such agreement shall be borne by the successful Tenderers. The agreement should be
done within 15 days from the date of issuance of the work order.

12. Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The
Tender Inviting Authority will not on any account be responsible for procuring the same. The non-availability of the above
materials shall not in any way be considered to be an excuse for the extension of time.

13. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work
produced in accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any disputes
with regard to the measurement of work executed the decision of the Tender Inviting Authority shall be final and binding.

14. PAYMENT:

RUNNING ACCOUNT PAYMENTS:

Payment on Running Bills, at the discretion of the Tender Inviting Authority, shall be made to the Contractor on the
bills certified by the Authorized Representative of the Tender Inviting Authority. All bills shall be prepared by the Contractor
in the form prescribed by the Tender Inviting Authority. For this purpose, the Contractor must submit his/their R.A. Bills in
the proper form duly accompanied by detailed measurements of works done and showing the deductions for previous payment
received by him and also the deduction towards cost of materials(if any), supplied by the Tender Inviting Authority. The
contractor shall be paid against measured bills only. Intermediate payments shall be regarded as payments by way of advance
against the final payment any and not preclude the requiring of bad unsound and imperfect or unskilled work to be
demolished, removed and taken away and reconstructed, or to be any part thereof in any respect or the accruing of any claim,
nor shall it conclude, determine or affect in any way the powers of the Tender Inviting Authority, under these conditions or
any of them so as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. Payment on R.A. Bill will be made after deduction of statutory deductions like, 1. Tax, Labour Welfare Cess, CGST
& SGST (WBGST) etc as per rule. Payment on materials stocked at site shall not be made. Payment of supplementary items
shall only be made after those one entered properly in the site instruction book, approved and sanctioned by the Employer.

15. Final Payment:

d) The final bill shall be accompanied by a certificate of completion from the supervision Officer. Payment of final bill
shall be made within a month of submission of the same. The acceptance of payment of the final bill by the Contractor
would indicate that he will have no further claim in respect of the work executed. The security money shall be refunded
as per PWD Notification no 5951-PW/L&W/2m-175/2017, dt. — 02-11-2017 read with notification no.
5784/PW/L&A/2m-175/2017, dt. — 12-09-2017 from the date of final payment to the successful tenderer. No interest
on Security Deposit will be paid by the Tender accepting Authority by issuing a certificate from the Range Officer that
the Contractor has rectified all defects, to the satisfaction of the Tender Inviting Authority.

16. Substitution:
Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the Tender

Inviting Authority, in writing for any such substitution well in advance. Materials designated in this specification indefinitely

by such terms and ‘Equal’ or other Approved etc. shall be considered as coming under the provisions of this clause as

substitutions and no such materials shall be used until specific approved by the Tender Inviting Authority has been obtained in
writing.
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17. Commencement and Completion of Work:

EXTENSION OF TIME AND LIQUIDATED DAMAGES FOR DELAY:

The entire work is to be completed in all respects in stipulated times as mentioned in the e-Tender Notice from the
date of issue of work order. Time is essence of contract and shall be strictly observed by the Contractor. The date of
commencement of the work shall be the date on which the work order is issued to the Contractor or the date when the
Contractor take possession of the site officially whichever is later. The Contractor shall complete the work in all respects to
the satisfaction of Tender Inviting Authority within the stipulated time, failing which the contractor shall be bound to pay
compensation @ 0.5% (half percent) over the total e-Tender value of work for delay of every week or part of a week by way
of liquidated damages and not as penalty. Provided always that the entire amount of compensation to be paid under the
provision of this clause shall not exceed 10% of the contract price. The payment of deduction of such damages shall not
relieve the contractor of his obligation to complete the work or from any other obligation and liability under the contract. The
contractor shall within 5 (Five) days of receipt of intimation that his e-Tender has been accepted to submit the Tender Inviting
Authority an abstract programme of work so drawn as would enable him to complete the work within the time contemplated.
The abstract programme must indicate the work within the time contemplated. The abstract programme must indicate dates of
starting and completion of respective parts of sections of the work. The abstract programme would be subjected to the
approval of the Tender Inviting Authority who will have the power of making such modification there in as found necessary.
The actual progress as compared with this chart will be reviewed periodically. If the contractor be delayed in the progress of
the work by exceptional weather condition, civil commotion, strike or lock-outs, fire, unusual delay in transportation of
unavoidable casualties, act of public enemy, acts of the government, any acts of the authority or of another contractor in the
performance of his contract with the employer or any other causes beyond the contractor’s control, the contractor shall apply
in writing to the Tender Inviting Authority for an extension of time of the completion of work or the part or section concerned
within 10 (Ten) days of such occurrence, but before the expiry of the stipulated date of completion. The Tender Inviting
Authority shall on such application make an enquiry and may grant such extension of time as they think justified. The decision
of the employer in this respect shall be final and binding on the contractor. The work shall not be considered as completed
until the Supervision Officer has certified in writing that they have been completed.

18. Escalation of Prices:
The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of time, if
any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, etc.

19. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers or things or adjacent forest property which may
arise from the operations or neglect of himself or of any sub-contractor or of any of his sub-contractor’s employees, whether
such injury or damage arises from carelessness, accident or any other cause whatever in any way connected with the carrying
out of his contract.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or
damage under any acts of Government or otherwise and also in respect of any award or compensation or the Contractor shall
restore and repair all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works complete
and perfect in every respect so as to make good or otherwise satisfy all claims for damage to the property of the third parties.
The contractor shall indemnify the Employer against all claims which may made against the Employer by any member of the
public or other third party in respect of anything which may arise in respect of the works or in consequence thereof and shall at
his own expense arrange to effect and maintain, until the completion of the contractor with any approved Insurance Company,
a policy of insurance in the joint policy or policies with the Employer from time to time during the currency of this contract,
and shall duly and punctually pay the premium payable thereof and if so required produce receipts for such payments, for the
inspection of the Employer. The Contractor shall also indemnify the Employer against all claims which may be made upon the
Employer, whether under the workman’s Compensation Act or any other Stature in force during the currency of this contract
or common law in respect of any injury to any of the contractor’s or /and sub-contractor workmen or labour and shall at his
own expense effect and maintain until the completion of the contract, with the approved Insurance Company a policy of
Insurance in the joint names of the Employer and the Contractor against sub-risks and deposit such policy or policies with the
Employer from time to time during the currency of this contract. The Contractor shall be responsible for anything which may
be excluded from the Insurance Policies above referred to and also for all other damage to any property arising out of an
incidental to the negligent or defective carrying out of this contract. The Contractor shall also indemnify the Employer in
respect of any costs, charges or expenses arising out of any claims or proceeding and also in respect of any award of
compensation of damages arising therefore the Employer shall be at liberty and have the power to deduct the amount of any
damages, compensation costs, charges and expenses arising or to become due or to become due to the Contractor. The
Contractor shall on signing the contract, issue the works and keep them insured (the works and keep them insured) until the
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Completion of the contract against loss or damage by the fire and /or earthquake with any approved Insurance Company in the
joint name of the Employer and the Contractor for the full amount of the contract and for any further sum if called upon to be
so by the Employer the premium of such further sum being allowed to the Contractor as an authorized extra. Such policy shall
cover the property of the Contractor or of any sub-contractor or Employees. The Contractor shall deposit the policy and
receipts for the premium with the Employer within 21 days from the date of signing the contract unless otherwise instructed by
the Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may so insure and may
deduct the premium paid from any money due or which may become due to the Contractor. The Contractor shall as soon as
the claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with
all due diligence with the completion of the work in the same manner as through the fire had not occurred and in all respect
under the same conditions of contract. The contract shall in case of rebuilding or reinstatement after fire shall be entitled to
such extension of time for completion as the Tender Inviting Authority may deem fit.

20. Termination of Contract by Tender Inviting Authority:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or
shall make an assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of
assignment with his creditors, or (being incorporated company), shall have an order made against him or pass an affective
resolution for winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee
of the contractor shall repudiate the contract, or if the official assignee or the liquidator in any such winding up shall be unable
within 7 (Seven) days after notice to him requiring him to do so, to show to the responsible satisfaction of the employer that he
is able to carry out and fulfil the contract and if required by the employer to give security or if the contractor (whether in
individual form or incorporated company) shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor or if the contractors shall assign or sublet the contract without the consent in writing of the
employer first obtained if the contractor shall change or encumber this contract or any payment due to which may become due
to the contractor their under or if the employer shall certify in writing of that in his opinion the contractor :

a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these

conditions suspended the progress of the work for 14 days after receiving from the Employer written notice
to proceed, or

c) has failed to proceed with the work such due diligence and failed to make such due progress as would enable
the work to be completed within the time agreed upon, after receiving from Employer to employ more men,
or,

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from

the Employer as written notice that the said materials or work were condemned or rejected by the Employer
under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this
contract to be observed and performed by the Contractor for 7 days after written notice shall have been
given to the contract requiring the Contractor to observe or perform the same, or

) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any
part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days
notice in writing to the contractors, determine the contract, but without thereby affecting the powers of the employer of the
obligations and liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not
been so determine and as if the works subsequently executed has been executed by or on behalf of the contractor and further
the employer, his agents or representative may enter upon and take possession of the works and all plants, tools, shades,
machinery and other power tools, utensils and materials, lying upon the premises or the adjoining land or roads and use the
same as his own property or may employee the by means of his own representative and workman in carrying on and
completing the work or by employing any other contractors or other persons or person to complete the work, and the
contractor shall not in any way interrupt, or do any matter or thing to prevent or hinder such other contractor or other person or
persons employed for completing and finishing or using the materials and plant for the work when the works shall be
completed or as soon thereafter as convenient, the employer shall give a notice in writing to the contractor to remove his
surplus materials and plant and should the contractor failed to do so within a period of 14 (Fourteen) days after receipt thereof
by him the employer may sell the same by public auction and shall give credit to the contractor or for the amount so realized.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable
to or by the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or
loss which the employer shall have been put to in getting the work to be so completed and amount if any owing to the
contractor and the amount which shall be certified shall there upon be paid by the employer as the case may be and the
certificate shall there upon be paid by the employer, as the case may be and the certificate of the employer shall be final and
conclusive between the parties.

21. Settlement of Dispute, Arbitration:
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Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications,
designs, drawings and instruction herein before mentioned and as to the quality of workmanship or materials used on the
work, or as to any other question, claim, rights, matter, or things whatsoever, in any way arising out of or relating to the
contract, design, drawings, specifications estimates, instructions, orders or these conditions or otherwise concerning the works
or the execution or failure or execute the same, whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Chief Conservator of Forests, South-West Circle,
Directorate of Forests, Govt. of West Bengal. Should the Chief Conservator of Forests, South-west Circle, West Bengal, be for
any reason unwilling or unable to act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be
appointed by the DIRECTORATE OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final,
conclusive and binding both parties to this contract and no suit shall lie in Civil Court in respect of the award by the Arbitrator.

Sd/-Anjan Guha,WBFS
Divisional Forest Officer,
Purulia Division.

Memo No: 2041 / 2-86-22/24-25 Dated Purulia, the, 06.06.2024.

Copy forwarded for wide circulation & information to: -

The Chief Conservator of Forests, South-West Circle, West Bengal.
The Chief Conservator of Forests, MIS & E. governance for uploading on the Official Websites
The District Magistrate, Purulia
The Superintendent of Police, Purulia
The Sabhadhipati, Purulia Zilla Parishad, Purulia.
The Divisional Forest Officers, Kangsabati North, South Divisions and Extension Forestry Division, Purulia.
The Divisional Manager, Purulia Forest Corporation Division, Purulia.
The District Informatics Officer, Purulia
The District Information & Cultural Officer, Purulia.
. The Executive Engineer, P.W.D. (Roads), Purulia.
. The Executive Engineer, P.W.D. (Construction Board), Purulia.
. The Chairman, Purulia Municipality, Purulia.
. The Karmadhakshya, Ban-O-Bhumi Sanskar Sthayee Samity, Purulia Zilla Parishad.
. The Assistant Divisional Forest Officer, Purulia Division
. The Head Clerk, Purulia Division.
. All Range Officers, Purulia Division.
. Notice Board, Divisional Office, Purulia Division.
. Guard file.

PRI R D=

Pt e e e e e \O
O DNk W~ O

Sd/-Anjan Guha, WBFS
Divisional Forest Officer,
Purulia Division.
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MODEL ESTIMATE FOR MINOR REPAIR OF WATCH TOWER UNDER DIVISIONAL FOREST OFFICER, PURULIA DIVISION, PURULIA

Schedule followed by :- P.W.D(Building works effected from 01/11/2017)

g Dimention Of Items Total
No. | Schedu Description Of Items No. (mtr) Unit | Qty Qty Rate Total Amount
le L | B | H
Item
no.: 2 (a); | Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but excluding laterite
Page no: 1| or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as directed. The item includes
necessary trimming the sides of trenches, levelling, dressing and ramming the bottom,bailing out water as required
1 complete. (a) Depth of excavation not exceeding 1,500 mm.
foundation 6 1.2 1.2 1.2 |cum 10.37| 10.37| Rs. 119.27 [/cum | Rs. 1,236.83
Tie beam 1 16.15| 03 0.4 |cum 1.94 1.94| Rs. 119.27 |/eum | Rs. 231.38
u:;:;:?': (A) Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as directed and consolidating the same
Page no.: 2| by thorough saturation with water, ramming complete including the cost of supply of sand. (payment to be made on
2 | (add 5th [ measurement of finished quantity) i> Footing
corrigend
asknod) feoundation | 6 I 1.2 | 1.2 | 01 | cum | 0.86 | 0.86 [ Rs. 572.55 | Jeum | Rs. 492.39
Item no.:
(1). Page |Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling joints with
no.: .
3 | 14(ada local sand. i> footing
3rd
:‘::_*1‘3:;‘: foundation 6 | 12| 12 sqm | 8.64 | 864 |Rs. 266.00 | /sqm | Rs. 2,298.24
it .
no: 4 (2, |Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) excluding shuttering and
4 Pano:24 |reinforcement,if any, in ground floor as per relevant IS codes.  a) Pakur Variety i>footing base
— | 6 | 12 12 Joors[eum] o065 | oss |Rs sa2270[/eum|Rs. 332076
Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and
thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels
curved or straight including fitting, fixing and striking out after completion of works (upto roof of ground floor) (a) 25
mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In- Charge.
footing side 6 4.8 0.2 |sgm| 576
Column (foting to G.L) 6 1.0 0.2|sqm 1.20
Tie beam bottom 1| 16.15| 0.25 sqm 4.04
side 2| 16.15 0.25[sqm 8.08
column G.L. to ground floor roof 6 1.0 2.75[sqm 16.50
1st floor beam botom 1| 16.15 0.25|sqm 4.04
1st floor beam side 2] 16.15 0.25|sgm 8.08( 55.17 | Rs. 324.00 | /sqm| Rs. 17,875.08
Stair Landing slab bottom 2 1.5 0.9|sqm 2.70
Item|Side 2 4 0.1|sgm 0.80
5 |9:36() [heam bottom 1| 15 0.25|sqm 0.38
Page no.:
42 "|side 2 1.5 0.15|sqm 0.45
L Riser 22 0.7 0.15|sqm 231
side 44| 0.125 0.15[sqm 0.83
column G.L. roof to 1st floor roof 6 15 2.75[sqm 24.75
1st floor beam botom 1] 16.15 0.25|sqm 4.04
1st floor beam side 2| 16.15 0.25|sqm 8.08
Stair Landing slab bottom 2 1.5 0.9|sqm 2.70
side 2 4 0.1|sqm 0.80
beam bottom 1 15 0.25|sqm 0.38| 58.66 | Rs. 324.00 | /sqm | Rs. 19,005.84
sitle 2| 15 015[sqm | 045
Riser E 22 0.7 0.15|sqm 231
side 44( 0.125 0.15[{sqm 0.83
Roof floor bottom 1 33 3.8|sqm 12.54
side 1| 142 0.125{sqm 1.78
®




Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any,
in ground floor as per relevant IS codes. i) Pakur Variety [ as per rate asalisys)

for footing(base) 6 12 12 0.2|cum 1.728
for column (footing base to G.L) 6] 025 025 0.2|cum 0.075
tie beam 1} 16.15 0.25 0.25fcum 1.009
column tie beam to ground floor beam 6 0.25 0.25 2.75|cum 1.031
ground floor roof beam 1| 16.15 0.25 0.25|cum 1.009
Stair Landing 2 1.5 09| 0.125{cum 0.338
Landtng Beam 1 15| 025] 025lcum | 0094] gg35fp 568109 |fcum |Rs.  52,953.44
Trade and Riser 20 0.75] 0.125 0.15|cum 0.281
Column 1st floor 6| 025 0.25] 2.75|cum 1.031
1st floor roof 1 3.8 3.3| 0.125|cum 1.568
roof beam 1 14.2 0.25|  0.125|cum 0.444
*|Stair Landing 2 15 09| 0.125|cum 0.338
Landing Beam 1 L5 0.25 0.25|cum 0.094
Trade and Riser 20 0.75] 0.125 0.15|cum 0.281
:;:ES:‘: Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc
Page no.: |initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking and bending to correct
#4(add |shape, placing in proper position and binding with 16 gauge black annealed wire at every intersection, complete as per
7 10th |drawing and direction. (a) For works in foundation, basement and upto roof of ground floor/upto 4 m IL. Other
Corrigend | - nufacturers not specified
aslno1)
(9321 X0.01X7850)/1000 [mt 0.73| 0.73|Rs. 5851500 |[/mt |Rs. 42,715.95
ltem-16&
26 Page- |a) 125 mm. thick Flyash brick work as per IS 12894:2002 in cement mortar (1:4) in ground floor.
16&18(
add 3rdv I
Landing outer wall 1 33 03 |sqm| 099 f
otrigeed g < 441 |Rs. 521.00 | /sqm|Rs.  2,297.61
8 |ait-34,pa-|stair railing 4 2.85 03 | sqm| 3.42
6
%D 1stfloor Stair railing 4 | 285 03 |sqm| 342
Landing outer wall 2 3.3 03 |sqm| 198 | 10.11 |Rs. 521.00 | /sqm | Rs. 5,267.31
2nd floor parapet wall 1 15.7 03 | sqm| 4.71
It .t
;Th;_n Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off or chamfering corners as
Page no.: |directed and raking out joints including throating, nosing and drip course, scaffolding/staging where necessary (Ground
1325:“' floor).[Excluding cost of chipping over concrete surface] (1) With 1:6 cement mortar(c) 15 mm thick plaster
C::':lf{")" Ground floor column 5 1.0 3.0 | sqm| 15.00
=11
pa-50  lbheam side 4 9.4 0.25 | sqm | 9.40
Landing Slab bottom 2 1:5 09 | sqm| 2.70
side 2 4.8 0.125] sqm | 1.20
Landing Beam 4 1.5 0.25 [ sgm | 1.50 40.51 | Rs. 135.00 | /sqm| Rs. 5,468.85
waist slab bottom 2 0.7 27 |sqm| 3.78
side 2 0.075 27 | sqm| 041
Railing 2 2.85 0.725 | sqm | 4.13
Landing outer wall 1 33 0.725| sqm | 2.39
9 1st floor column, 6 1.0 3.0 | sgm| 18.00
bram side 4 9.4 0.125| sqm | 4.70
Landing Slab bottom 2 15 09 | sqgm| 2.70
side 2 4.8 0125 sqm | 1.20
Landing Beam 4 15 0.25 | sqm | 1.50
: 50.19 | Rs. 135.00 Rs. 6,775.65
waist slab bottom 2 0.7 2.7 | sgm| 3.78
|side 2 |0.075 2.7 | sqm| 041
Railing 2 2.85 0.725 | sqm | 4.13
Landing outer wall 1 33 0.725 | sqm | 2.39
parapet wall 1 15.7 0.725 | sqm | 11.38
It: Lii(b), | 4
pa:  |Pldster (to wall, floor, ceiling etc.) and raking out joints including throating, nosing and drip course, scaffolding/staging
18:5:“ where necessary(ii) With 1:4 cement mortar(c) 10 mm thick plaster (celing) 1st floor
corrigend
a.it-1(i) |celing l 2| 3.8| 3.3] |sqm | 25.08| 25.08 | Rs. 122.00 , /sqm | Rs. 3,059.76
Applying decorative cement based paint of approved quality after preparing the surface including scraping the same
10 Pla!.e ‘1957'» thoroughly (plastered or concrete surface) as per manufacturer's specification.
tem- 1
Quantity same as Sl No. 9 lsam | 11578 11578 [ Bs. 49.00 | /sam|[Rs. . 567322
4




11

Page ro
104, Item
no 485 (i)
(add 3 rd
Corrigenda
pa-91,it-10)

(a) M.S.or W.I. Ornamental grill of approved design joints continuously welded with M.5, W.I. Flats and bars of windows,
railing etc. fitted and fixed with necessary screws and lugs in ground floor.(i) Grill weighing above 10 Kg./sq.mtr and up
to 16 Kg./sq. mtr.

Stair Railing 2| 110 0.3 sqm 6.60

10.86
2nd Floor landing 1| 14.2 0.3 sqm 4.26

10,738.37
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Page no
99, Item
nol(l
J(ADD

3RD *
CORRIG
ENDA
PA-
84,IT-1)

M.S. structural works in columns, beams etc. with simple rolled structural members (e.g. joists, angle, channel sections
conforming to IS: 226, IS: 808 & SP (6)- 1964 connected to one another with bracket, gussets, cleats as per design,
direction of Engineer-incharge complete including cutting to requisite shape and length, fabrication with necessary
bolting, metal arc welding conforming to IS: 816- 1956 & IS: 1995 using electrodes of approved make and brand
conforming to 1S:814- 1957, haulage, hoisting and erection all complete. The rate includes the cost of rolled steel section,
consumables such as electrodes, gas and hire charge of all tools and plants and labour required for the work including
all incidental chages such as electricity charges, labour insurance charges etc.

Payment to be made on the basis of calculated weight of structural members only in finished work as per IS specified
weight. Payment for gusset, bracket, cleat, rivets, bolts and nuts may be make by adding the actual weight of such items
with the weight of finished structural members or 7% of weight for finished structural members weighing not less than
22.5 Kg. / m. or 15 % of weight for finished structal members weighing less than 22.5 Kg. / m. may be increasedallow for
bracket, cleat, rivet, bolts and nuts etc. and no seperate payment being made for these items, as per direction of Engineer
In Charge. The rates are considered for a height of erection 8m. / 2nd floor level from the ground. Add 1.5% extra over
the rate for each additional floor or 4m. beyond initiial 8m. or part thereof.

1) For structural members of specified sections weighing less than 22.5 Kg./m

Rooms for virtical Angle rmt | 198

w

22

mid portion 0.6 rmt 1.8

Horizontal (Room) 4.5 rmt | 135

3.8 rmt | 11.4

L0 I e
Wl W |w

For slope (Room) 1.9 rmt | 114

Total=| rmt | 57.9

Medium Weight angle=50x50x5 mm = 57.9 m@iske/mtr= 220 kg 220 | Rs. 72603 | /kg | Rs.

15,974.11
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Page no
81, Item
no9i

()

Galvanised corrugated iron sheet work (excluding the supporting frame work) fitted and fixed with 10 mm.diajor L
hook-bolts, limpet and bitumen washers and putty complete with 150 mm. end lap and one corrugation minimum side
lap. (Payment to be made on area of finished work)(GCI sheet to be supplied by contractor) (i) In Roof:- a) With
0.60 mm thick sheet

Roof ( Room) 2 fas Juo | Jsam[1i7a [ 171 [Rs. 61900 /cum| Rs.

10,584.90

Sub-Total=| Rs.

2,05,978.69

Add GST @ 18 % of Sub-Total=| Rs.

37,076.16

Total=| Rs.

2,43,054.85

Add CESS @ 1 % of Total=| Rs,

2,430.55

Add Contingency(not more than 3 %) =| Rs.

4,514.60

Grand Total=| Rs,

2,50,000.00

(Rupees Two Lakh Fifty Thousand ) Only

Chief Conservator of Forests

[ A

Countersigned by n

/k{wf A

Divlﬁf}lal Fore er_ | w

Purulia Divisio 1 k

South West Circle, West Bengal

i
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File No. FOR-99/34/2024-SECTION(FOR)-Dept. of
G e )-Dep Forest (Computer No. 922034)

GOVERNMENT OF WEST BENGAL
PANCHAYATS & RURAL DEVELOPMENT DEPARTMENT
{Mahatma Gandhi NREGS Cell}
/ A &A Joint Administrative Building (6' to 10t Floors), HC-7, Sector-lli

Bidhannagar, Kolkata:- 700106 e N _
/ ’]wcmo No. 1138 (Sec)-PRD-33011/1/2024-MGNREGA SEC Date: 07.03.2024

{

1. The Additional Chicef Sceretary / Principal {‘iccrctary / Secretary,
G eh R s .. Department (all)
2 Thc Prineipal Sccrcmr,) i
Gorkhaland Territorial Administration
3, The District Magistrate (all)

Sub.:- Guidelines on ‘Karmashree' scheme

Madam / Sir.

| am dirccted to send herewith the guidelines on *Karmashree” scheme relating to
engagement of MGNREGS Job Card holders as unskilled workers in different works
executed by the Departments of the State Government.

This is for favour of your kind information and appropriatc action.
With regards,
Yours faithfully,
Enclo.:- As stated «L’ ”%\5!@44
Special Seeretary,
P&RD Dept.
Govl. of West Bengal

Memo No. 1138 (Sec)-PRD-33011/1/2024-MGNREGA SEC Date: 07032024

Copy forwarded 1o the Sr. PA to the Sceretary, Panchavat & Rural Development Deparument
for kind perusal of the Secretary, Panchayat & Rural Development Department

& ag'v\?»s{%%

1 L/ Special Secretary,

W YPA’ P&RD Dept.
m% 3 Govt, of West Bengal
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File No. FOR-99/34/2024-SECTION(FOR)-Dept. of}Forest (Computer No. 922034)
4334/2024/SECTION(FOR)

GOVERNMENT OF WEST BENGAL

PANCHAYATS & RURAL DEVELOPMENT DEPARTMENT
(Mahatma Gandhi NREGS Cell) '

Joint Administrative Building (6" to 10" F loors), HC-7, Sector-111
Bidhannagar, Kolkata:- 700106

‘KARMASHREE’ SCHEME

Mahatma Gandhi National Rural Employment Guarantee Scheme (MGNREGS) is the
largest wage employment programme for the rural people of West Bengal and presently 2.56
crore rural unskilled workers (1.37 crore households) are registered under the programme
through Job Cards. Nearly 1.30 crore active workers (92.58 lakh households) exist in the State
who demand works regularly. The Scheme has been su’ccessﬁally implemented in the State from
its inception and has made huge difference in employment generation, infrastructure creation
and driving rural economy. With the imposition of Sec. 27 of the Mahatma Gandhi NREG Act
2005 in March 2022 upon the State by the Ministry of Rural Development, Government of
India, the implementation of the scheme is fully stopped and rural people have been left
severely aggrieved. Despite repeated persuasion, there is no hope from the Ministry in revoking

- the restrictive section imposed on the State resulting in discontinuation the implementation of
the scheme at present.

To provide relief to the unskilled Jabourers and meet up their employment demand,
attempts were made to provide work to the Jjob card holders through different schemes
implemented by various departments of the State Government. From FY 2022 most of the

| departments have provided work to Jjob card holders from some major schemes implemented

. by them or their agencies. However, in the absence of MGNREGS, a sustained and an
integrated approach is required for providing jobs to the needy rural population to sustain their
livelihood. In this backdrop the State Government fas decided to launch a new scheme
‘Karmashree™

| Name of the Scheme: KARMASHREE

Definition:
(@) Work means a project or activity executed by any Department of the State Government

: ‘ - (b) Implementing Agency or Implementing Authority means an Officer or body under the
Department which is entrusted with execution of any work of that Department

(¢) Contractor / Agency refers to a person or an organisation lawfully engaged by the
implementing authority for execution of any work on certain terms and conditions.

(d) Department - Any department of the government E}':cmziug schemes where unskilled
labourers can be engaged.

} i All other terms referred in the guidelines will have their usual meanings.

il
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Objective: The objective of Karmashree scheme is to provide at least 50 (fifty) days of wage
employment to each Job Card holder household in a finantial year, through various works
implemented by different Departments of the State Government,

! Area of implementation: The Karmashree scheme (hereinafter referred to as ‘scheme’) will
be implemented in the entire area of the State of West Bengal.

Eligibility: All rural unskilled workers, who are registered under Mahatma Gandhi NREGS
through Job Cards, are eligible to get employment under the scheme. In case any unskilled
worker is willing to get employment under the scheme but does not possess Job Card, he shall
be issued a Job Card following prescribed procedure so that the person can get employment.

Identification of works & preparation of Annual Action Plan:

(a) The Job Card holders will be engaged in different developmental works of the
Departments of the State Government where there is scope of engagement of unskilled
workers. Departmental works will include the works taken up by the Department itself
and also by different statutory and administrative bodies, parastatals under that
Department, |

{b) Each Department will thus prepare an Annual Action Plan for the scheme with month-
wise break-up of proposed person days to be generated. In the month of February of
each year, every Department will assess the scope of taking up different developmental
works by it in the next Financial Year keeping in mind the activities of the Department
during current Financial Year and future scope for the next Fiscal. A target for
employment generation for the next Financial Year will be given to each Department by
the State Level Task Force and on the basis of both the scope for next year and the target,
tentative total persondays of employment that can be provided to the wage-seekers in
the coming financial year will be assessed by the Department. The Departments will set
monthly target of person days to be generated depending upon the month-wise works
that can be taken up and persons that can be employed in those works.

_ (c) On the basis of the annual action plan prepared by each Department, the Panchayats &
\L Rural Development Department will prepare the annual action plan for a financial year
by first fortnight of March of the previous financial year.

Demand for work: {

(a) The unskilled workers seeking employment under the scheme will apply before the
‘Gram Panchayat or Block Development Office in a specified Work Demand Form
(Annexure-I) and demand for a maximum fourteen days’ work at a stretch. While
receiving Work Demand Form from wage-seekers, proper receipt shall be given.

(b) The Gram Panchayat or Block Development Office will maintain a Demand &
Allocation Register (Annexure-1I) containing Gram-Panchayat-wise list of workers
demanding job and their Job Card & Aadhaar details.

i
" {(¢) On the basis of demand placed by a worker, he/she can be engaged for a maximum

period of 14 (fourteen days) at a stretch in any departmental work. The Job Card holder
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can submit demands-subsec;z.tently for future employment and in that case, work will be
given to the job secker as per the feasibility,

Mandatory engagement of Job Card holders:

(a) Job Card holders shall be mandatorily be engaged in the Departmental works where
rural unskilled workers can be en gaged. For this, the Departments shall direct various
implementing agencies under its fold to incorporate suitable clause in the tender
documents as well as in work orders to make it a mandatory clause.

(b) The contractor / agency executing the work shall also furnish a certificate afier
completion of work that only Job Card holders were engaged for unskilled works during

Procedure of engagement of job Card holders in Departmental works:

(a) Once work order is issued by the implementing agency, supervising officer of the
Department shall intimate the District Nodal Officer {MGNREGS) about the number
of workers required to be engaged on daily basis for the next 14 days in a Labour
Requirement Format {Annexu re-III),

(b) The unskilled labour requirement can be pent to the District Nodal Officer
(MGNREGS) for a maximum period of fourteen days at a stretch. Subsequently
requirement shall be placed to next fortnight and so on. The requirement shall be

submitted at least Seven days before the startin g of the work or Seven days before next
requirements, after successive fourteen days periods,

(¢) On receiving intimation of such requirement, the District Nodal Officer (MGNREGS)
will send it to the BDO concerned, who wil] assign workers of the Gram Panchayat,
where work is being taken up, from the Demand Register on first-come-first-served

basis as per date of application. However, due priority will be given to SC/ST and
Women workers if they are suitable for the said work or project,

(d) Normally one wage-seeker from a household should be given employment at a time so
that maximum number of households can be covered.

(¢) The assignment of Job Card holders for particular work will be completed three days
before the starting of work or three days prior to successive requirements as the case
may be and this assignment shall be intim‘aredl to the implementing agency of the
Department by the BDO as per format prescribed in Annexure-1V.

(f) The implementing agency, on receiving the intimation of assignment of wage-seekers,
will communicate the same to the contractor / agency instructing him to engage the said
wage-seckers in the proposed work.

(g) The BDO shall, through the MGNREGS set-up of Block and Gram-Panchayat, intimate

the wage-seekers in writing (as per format in Annexure V) about their assignment in a
work and shall ask them to report for the work at the site on the proposed dates with

£
s
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Provisioning of Fund:

{a) As the works will be executed b
budgetary resources or other a
implementation of the works,

y different Departments out of fund received from State
vailable sources, no separate fund will be required for

(b) For running various activities related to this scheme at different tiers, administrative

contingency fund, as may be allotted by the Finance Department, will be provided to
District Administration from time to time.

Administrative arrangement by the Departments:

(a) Departments will cngage one Nodal Officer at the Department level (not below the rank
of Joint Secretary) and senior-most Offi

and district levels respectively.

(b) Contractors / agencies shall be properly oriented about the objective of the State
Government of providing employment to the Job card holders and shall be sensitised to
engage Job Card holders where unskilled work is required.

Monitoring & Supervision:

(a) Block Development Officers will play the pivotal role in providing employment at the

ground level in co-ordination with the other Department Officers.
(b) District Nodal Officer {MGNREGS

) will co-ordinate between the Department Offices
of the Districts and the

BDOs and thereby ensure proper tie-up with regard to providing
unskilled workers to the contractors / agencies. He will also make overall co-ordination

in respect of scheme implementation at district level through the Officers & staffs of
MGNREGS at different tiers of the district.

(¢) District Magistrate will remain overall in-charge of implementation of the programme
in the district. One Additional District Magistrate will function as nodal ADM for the

scheme. For monitoring and supervision of implementation of the scheme, there shall
be a District-level Committee with the following officials:

Sabhadhipati : Chairperson
District Magistrate : Vice Chairperson
Additional District Magistrate : Member

DNO (MGNREGS) : Member Convener

Nodal Officers of Line Departments at the District - Member
District Planning Officer : Member
District Engineer, Zilla Parishad : Member

The committee will review the progress of the scheme on monthly basis.

y 1

i
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(d) Panchayats and Rural Development Department shall function as Nodal Department
for implementation of the scheme. A State-level] monitoring committee will be
constituted with the following members:

‘ Secretary, P&RD Dept. : Chairperson
Commissioner (Mahatma Gandhi NREGS) Member Convener
b _ Nodal Officers of all Depts. : Member
Chief Engineer (HQ), P&RD Dept. : Member

The committee will review the progress of the scheme on monthly basis.

(¢) A State-level Task Force headed by the Chief Secretary and comprising the heads of
different Departments will be constituted for overall supervision and taking policy
decisions. Secretary, P&RD Dept. will act as member secretary of the committee. The
Task Foree will meet in each quarter of a financial year to review the progress and take
appropriate decisions for smooth implementation of the scheme.

Public Grievance Management:

For redressal of grievances relating to the engagement of Zi:»b Card holders under the scheme,
complaints may be filed at the Office of the District Magistrate, Sub-divisional Officer and
Block Dev. Officer. All such complaints shall be enquired and appropriate act ion shall be taken
by the respective heads of Office for redressal of the grievance. Proper documentation,
j including maintenance of complaint register, shall also be made at cach of these three level.
All the modes of receiving complaints such as written complaints, emails, public grievance
portal etc. will be available for the citizens to register their grievance. However, complaints
relating to implementation of the works will be dealt with by the respective Departmental
Officers as per their established procedure.

Documentation:

Whereas various documents related to execution of works will be maintained by the
e implementing agency including the details of engagement of Job card holders in the works.
b § The Block Development Officer and the District Nodal Officer (MGNREGS) will maintain the
records available to them relating to different works where Job card holders are engaged. All
the relevant documents will be preserved properly for ﬁmfﬁe:r scrutiny or audit.

Training & Orientation:

For smooth implementation of the scheme, proper orientation of the officials and persons
associated with the scheme will be required. Hence a detailed training plan will be developed
for better implementation:

(a) As Block Development Officers and the officials of MGNREGS set-up at all level will co-

ordinate the entire matter of engagement of workers at their respective levels, hence they

? shall be properly orientated about different aspects of the scheme. Similarly, GP level
officials also will be oriented on schemes being implemented and demand generation.

+ Ao
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(b) The Departments will arrange for orientation of the implementing agencies about the
mandatory provision of engagement of Job card holders in their works and procedural
steps to be followed for ensuring it under this scheme. The district administration will co-
ordinate such orientation programmes at district and lower levels.

() As mentioned earlier, the contractors / agencies executing the works shall also be
adequately sensitised and oriented about the provisions of the scheme through pre-bid
meetings or otherwise,

IEC Activities:

(a) Wide publicity will be given by the District Magistrates for awareness of the rural unskilled
workers about different aspects of the scheme, scope of their employment through the
scheme and steps to be taken by the workers to get employment under the scheme.

{(b) For awareness generation, suitable publicity materials will be developed which will be
used for wide display and during orientation of the workers mentioned above,

IT Tools:

will be monitored through a Portal to be maintained by the Panchayats & Rural Development
Department. For this existing Portal of the Department used for capturing the engagement of
workers by the Departments will be suitably modified and appropriate new provision’s will be
made in the portal as per guidelines of the scheme, :\}IES reports will be generated for inter

Special provisions:

(a} Work in Municipality area: It happens in many cases that for execution of works in
Municipality areas, unskilled workers from neighbouring rural areas are engaged. To
streamline the matter, District Magistrate will entrust neighbouring BDO of any
Municipality who, on getting requirement from any implementing agency through the
District Nodal Officer for any work, will provide Job Card holder workers for that work.

of engagement of Job card holders for municipality area will not be applicable and the
implementing agencies will engage them to the extent possible,

(b) Engagement of workers from outside the districts: For certain types of works by some

9
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ANNEXURE-1

Karmashree : Work Demand Form
(to be submitted by wage-seekers)

To
The Block Development Officer, OR | The Pradhan,
......... Chessees saerssRiseCaRk IR e TRIORK cenernerarssashusnraisanies Gram-Panchayat
DS t= crvrsenssssssnsnssiraeravisnssasrans . Eossnissivass e cvernsvasine BIOEK
' DISEHICt: ooovivinninis e sy ioioyed e

Subject : Application for providing employment under Karmashree

X3 Sir,
| am a resident of your area and | want to do unskilled work under the Karmashree scheme. My
address, Job card No. and other details are given below. You are requested to accept my

application and provide employment under the scheme.

! Name

2 | Gender

3 Father's / Husband’s Name

4 Address

5 Gram Sansad No. & Name :

6 | Mobile No. |

7 | Job Card No. (full)

| 8 Aadhaar No.
9 | No. of days for which
employment is demanded
4
.- Date:- Signature / LTI of the Applicant
(Cut here)
Receipt of Application for Work _
(to be given to the applicant at the time of receiving application)
Application No.:- Date of receipt of application:- _
Received application from Sri/ Smt. .......... T S Sl e S of
SR SR IO 1. 5cssiissns sl s g i T for employment under
Karmashree
|
i
Signature of the Block /GP Official
Name & Designation of the Officiali......c.vvrvemiinmiiiimi e
¥
10
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ANNEXURE-IH

Karmashree : Worker Requirement Form
{to be sent by Implementing Agency to DNO ( MGNREGS))

District:

Block:

Name of work where unskilled workers are
required:
Funding Department:

| Implementing Department
Implementing Agency:

Department:

Work Order No.

Contact No. of Implementing Agency:
10 | Contractor / Agency: !
11 | Contact No, of Contractor / Agency:
12 | Gram Panchayat where work is to be
implemented:

13 | Gram Sansad:

14 | Village:

Td |l | e

(e 8 SRR Lo £ 0 =8

Date-wise requirement of Workers:

Date:

No. of unskilled workers
required:

Date:

No. of unskilled workers
required:

Date of intimation: Signature of Officer with Office Seal
| (Implementing Agency)

Memo No. Date:
Copy forwarded to:

1. DNO (MGNREGS). ......... District

3. BDO, treiisnsmnst Block

L
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ANNEXURE-V

Karmashree : Intimation to wage-seekers on assignment of work

{to be submitted to wage-seekers by BDO)

Memo No.: Date:
To

i o 3 P o GO e
Job Card No.:........ (L e e

Sub.:- Intimation on allotment of works
Ref.: Application No.......ccinmmmivuneriimnns
Date of Application..........cocvvieniens

With reference to your above application, you are hereby noticed to report for work to the worksite

as per following description:

Name of work:
Work Order No.:
Village:

Gram Sansad: i
Gram-Panchavat

L s e B | e

Dates of
assignment
j of work

Date:- Signature of BDO with Office Seal

-
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ANNEXURE-VII

Karmashree : Certificate by Contractor / Agency
(to be used by the Contractor /Agency)

District:
Block:
Name of Work:
Implementing Agency:
Funding Department:
Implementing Department:
Work Order No.:
Contractor / Agency:
3 “Gram Panchayat where work is to be
ﬁ implemented:
Period during which work was exexcuted

B 170 BRE Y o 0 A 0% 31 B R

=

| Certificate

It is certified that for execution of the work mentioned above Job Card holders were engaged
wherever unskilled workers were required and necessary details of such engagement have been

submitted through the Employment Sheet.

Countersignature of Engineer Name & Signatare of Contractor / Agency
with Office Seal

e

i
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