

SCHEDULE OF DATES


i.

e-Tender Notice No.	Name of Work	Location Of Works	Price of Form **	Estimated amount put to of tender	Amount of EMD to be 5% deposited	Period of completion of work
WBFBCEP/DMU/PNT/ CID /NIT/33 (e)/2017-18	Construction of Community Hall at Saltora	Saltora JFMC, Adhkata Beat, Joypur Range	Rs.1,000.00 (One Thousand)only	5,63,770.00	28,189.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/34 (e)/2017	Construction of Shiba Temple with Nat Mandir	Bangsipur-Aruibil JFMC, Adhkata Beat of Joypur Range	Rs.1,000.00 (One Thousand)only	5,58,349.00	27917.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/35 (e)/2017	Construction of Community Hall at Kantabari	Kantabari JFMC, Bishnupur II Beat of Bishnupur Range	Rs.1,000.00 (One Thousand)only	7,60,066.00	38,003.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/36 (e)/2017	Construction of Community Hall at Dunder	Dunder JFMC, Bankadaha Beat & Range	Rs.1,000.00 (One Thousand)only	5,70,095.00	28,505.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/37 (e)/2017	Construction of Boundary wall at Rajpur-II Goras Than	Rajpur-II JFMC Bankadaha Beat & Range	Rs.1,000.00 (One Thousand)only	5,71,234.00	28,562.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/38 (e)/2017	Construction of Community Hall at Nachankonda	Nachankonda JFMC Amdangra Beat, Bankadaha Range	Rs.1,000.00 (One Thousand)only	5,71,640.00	28,582.00	75 days
WBFBCEP/DMU/PNT/ CID /NIT/39 (e)/2017	Construction of Atchala at Methana	Methana JFMC , Peardoba Beat ,Bankadaha Range	Rs.1,000.00 (One Thousand)only	7,52,159.00	37,608.00	75 days

** Price of Form Technical & Financial Bid documents and other annexure (Rs.1000) only for the L1 at the time of Award of Contract/ AOC

ii. WBFBCEP/DMU/PNT/CID/NIT/33 to 39 (e)/2017-18

Activity	Date & Time
<i>Tender Publishing date & time</i>	12/07/2017 10 A.M
<i>Document Download start date & time</i>	12/07/2017 10 A.M
<i>Bid submission start date & time</i>	12/07/2017 10 A.M
<i>Bid submission end date & time</i>	26/07/2017 5 P.M
<i>EMD submission physical end date & time</i>	27/07/2017 5 P.M
<i>Technical Bid opening date & time</i>	28/07/2017 5 P.M
<i>Uploading of Technical Bid Evaluation sheet</i>	<i>After technical bid evaluation</i>
<i>Financial Bid opening date & time</i>	<i>After technical bid evaluation</i>


 Head
 Panchet DMU