


SCHEDULE OF DATES

i.

e-Tender Notice No.	Name of Work	Location Of Works	Price of Form **	Estimated amount put to of tender	Amount of EMD to be 5% deposited	Period of completion of work
WBFBCP/DMU/PNT/ CID /NIT/55 (e)/2017-18 2nd call	Construction of Community Hall- Type I	Jagannathpur, Shyampur JFMC Adhakata Beat under Joypur Range	Rs.1,000.00 (One Thousand)only	7,50,634.00	37,532.00	75 days
WBFBCP/DMU/PNT/ CID /NIT/56 (e)/2017-18 2nd call	Construction of Community Hall- Type II Joypur Range.	Rajganj JFMC of Beat & Range Joypur	Rs.1,000.00 (One Thousand)only	5,63,770.00	28,189.00	75 days
WBFBCP/DMU/PNT/ CID /NIT/57 (e)/2017-18 2nd call	Construction of Community Hall - Type II Joypur Range	Baliguma JFMC of Adhkata Beat under Joypur Range	Rs.1,000.00 (One Thousand)only	5,63,770.00	28,189.00	75 days

ii. WBFBCP/DMU/PNT/CID/NIT/55,56 & 57(e)/2017-18

Activity	Date & Time
<i>Tender Publishing date & time</i>	12/07/2017 10 A.M
<i>Document Download start date & time</i>	12/07/2017 10 A.M
<i>Bid submission start date & time</i>	12/07/2017 10 A.M
<i>Bid submission end date & time</i>	26/07/2017 5 P.M
<i>EMD submission physical end date & time</i>	27/07/2017 5 P.M
<i>Technical Bid opening date & time</i>	28/07/2017 5 P.M
<i>Uploading of Technical Bid Evaluation sheet</i>	After technical bid evaluation
<i>Financial Bid opening date & time</i>	After technical bid evaluation


 Head
 Panchet DMU