Government of West Bengal
Directorate of Forests
Office of the Divisional Forest Officer,
Howrah Division, West Bengal

Tender for Selection of bonafide persons / agencies / companies, including consortium
and partnership firms to undertake various works under Divisional Forest Officer, Howrah Division.

NIT No: 11/ Maintenance/SP of 2023 24
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Government of West Bengal
Directorate of Forests
Office of the Divisional Forest Officer, Howrah Division
Dalmia Park, Stadium Complex, Howrah-711101.
Phone No. 2641-1772, E-mail : dfohowrah@gmail.com

Memo No.:403/ 13-1/24 Dated: 30/01/2024

e-NIT No. 11/ Maintenance/SP of 2023 24

e-TENDER FOR 2" YEAR MAINTENANCE OF STRIP PLANTATION UNDER HOWRAH DIVISION, WEST BENGAL.

The Ex-Officio Manager, Green Projects Wing, West Bengal Forest Development Corp. Ltd. & Divisional Forest Officer,
Howrah Division on behalf of the Governor, West Bengal invites e-tenders for the following work(s) from the eligible
Contractors as detailed in the table below. [Collection (downloading) and Submission (uploading) of Tender can be made
online through the website https://wbtenders.gov.in only].

A. List of Work(s):

Estimated Amount of Period of
. Rat
Name of Project ate Amount Put to | Earnest Money Completion of
Area (Ha) (Per Ha) tender t? be the work
(Rs) deposited (Rs.)
For 2" year maintenance of Strip 15.42 30 (thirty)
Plantation under Howrah Division (Ha) 19,466/- 3,00,166/- 6,003/ days

*/** EMD through online portal only (Please seen point 12.a)

In the event of e-filling, intending bidder may download the tender documents from the website
https://wbtenders.gov.in directly with the help of Digital signature Certificate.
a) Tenderer will select the tender to bid and initiate payment modes (vide Finance Department Memorandum no. 3975-F(Y)
Dated 28/07/2016).

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank
Payment gateway.
ii. RTGS / NEFT in case of offline payment through bank accounts in any bank.
b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to
i. 815-F(Y) dated 23.02.2023 issued by Finance Department, Audit Branch, Government of West Bengal.

B. Schedule of Dates:
SL.

No.
1 Date of uploading N.I.T. Documents—Online (Publishing Date)

Documents download start date (Online)

Documents download end date (Online)

Bid submission start date (Online)

Bid submission closing date (Online)

Bid opening date for Technical Proposal (Online)

Date of uploading technically qualified bidders (Online)

Date of opening Financial Bids (Online)

Date & Time

09/02/2024 from 10.00 AM
09/02/2024 from 10.00 AM
15/02/2024 up to 3.00 PM
09/02/2024 from 10.00 AM
15/02/2024 up to 3.00 PM
19/02/2024 at 3.00 PM

To be notified in due course
To be notified in due course

Particulars

NN U M| WN

Note:
1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next working day
will be treated as scheduled / prescribed date for the same purpose.

2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of exigent
circumstances like breakdown of communications link or conditions of force majeure.

3) The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial Proposal
or both, if required.
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INSTRUCTION TO BIDDERS (ITB)
Section - A

1. General Guidance for e-Tendering

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web site
https://wbtenders.gov.in

1.2Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the
Government e-Procurement System.

1.3 Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-Il or Class-Ill Digital Signature Certificate (DSC) for submission of tenders.

1.4 Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer once he logs on to the
website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of tender
documents.

1.5 Participation in more than one work

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or registered
company.

2. Submission of Tenders:

2.1General process of submission:
Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, one is
Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list attached.
Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally signed.
Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest
documents as part of the tender.

2.2Technical Proposal

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in two
covers (folders).

A. Technical File (Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form I, Form II, Form Ill, Form IV and AFFIDAVIT - Y)

(to be submitted in “FORMS” Folder).

iii. Instructions to Bidders. (to be submitted in “ITB” Folder)

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)

v. Technical Specification. (to be submitted in “ TS ” Folder)

vi. Drawing if any to (“DRAWING” Folder)

Note:

Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender Schedule

viii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a
particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected.

B. My Document (Non-Statutory Cover)

'32‘ Category Name Sub-Category Description Document Name
(For details see Clause 3 of ITB & relevant clauses of NIT)
1 Up to date Professional Tax deposit receipt challan
2 Updated GST Registration Certificate.
3 I.T.R. Acknowledgement Receipt (last 3years)
4 I.T. PAN Card
A. CERTIFICATES CERTIFICATES
5 | Voter ID Card / Aadhar Card

Enlistment Certificate: (Bidders must have Enlistment Certificate
for Landscaping & Beautification / Plantation activity Also
Enlistment for civil works or electrical works may require
6 | depending upon the nature of works.

All  up-to-date documents regarding taxes and charges as
7 | applicable

B. COMPANY COMPANY DETAILS 1 Proprietorship Firm - Trade Licence.
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DETAILS
2 | Partnership Firm - Registered Partnership Deed, Registered Power

of Attorney, Trade licence.

3 | Pvt. Ltd. Company - Registration Certificate under Company's Act,
MOA & AOA, Registered Power of Attorney, Trade licence.

Registered Un-employed Engineers and Labour Co-operative

4 Societies Limited.
C. CREDENTIAL CREDENTIAL 1 | As per Notification no. 03-A/PW/0/10C-02/ 14dated 12.03.2015
PLANTS Authenticated copy of invoice, challan and way bill
D. EQUIPMENTS &MACHINERIES 1 (Machinery/Tools/Equipments)
Turnover 1 | Last Three years Audited Balance Sheet
E. | FINANCIAL (INFO) [ PAYMENT 5 Only Payment Certificate of work issued by the Concerned
CERTIFICATE authority and not the TDS certificate
Inclusive of all other Govt. Rules for attending tender.
Structure . o .
o 1 | Details of structure and organisation Section B Form IlI
F Declaration & organisation
AFFIDAVIT 2 | An affidavit made that no adverse report against the bidder

TECHNICAL STAFF 3 | An affidavit mentioning the name of the technical staff.

2.3. Financial Proposal
i) The financial proposal should contain the Bill of Quantities (B.0.Q) in one cover (folder). The contractor is to quote the
percentage rate indicating
e Excess in %or
e Lessin%or
e Excess or Less 0.00% to indicate at par in the space marked for quoting rate in the BOQ.
ii) Only downloaded copy of the B.0.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the

contractor.

3. Eligibility Criteria for participation in tender:
(a) The bidder should have been all necessary permission, registration and license as applicable. The bidder should have
valid PAN, GSTIN Registration.

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST
registration certificate, Income Tax return Acknowledgement receipt for last 3 years, PAN card issued by Income Tax
Department, Voter ID card, Aadhar Card and Trade licence in respect of the prospective tenderer. In addition to the above,
any contractor who has should submit previous credentials for his past performance, completion certificate from respective
employer, the completion certificate and credentials should be signed by the officer not below the rank of Divisional Forest
Officer, any other certificate signed by other officials will not be entertained (Non-Statutory Documents).

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of
which he happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of
such company or firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, by
the rest of the directors of such company or the partners of such firm, to submit such tender. The Power of Attorney shall
have to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the
P.W.D., P.W.(R)D & P.W.(C.B.)D, Housing Department, W.B. or C.P.W.D. or M.E.S or Railways; during the last 5 (five) years
prior to the date of this NIT. Such debarring will be considered as disqualification towards eligibility. (A declaration in this
respect has to be furnished by the prospective bidders as per prescribed format). [Non-statutory Documents]

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of
Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]

(f)Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to furnish the
following documents: - [Non-statutory Documents]
i. Current "No Objection Certificate” from the Assistant Registrar of Co-operative Societies.

ii. Supporting documents showing area of operation.

iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society

v. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of

submission of the same to the concerned Authorities, duly attested.

(g) The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their
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contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility.

(h) Joint Ventures not allowed.

(i)A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a
firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for
that job.

(j) Conditional / Incomplete Tender will not be accepted under any circumstances.

(k)Intending tenderer should produce credentials of similar nature of completed work as per Notification no. 03-
A/PW/0/10C-02/ 14dated 12.03.2015.

(1) Bidder shall be in similar Business from last 3 Years.

(m) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the
Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if bank finds that there are any
wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the bank shall have the right to
disqualify and / or black list the firm and take other action as deemed necessary.

(n) Tenderers should have solvency certificate of 100% of the estimated amount put to tender.

(o) Tenderers have to produce duly self attested supporting documents/certificate from the employer/client with whom
they have worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued
by the Govt. Organisation/PSU/Semi Govt. Organisation along with the application (online).

(p) Agencies are required to give a detail work programme/plantation programme in the form of a bar chart/work flow
chart along with tender.

(q) The online submission by an intending tenderer who is already working in Forest Department and whose performance if
found unsatisfactory, will not be entertained.

(r) Al the participants have to upload undertaking that they do not have any litigation that past or present with any
Govt./PSU/Semi-Govt. Organisation of the State.

(s) The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature
in support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper
(must be upload both sides of Stamp Paper) of appropriate value duly notarised. If any documents submitted by a bidder is
either manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage
without any prejudice.

4. Opening of Technical Proposal:

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1,
using their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory
Documents will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected.

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and handed over
to the Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with the
serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents
or original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time
frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers:
Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal :

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened
electronically from the web portal stated on the prescribed date, normally after 2(two) working days of date of publication
of final summary list of the tenderers.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.
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After evaluation of Financial Proposal, by the appropriate Authority of GPW, West Bengal Forest Development Corporation,
may upload the final summary result containing inter-alia, name of contractors and the rates quoted by them against each
work provided Tender evaluation committee is satisfied that the rate obtained is fair and reasonable and there is no scope
of further lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender:

Financial bid of technically qualified single / two tenderers may not be opened immediately.

2nd call may be invited immediately after technical evaluation and uploading the list of the technically qualified bidders(s)
of the 1st call if such bidder(s) technically qualified in the 1st call intend(s) to change their rates quoted in the 1st call,
they are to purchase tender paper afresh. In case of non-purchase, the rates quoted in the 1st call would remain valid.
After selection of technically qualified tenderers for 2nd call (in case new tenderer other than the existing tenderer of the
1st call), financial bid of both 1st and 2nd call would be opened. Financial evaluation would be made in a combined way
considering both 1st and 2nd call. However, in case tenderer(s) of 1st call submit(s) fresh tender in 2nd call, rates of 2nd
call should be considered in the process of evaluation.

9. Acceptance of Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so
and reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to distribute the work
amongst more than one tenderer at the accepted rate after formal consultation with L1 (accepted rate) bidder and taking
consent of L1 bidder for smooth & quick completion of the work.

10.Penalty for suppression / distortion of facts

If any tender fails to produce the original hard copies of the documents (especially completion certificates and audited
balance sheets), or any other documents on demand of the Tender Evaluation Committee within a specified time frame or
if any deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer will
be suspended from participating in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his user ID
will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the WEST BENGAL FOREST DEPARTMENT may
take appropriate legal action against such defaulting tenderer.

11. Brief details on the nature of work:

For 2nd year maintenance of Strip Plantation under Howrah Division
a) Nature of Work . | for 2023-24.

b) Contractors eligible to submit the

tender As stated in item 3 (a) to 3 (s) of this ITB.

12. Earnest Money Deposit (EMD):

a) Earnest Money payment:

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment
gateway.

ii. RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) There is no exemption of any kind for any of the eligible contractors towards EMD.

c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department,
Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the
help of Digital Signature Certificate.

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website
http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been narrated in
‘Instruction to Bidders')

13. Opening of Tender:

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative, as
per the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of
Tender, no cost of Tendering shall be reimbursable by the Government. The Ex-officio Manager, Green Projects
Wing, West Bengal Forest Development Corp. Ltd. and Divisional Forest Officer, Howrah Division reserves the right
to reject any tender or all Tenders without assigning any reason whatsoever and is not liable for any cost that
might have incurred by any Tenderer at any stage of Tendering.

(e) The acceptance of the tender rests with The Ex-officio Manager, Green Projects Wing, West Bengal Forest
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Development Corp. Ltd. and Divisional Forest Officer, Howrah Division who does not bind himself to accept the
lowest tender and reserves to himself the authority to reject any or all the tenders received without assigning any
reason thereof.

(f) Intending Tenderers at their own cost and risk are encouraged to inspect the site of work and get them thoroughly
acquainted with the local condition and all factors which may affect their rates. Prior to the site visit the
intending Tenderers must inform Ex-officio Manager, Green Projects Wing, West Bengal Forest Development Corp.
Ltd. and Divisional Forest Officer, Howrah Division about the time and date of the visit.

14.The selected Contractor must arrange to procure all materials required for the proper completion of the work(as per the
Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the
same.

15.The selected contractor shall apply to The Ex-officio Manager, Green Projects Wing, West Bengal Forest Development
Corp. Ltd. and Divisional Forest Officer, Howrah Division for seeking permission for utilization of land at the close proximity
of the site for arranging required (if any) plant & machineries, store of materials, labour shed, laboratory etc. at his own
cost and responsibility. All such temporary shed etc. shall have to dismantled and all debris etc. cleared from site post
completion of the work or as directed by The Ex-officio Manager, Green Projects Wing, West Bengal Forest Development
Corp. Ltd. and Divisional Officer, Howrah Division. Once an order to the effect is issued from The Ex-officio Manager, Green
Projects Wing, West Bengal Forest Development Corp. Ltd. and Divisional Forest Officer, Howrah Division in this regard, it
shall be brought to effect by the contractor without contest.

16.Validity of Bids:
Bid shall remain valid for a period of 365 Days after the stipulated date for Financial Bid/Sealed Bid Submission. Bid validity

for a shorter period shall be rejected by Tender Accepting Authority as non-responsive.
If any Tenderer withdraws his offer before Bid validity period without giving any satisfactory explanation for such
withdrawals, he may be disqualified for submitted tender to this Office and Directorate of Forests, Government of West
Bengal for a minimum period of 1 (one) year and legal action will be taken against him.

17 .Verification of credentials/onsite projects:

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the
lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer
is either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any
circumstances and legal action will be taken against him.

18. Cancellation of Tender :

The Ex-officio Manager, Green Projects Wing, West Bengal Forest Development Corp. Ltd. and Divisional Forest Officer,
Howrah Division reserves the right to cancel this N.I.T. due to unavoidable circumstances and no claim in this respect will
be entertained.

19. Security Deposit:
The 2% Earnest Money Deposit (EMD) will be adjusted against the security deposit (SD). Rest 10% of security deposit will be

adjusted against each running bill submitted by the successful tenderer. Work order will be issued subject to availability of
fund.

20.Technical Specification and Quality of Works (To be read in conjunction with “Specification of Works”):

Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender document.
Contractor may refer to the relevant PWD (W.B.) Schedule of Rates for the working area including up to date addenda and
corrigenda, if any, published by Public Works Department, Government of West Bengal. The project should be executed as
per current procedure and practice of Directorate of Forests, Govt. of West Bengal.

21.Deduction of Taxes Etc:
Deduction of Income Tax & other admissible taxes from the Contractors Bill will be made as per existing govt. rules.

22.Maintenance Period:
The Contractor will be liable to maintain the work at the appropriate service level to the satisfaction of The Ex-officio
Manager, Green Projects Wing, Forest Development Corp. Ltd. and Divisional Forest Officer, Howrah Division at his own cost
for a period of Security Period / Maintenance period, as stipulated in the B.0.Q. If any defect/damage is found during the
period as mentioned above, the Agency shall make the same good at his own cost. Failure to do so, penal action against the
Agency will be imposed by the Government as deem fit. The Agency will have to quote his rate considering the above
aspect. Also the Prospective Tenderers shall have to execute the work in such a manner so that appropriate service level of
the work is kept during progress of work and the period of maintenance.
23.Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will
supersede former one in following sequence:-

a. Form of Agreement
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Tender Form

Technical Specifications

General Terms and Conditions
Relevant PWD(W.B.) Schedule of Rates
Instructions to Bidders

N.L.T.

N N o

24, MOBILISATION ADVANCE/ COST OVER RUN:
No Mobilisation Advance and Secured Advance will be allowed. Time / cost overrun and consequent cost of escalation for
any materials, labour, P.O.L. etc. will not be allowed.

25. Canvassing in connection with the tender is strictly prohibited.

26.Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a
phase wise manner as deemed fit by The Ex-officio Manager, Green Projects Wing, West Bengal Forest Development Corp.
Ltd. and Divisional Forest Officer, Howrah Division No claim in this regard will be entertained.

27. The successful Tenderer will have to start the work as per the work order to commence the work.

28. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for
modification of the work, due to non-delivery of the possession of site and / or modification of plantation map & planting
pattern etc.

29. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of
time due to injury) is zero.

30. Guiding schedule of plantation works should be followed as per existing norms, patterns, lying in the working division.

31. No tender shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in.
All information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will be
ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document
submitted by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out
rightly rejected at any stage and legal action will be taken against him.

32. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against
the estimated value put to tender of the tender form (BOQ).

33. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal
authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the
case of a firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian
Partnership Act.

34.The Tenderer must sign at the bottom of each page of the tender documents as a proof of acceptance of terms and
conditions of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed.

35. It must be clearly understood that the quantities of the various items indicated in the schedule orprobable items are
approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain
effected by alteration.

36. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the
subsequent amendments thereof.

37. Work Order will only be issued after Administrative, Financial as well as L1 Approval from the Appropriate Authority.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED DURING THE COURSE
THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER AUTHORITY OF DIRECTORATE OF FORESTS,
GOVT. OF WEST BENGAL IN DECIDING ON THE RATE REVISIONS (IF NEEDED).

Sd/-
Divisional Forest Officer,
Howrah Division

Memo No.: 403/ 1(7)/13-1/24 Dated: 30/01/2024
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Copy forwarded for kind information to: -

1)

NOoON Ul N WN
—_— — — = — —

The Principal Chief Conservator of Forests, (HoFF), West Bengal, Aranya Bhavan, Salt Lake.

The Chief Executive Officer, Green Projects Wing, West Bengal Forest Development Corp. Ltd.

The Chief Conservator of Forests, MIS Cell, Aranya Bhaban, with a soft copy for uploading in Department Website.
The Ex-Officio General Manager, Green Projects Wing, West Bengal Forest Development Corp. Ltd.

The General Manager, Green Projects Wing, West Bengal Forest Development Corp. Ltd.

The Guard File

Notice Board

Sd/-
Divisional Forest Officer,
Howrah Division

Section - B
FORM-I
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APPLICATION

To,
Divisional Forest Officer,
Howrah Division

Subject: Name of the Work with Tender reference no.

Reference: (N.I.T No.)

Dear Sir / Madam,
Having examined the Statutory, Non-statutory and NIT documents; |/We hereby submit all the necessary information and
relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

|/We understand that

(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under
this project
(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without assigning any
reason.
The application is made by me/us on behalf of in the capacity of duly

authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:
Authorized signatory of the firm/company:
Title & Capacity of the officer:
Name of the Farm with Seal:

Section-B
FORM Il

(TO BE FILLED UP BY TENDERER)
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To,

Divisional Forest Officer,
Howrah Division

Dear Sir/ Madam,

4.

5.

Ref:-
Tender Reference NO. covvvviiiviiiiiiiiiiiiiiiiieeeeannns

I/We refer to the tender notice issued by you for the work of in division
vide tender reference no. mentioned above.
I/ We do hereby offer to perform, provide execute, complete and maintain the works in conformity with the
drawings, conditions of contract, specifications, Schedule of Quantities for the sum of Rs.....cccccceevererererenenes .(quoted
in Financial BOQ. )euuennenniieiiiii it e e as only at the respective quoted
ITEM WISE rates mentioned in the Schedule of Quantities.
I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of tender
conditions, subject above, |/ We hereby agree, should this tender be accepted in whole or in part, to:
(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;
(b) complete the works within.................... days.
I/ We have deposited the earnest money of Rs. only which, I/ We note that deposited EMD, will not
bear any interest and is liable for forfeiture-
(i) If our offer is withdrawn within the validity period of acceptance.
(i1) If the contract is not executed within 15 days from the date of receipt of the letter of acceptance.
Or
(iii) If the work is not commenced within 10 days after issue of work order/ handing over of the site
whichever is later.
I/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,

SIGNATUNE. ettt i i eeiie e erieeeeenaeeeanieeeaanas
Designation & ..ciiiiiiiiiii i e e e ee e
Address D ettt ee ettt eaeeaeas

Name of Proprietor/Partners/Directors of the Firm/Company:

1)
2)

Section - B
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FORM - 111
STRUCTURE AND ORGANISATION

A.1. Name of the applicant (Tenderer):

A.2. Office Address:

Telephone No.:

Fax No.: e-mail :

A.3. Name and address of Bankers:

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff
with Bio-data

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:
Name of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation

FORM IV
EXPERIENCE PROFILE
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List of Projects completed that are similar in nature or any other works
executed in Forest Directorate, Govt. of West Bengal.

Name of Name, Name of Contract | Percentage of | Original Original Actual Actual date | Reasons for
the Location Authorised price in participation date of date of date of of delay in
Employer and Supervisor Indian of company starting completion starting completion completion
Nature of with Rupees work of work of work of work
Work designation

Note: a) Certificate from the employer to be attached
b) Non-disclosure of any information in the schedule will result in disqualification of the firm.

Authorized signatory of the Firm/Company

Title and capacity of the Officer

Name of the firm with seal

Section-B

AFFIDAVIT - Y
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(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

h I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case
of any information submitted, proved to be false or concealed, the application may be rejected and no
objection/claim will be raised by the undersigned.

(1) The undersigned also hereby certifies that neither our firm M/S nor any of
constituent partners had been debarred to participate in tender by the Directorate of Forests /Government of
West Bengal or any of the Statutory Bodies or Government Organizations in favour of whom credentials are
preferred by the undersigned towards eligibility criteria claim; during the last 5 (five) years prior to the date of
this N.I.T.

(1) The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent
information as deemed necessary and/or as requested by The Ex-officio Manager, Green Projects Wing, West
Bengal Forest Development Corp. Ltd. and Divisional Forest Officer, Howrah Division herein referred to as the
Tender Inviting & Accepting Authority, to verify this statement.

(1v) The undersigned understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Tender Inviting & Accepting Authority.
V) Certified that | have applied in the tender in the capacity of individual/as partner of a firm & | have not applied

severally for the same job.

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:
Name of the Firm with Seal:

GENERAL TERMS & CONDITIONS OF CONTRACT

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification, the
priced schedule of probable items with approximate quantities and directions or instructions which may be issued by the
Employer or his Representative from time to time during the execution of the contract.

2. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words

shall have the meaning herein assigned to them except where the subject of context otherwise requires:

I The term EMPLOYER/AUTHORITY shall mean The Ex-officio Manager, Green Projects Wing, West Bengal Forest
Development Corp. Ltd. and Divisional Forest Officer, Howrah Division West Bengal, and include its successor and
assigns or the Officers authorized to deal with any matters which those presents are concerned on its behalf.

Il. The term REPRESENTATIVE shall mean Authorized Official of The Ex-officio Manager, Green Projects Wing, West
Bengal Forest Development Corp. Ltd. and Divisional Forest Officer, Howrah, West Bengal.

. CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and
includes his (their) heirs, legal representative assigns and successors.

V. SITE shall mean the site of the contract work including any erections thereof and any other land adjoining thereto
(inclusively as aforesaid allotted by the Employer for the contractor’s use).

V. This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general
instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the contract
is added, amended, valued of modified in any way by mutual consent.

VI, ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the
Provincial Insolvency Act or any amending statutes.

VILI. THE WORKS shall mean the work or works to be executed or done under this contract.

Vill. The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications of
them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any further
working drawings/maps or sketches which may be furnished or approved in writing by the Employer.

IX. The SPECIFICATION shall include the plantation specification and general specifications forming part of this
contract.

X. The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and forming
part of contract.

XI. The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

XIl. NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless
delivered personally) or otherwise proved to have been received by Registered Post to the last known private or
business address as registered office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered. If the employer feels that the contractor (who has signed the
agreement) should himself come & personally meet to the employer for necessary discussion in connection with
the work; he must contact personally. In case the contractor (not his authorized person) does not meet personally
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and intentionally avoids or do not reply the letter, the matter will fall under the breach of the contract. The work
progress should be in the proportionate of the time frame set forth for the completion of the works.

X, The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and where
ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the contractor.
COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority; completed in all
respect.

XIV. WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and
vice/versa where the context so requires.

3. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary
for and incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during
its progress and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should
any details essential for efficient completion of the work be omitted from the drawings/maps and specifications it shall be
the responsibility of the Contractor to inform the Employer and to furnish and install such details with their concurrence, so
that upon completion of the proposed work the same will be acceptable and ready for use. The Tenderers are to note that
the scope of work as mentioned may be reduced to any extent which is absolutely at the discretion of the Employer. This
reduction of the extent of work should not be a criterion for extra claim in respect of materials stored, establishment and
cost incurred or any other losses occurring out of these causes. The Contractor shall carry out and complete the works in
every respect in accordance with this contract and in accordance with the directions and to the satisfaction of Employer
who shall be the final authority. The Employer may in their absolute discretion issue further area drawings/maps and /or
written instructions, details, direction and explanations which are hereafter collectively referred to as the Employer’s
instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of
any work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or
Specifications.

c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials
thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the maintenance
period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions provided
always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by
the Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days. No work, for which
rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of
the Employer. Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Employer, as
provided in Clause VARIATION. If complete with the Employer’s instructions as aforesaid involves work and/or loss beyond
that contemplated by the Contract then, unless the same were issued owing to some breach of this contract by The
Contractor, the Employer shall pay to the Contractor the price of the said work an extra to be valued as hereinafter
provided and /or loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of
Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works shown
upon the Drawings/Maps or described in specification or included in the Schedule of Quantities but the Contractor shall
make no addition, omission or variation without such authorization or direction. A verbal authority or direction by the
Employer, if confirmed by the Contractor in writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction on the
Authority of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall vitiate the Contract.
The employer may order to plant one species instead of another species (mentioned in specification), wherever necessary,
the contractor will be bound to do such work(s) on same schedule rates. If the employer feels that the whole or part of
works of any item of estimate is to be done departmentally, or nature of work is changed such conditions shall be
acceptable for the contractor. The rates of items not included in the Schedule or Quantities shall be settled by the
Employer in accordance with the following rules:

(a)For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at quoted
rates will be applicable.

(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the Contractor shall,
within 7days of the date of receipt of the order to carry out the work, inform the Employer of the rates which it is his
intention to charge for such class of work, supported by required documents, vouchers etc. and analysis of rates claimed
and the Employer shall determine the rates on the basis of the prevalent market rates and certify for the payment
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accordingly. The analysis shall be prepared on the basis of actual cost of materials and labour plus 10 (ten) per-cent to
cover overhead supervision and profit etc. However, the Employer, by notice in writing, will be at liberty to cancel their
order to carry out such work and arrange to carry out as they may consider advisable. But under no circumstances, the
Contractor shall suspend the work on the plea of non-settlement of the rates of item falling under this clause.

(c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the net
rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day work rates and
wages for the district provided that in either case vouchers specifying the daily time(and if required by the Employer the
workman’s names) and materials used be delivered for verification to the Employer at or before the end of the work
following that in which the work has been executed.

(d)  As regards determination of the rates, the decision of the Employer shall be accepted as final. No supplementary
items shall be taken up for execution except with prior written approval of the employer. The Employer is not bound to
recognize the cost of materials furnished in vouchers and in case the market value of such materials, found to be lower
than the depicted in the vouchers the Employer at their discretion will fix the price of such materials based upon market
value. The contractor may be asked to produce original bills and /or Cash Memos in respect of purchases of such materials
from market. Bills and Cash Memos in this regard shall not be entertained unless purchases are affected from registered
regular merchants engaged in the trade of such items.

5. Deviations:
No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully the
area restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the
purpose of the successful execution of the contracted work. They must also make themselves conversion with all the local
conditions, means of access to the site of work, transport facilities and character of the work, the supply of materials,
conditions affecting labour and other matter that may affect their tender. Employer does not undertake any responsibility,
to obtain any concessions, permission from the owner of the adjoining plot or from other party in respect of any allowance,
access, encroachments etc. whether for the facility of the works or otherwise. No claim therefore will be entertained
should be Contractors have failed to comply with this condition. All equipment required to be maintained are to be kept
free from damages due to operation connection with the work. The site shall be made available to the Contractors in the
present condition. Site organization within this site boundary shall be the responsibility of the Contractors.

7. Persons tendering shall visit SITE Etc.
Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the

case, facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and
other charges and shall allow for in their tenders for any special difficulty in carrying out the work.

8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the work
according to the intent and meaning of the drawings/maps, schedule of probable items with approximate quantities,
specifications taken together whether the same may or may not be particularly shown or described there in provided that
the same can reasonably be inferred therefore and if the Contractor finds any discrepancy therein, he will immediately
refer the case in writing to the Employer whose decision shall be final and binding on the parties. Figures dimensions shall
be followed in; preference to scale. The Employer shall on no account be responsible for the expense incurred by the
Contractor for hired ground or water obtained from elsewhere. The quantities given in the schedule of quantities are only
indicative being based on preliminary design and are liable to modification in the final design. The schedule of items and
quantities include so far as can at present be determined, every materials which the Contractor is likely to be called upon
to perform or supply. The rate quoted against individual item will be inclusive of everything necessary to complete the said
items of the work within the contemplation of the contract and beyond the unit prices no extra payment will be allowed for
individual or contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for specific
items, if any, stipulated in the tender documents. The Contractor shall supply, fix and maintain at his own cost during the
execution of any work necessary for alignment watching required not only for the proper execution and protection of the
said work, but also for the protection of adjacent trees or plants and the safety of any adjacent roads, houses etc. The
Contractor, shall at all times give access to staffs employed by the Employer or any man deployed on the plantation
site/adjacent forest areas and to allow such deployed staffs with proper identity for watch & patrolling duty or any other
entrusted job.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work,
the site and surrounding property during their working hour. The Contractor shall indemnify the Employer against any
possible damage to the adjoining forest areas, trees, roads, or wild animals during execution of the work.

10. Access:
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The Employers/Representatives of the manufacturer of the materials (used for the work) shall at all reasonable times have
free access to the work site/and or other places where materials are being prepared for the contract and also to any place
the materials are lying or from who they are being obtained and the Contractor shall give every facility to the all of them
and their representatives necessary for inspection and examination and test of the materials and workmanship. Except the
representatives of Public Authorities no person shall be allowed on the work at any time without the written permission of
the Employer. If any work is to be done at a place other than the site of the work, the Contractor shall obtain the written
permission of the Employer for doing so.

11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in order to perform and
complete and part thereof shall be executed in the best and most workmanlike manner with materials to the best and
approved quality of the respective kinds in accordance with the particulars contained in and implied by the specification
and as represented by the drawings/maps or according to such other additional particulars and instructions as may from
time to time be given by the Employer during the execution of the work and to their entire satisfaction.

12. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from time to time the removal from the
work within such reasonable time to times as may be specified in the order of any materials or system of planting which in
the opinion of the Employer are not in accordance with the specifications or their instructions, and the Contractor shall
forth with carry out such an order. The Employer shall have the power to employ and pay other persons to carry out the
same and all expenses consequent thereon or incidental there to as certified by the Employer shall be borne by the
Contractor or may be deducted by the Employer from any money due or that may become due to the Contractor. No
certificates which may be given by the Employer in these respects shall relieve the Contractor from his liability in respect
of unsound work of unskilled workers.

13. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved by
the Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work
to the true meaning of the specifications and schedule and quantities and instructions and directions given to him by the
Employer. Any directions or instructions given to him in writing shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the
work and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for
receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on
the work by the contractor who fails or refuses to perform the work in the manner specified herein shall be discharged
immediately and such person shall not again be employed on the work. When required in writing by the Employer the
Contractor shall discharge any person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such
Discharge shall not be the basis of any claim for compensation or damages against the Employer or any of its officers or
employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection
Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed
on the work who is below the age of sixteen years and who is not an Indian National. If female labour is engaged the
Contractor shall make necessary provision for safeguarding small children and keeping them clear of the site of operations.
The Contractor shall at his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific
work. Any labourer supplied by the Contractor to be engaged on the work on daily work basis either wholly or partly under
the direct order or control of the Employer or their representative shall be deemed to be a person employed by the
Contractor. The Contractor shall comply with the provisions of all labour legislation including the requirements of payment
of wages Act. 1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules framed there under and
modifications thereof in respect of men employed by him in carrying out the contract. It shall be the responsibility of the
Contractor to see that any sub-contract under him, similarly complies with the above requirements. (The Employer shall
not however recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all costs
and expenses as may be incurred by the Employer in connection with any claim that may be made by any workman. The
Contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours of
the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to
the Employer and also to the competent authority where such report is required by law.

14. Working Hours:
Each shift shall be at least of eight hours duration and that the work must be completed within the time specified in the
tender document. Work shall also be done on Sundays and Holidays with prior permission of the respective authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their
own arrangement for carrying water at the work site.

16. Clearing Away:
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All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be removed
from the plantation site on completion to the satisfaction of the Employer.

17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any
portion of the work.

18. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs
connected with execution of such agreement shall be borne by the successful Tenderers.

19. Maintenance Period and Defects after Completion:

The Contractor shall make good at his own cost and to the satisfaction of Employer, all defects, casualties of planted
seedlings or other faults arising in the option of the Employer from workmanship not being in accordance with the
specification of schedule of quantities or the instruction of Employer which may appear within the maintenance period. The
maintenance period shall mean a period of maintenance to be calculated from the date of commencement of work and
terminate 6 months after completion of the work. The defect in alighment, planting, dead & poor planted seedlings or
other faults which may appear within the maintenance period (hereinafter called as the defects liability period) arising in
the opinion of the Representative who shall be final authority for workmanship not in accordance with the contract, shall
upon the directions in writing of the Representative and within such responsible time specified therein, be amended and
made good by the Contractor at his own cost unless the Representative shall decide that he ought to be paid for such
amendment and for making good and in case of default the Employer may employ and pay other persons to amend and
make good such defects, or other faults and all damages, loss and expenses shall be recoverable from him by the Employer
or may be deducted by the Employer from any money due or that may become due to the Contractor.

20.Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The
Employer will not on any account be responsible for procuring the same. The non-availability of the above materials shall
not in any way be considered to be an excuse for the extension of time.

21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work produced in
accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any disputes with regard
to the measurement of work executed the decision of the Employer shall be final and binding.

22. Earnest Money & Security Deposit:

EARNEST MONEY:

Earnest money as mentioned in tender notice is to be maintained properly. No tender will be considered without the
above deposit.

SECURITY DEPOSIT:

The successful Tenderer to whom a Letter of Acceptance has been issued shall submit within 10 (ten) days from the date of
Letter of Acceptance, deposit an amount equal to 03% (three percent) of the contracted value of Work.

Refer to List of Works, Clause 12 and Clause 19.

23. PAYMENT:

Payment on shall be made on completion of the works and after verification of Survival Percentage to the Satisfaction of
Employer. Intermediate payments shall be regarded as payments by way of advance against the final payment any and not
preclude the requiring of bad unsound and imperfect or unskilled work to be demolished, removed and taken away and
reconstructed, or to be any part thereof in any respect or the accruing of any claim, nor shall it conclude, determine or
affect in any way the powers of the Employer, under these conditions or any of them so as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract. Payment on Bill(if any as directed
by the employer)will be made after deduction of statutory deductions like, I.Tax, Labour Welfare Cess,GST etc as per
rule. Payment on materials stocked at site shall not be made. Payment of supplementary items shall only be made after
those one entered properly in the site instruction book, approved and sanctioned by the Employer.

24. Final Payment:

The final bill shall be accompanied by a certificate of completion from the Employer. Payment of final bill shall be made
within a month of submission of the same. The security money shall be refunded as per Clause 19 of the NIT and Clause 22
of the GT & CC to the satisfaction of the Employer. The acceptance of payment of the final bill by the Contractor would
indicate that he will have no further claim in respect of the work executed.

25. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the Employer, in
writing for any such substitution well in advance. Materials designated in this specification indefinitely by such terms and
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‘Equal’ or other Approved etc. shall be considered as coming under the provisions of this clause as substitutions and no such
materials shall be used until specific approved by the Employer has been obtained in writing.

26. Commencement and Completion of Work:

EXTENSION OF TIME AND LIQUIDATED DAMAGES FOR DELAY:

The entire work is to be completed in all respects in stipulated times as mentioned in the Tender Notice from the date of
issue of work order. Time is essence of contract and shall be strictly observed by the Contractor. The date of
commencement of the work shall be the date on which the work order is issued to the Contractor or the date when the
Contractor take possession of the site officially whichever is later. The Contractor shall complete the work in all respects to
the satisfaction of Employer within the stipulated time, failing which the contractor shall be bound to pay compensation @
0.5% (half percent) over the total tender value of work for delay of every week or part of a week by way of liquidated
damages and not as penalty. Provided always that the entire amount of compensation to be paid under the provision of this
clause shall not exceed 10% of the contract price. The payment of deduction of such damages shall not relieve the
contractor of his obligation to complete the work or from any other obligation and liability under the contract. The
contractor shall within 5 (Five) days of receipt of intimation that his tender has been accepted to submit the employer an
abstract programme of work so drawn as would enable him to complete the work within the time contemplated. The
abstract programme must indicate the work within the time contemplated. The abstract programme must indicate dates of
starting and completion of respective parts of sections of the work. The abstract programme would be subjected to the
approval of the employer who will have the power of making such modification there in as found necessary. The actual
progress as compared with this chart will be reviewed periodically. If the contractor be delayed in the progress of the work
by exceptional weather condition, civil commotion, strike or lock-outs, fire, unusual delay in transportation of unavoidable
casualties, act of public enemy, acts of the government, any acts of the authority or of another contractor in the
performance of his contract with the employer or any other causes beyond the contractor’s control, the contractor shall
apply in writing to the employer for an extension of time of the completion of work or the part or section concerned within
10 (Ten) days of such occurrence, but before the expiry of the stipulated date of completion. The employer shall on such
application make an enquiry and may grant such extension of time as they think justified. The decision of the employer in
this respect shall be final and binding on the contractor. The work shall not be considered as completed until the employer
has certified in writing that they have been completed.

27. Escalation of Prices:
The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of time, if any
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, Octroi etc.

28. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the
plantation/or adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor
or of any of his sub-contractor’s employees, whether such injury or damage arises from carelessness, accident or any other
cause whatever in any way connected with the carrying out of his contract. This causes shall be held to include, internals,
any damage to plantation, whether immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways
forming the subject of this contract by frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or
damage under any acts of Government or otherwise and also in respect of any award or compensation or the Contractor
shall restore and repair all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works
complete and perfect in every respect so as to make good or otherwise satisfy all claims for damage to the property of the
third parties. The contractor shall indemnify the Employer against all claims which may made against the Employer by any
member of the public or other third party in respect of anything which may arise in respect of the works or in consequence
thereof and shall at his own expense arrange to effect and maintain, until the completion of the contractor with any
approved Insurance Company, a policy of insurance in the joint policy or policies with the Employer from time to time
during the currency of this contract, and shall duly and punctually pay the premium payable thereof and if so required
produce receipts for such payments, for the inspection of the Employer. The Contractor shall also indemnify the Employer
against all claims which may be made upon the Employer, whether under the workman’s Compensation Act or any other
Stature in force during the currency of this contract or common law in respect of any injury to any of the contractor’s or
/and sub-contractor workmen or labour and shall at his own expense effect and maintain until the completion of the
contract, with the approved Insurance Company a policy of Insurance in the joint names of the Employer and the Contractor
against sub-risks and deposit such policy or policies with the Employer from time to time during the currency of this
contract. The Contractor shall be responsible for anything which may be excluded from the Insurance Policies above
referred to and also for all other damage to any property arising out of an incidental to the negligent or defective carrying
out of this contract. The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising
out of any claims or proceeding and also in respect of any award of compensation of damages arising therefore the
Employer shall be at liberty and have the power to deduct the amount of any damages, compensation costs, charges and
expenses arising or to become due or to become due to the Contractor. The Contractor shall on signing the contract, issue
the works and keep them insured (the works and keep them insured) until the Completion of the contract against loss or
damage by the fire and /or earthquake with any approved Insurance Company in the joint name of the Employer and the
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Contractor for the full amount of the contract and for any further sum if called upon to be so by the Employer the premium
of such further sum being allowed to the Contractor as an authorized extra. Such policy shall cover the property of the
Contractor or of any sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the premium
with the Employer within 21 days from the date of signing the contract unless otherwise instructed by the Employer. In
default of the Contractor insuring as provide above, the Employer on his behalf may so insure and may deduct the premium
paid from any money due or which may become due to the Contractor. The Contractor shall as soon as the claim under the
policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with all due diligence
with the completion of the work in the same manner as through the fire had not occurred and in all respect under the same
conditions of contract. The contract shall in case of rebuilding or reinstatement after fire shall be entitled to such
extension of time for completion as the Employer may deem fit.

29. Termination of Contract by Employer:
If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall
make an assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of
assignment with his creditors, or (being incorporated company), shall have an order made against him or pass an affective
resolution for winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official
assignee of the contractor shall repudiate the contract, or if the official assignee or the liquidator in any such winding up
shall be unable within 7 (Seven) days after notice to him requiring him to do so, to show to the responsible satisfaction of
the employer that he is able to carry out and fulfil the contract and if required by the employer to give security or if the
contractor (whether in individual form or incorporated company) shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor or if the contractors shall assign or sublet the contract
without the consent in writing of the employer first obtained if the contractor shall change or encumber this contract or
any payment due to which may become due to the contractor their under or if the employer shall certify in writing of that
in his opinion the contractor :

a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these conditions suspended the progress of
the work for 14 days after receiving from the Employer written notice to proceed, or

c) has failed to proceed with the work such due diligence and failed to make such due progress as would enable the work
to be completed within the time agreed upon, after receiving from Employer to employ more men, or,

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from the
Employer as written notice that the said materials or work were condemned or rejected by the Employer under those
conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this contract to
be observed and performed by the Contractor for 7 days after written notice shall have been given to the contract
requiring the Contractor to observe or perform the same, or

f)  has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any part of
the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days notice in
writing to the contractors, determine the contract, but without thereby affecting the powers of the employer of the
obligations and liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has
not been so determine and as if the works subsequently executed has been executed by or on behalf of the contractor and
further the employer, his agents or representative may enter upon and take possession of the works and all plants, tools,
shades, machinery and other power tools, utensils and materials, lying upon the premises or the adjoining land or roads and
use the same as his own property or may employee the by means of his own representative and workman in carrying on and
completing the work or by employing any other contractors or other persons or person to complete the work, and the
contractor shall not in any way interrupt, or do any matter or thing to prevent or hinder such other contractor or other
person or persons employed for completing and finishing or using the materials and plant for the work when the works shall
be completed or as soon thereafter as convenient, the employer shall give a notice in writing to the contractor to remove
his surplus materials and plant and should the contractor failed to do so within a period of 14 (Fourteen) days after receipt
thereof by him the employer may sell the same by public auction and shall give credit to the contractor or for the amount
so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or
by the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or
loss which the employer shall have been put to in getting the work to be so completed and amount if any owing to the
contractor and the amount which shall be certified shall there upon be paid by the employer as the case may be and the
certificate shall there upon be paid by the employer, as the case may be and the certificate of the employer shall be final
and conclusive between the parties.

30. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications,
designs, drawings and instruction herein before mentioned and as to the quality of workmanship or materials used on the
work, or as to any other question, claim, rights, matter, or things whatsoever, in any way arising out of or relating to the
contract, design, drawings, specifications estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure or execute the same, whether arising during the progress of the work or after the
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completion or abandonment thereof shall be referred to the sole arbitration of the Conservator of Forests, Parks & Gardens
Circle, Directorate of Forests, Govt. of West Bengal. The Conservator of Forests, Parks & Gardens Circle, West Bengal for
any reason unwilling or unable to act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be
appointed by the DIRECTORATE OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final, conclusive
and binding both parties to this contract and no suit shall lie in Civil Court in respect of the award by the Arbitrator.

Sd/-
Divisional Forest Officer,
Howrah Division
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Model Estimate for 2nd year Maintenance of Strip Plantation SB (per ha.)

Estimate for 2nd year Maintenance of Strip Plantation SB (per ha.)
Type of plantation Strip SB
No. of seedlings per ha 625
Spacing per ha. 4m x 4m
SL Particular of works SoR Unit | Rate Qty. Amount (Rs.)
No. Ref.
1 Vacancy infilling of pits with new seedling Wherever there 40 100 | 427 65 nos. 278
mortality due abiotic and Biotic factors nos.
2 1* cleaning 38(a) 1 ha. | 3984 1 ha. 3984
3 2" cleaning 38(b) 1 ha. | 3415 1 ha. 3415
4 Mulching 39(b) 100 | 3415 625 ha. 2134
0
nos
5 31 cleaning 38(c) 1 ha. | 2846 1 ha. 2846
6 Fire Protection in Forest areas : (b) Maintenance of Fire lines | 57(b) 1 4269 0.315m 640
: Cleaning existing fire lines and fire tracing to a width of 3 (ii) km.
m. heaping and burning : (ii) In areas having thick/sparse
growth
7 Providing watch and ward in the form of man days to oversee | 45 1 ha. | 3036 1 ha. 3036
the plantation and protect the plantation from damages
arining out of biotic factors for the entire year
A Total 16333
B Add GST (18% on A) 2940
C A+B 19273
D Add Cess (1% on C) 193
E Grand Total (C+D) 19466
Sd/-
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LOCATION

Type of Plantation : South Bengal Strip Plantation under Howrah Division

SI. Place of Plantation GPS. Location Beat Range Area
No. in ha.
1 Nonakundu Canal Bandh (Both side single line paddy field | 22°39’603”’N Domjur Howrah Urban
side -4 km), Uttar Jhapardaha G.P., 88°12'276"E Beat S. F. Range
2 Chowkhali village Canal Bandh (Both side single line paddy | 22°39’346”’N -do- -do-
field side -4 km), Uttar Jhapardaha G.P., 88°11’'747"’E
3 Mahishgot to Nonakundu Bandh (Both side single line | 22°39'702”’N -do- -do-
paddy field side -3 km), Uttar Jhapardaha G.P., 88°12'291"E
4 Mahisnala to Nonakundu Bandh (Both side single village | 22°40’055”’N -do- -do- 5.00 ha.
road -2 km), Uttar Jhapardaha G.P., 88°12'342"E
5 Mahisnala to Nonakundu Bandh (Both side single village | 22°40’180”’N -do- -do-
road -1.5km), Uttar Jhapardaha G.P., 88°12’201"E
6 Chakhori Mandir to railline via Canal Bandh (Throughout | 22°39’105”N -do- -do-
the village roadside — 6.5 km. ) 88°11'954”E
22°39'107”'N
88°14’105”E
7 Dakshinbari Sasanghat Canal Bandh & Village Road (Both | 23°17°107” N -do- -do-
side single line — 4.5 km.) 88°14'344”E
8 Vill. Santoshnagar, Sirajbati G.P., East & West Side Junction | 22°58’852”’N Amta-| Howrah Urban
Canal Bank (Both side double line — 1.5 km.) 87°99'762"E S. F. Range
9 Vill. Mandaria, G.P. Sirajpur (Westside Canal Bank one side | 22°57°873”’N -do- -do-
single line — 2.5 km.) 88°00'169"E
10 Vill. Milkichar, Rashpur G.P. (Westside Canal Bank one side | 22°59’763”N -do- -do- 2.00 ha.
single line — 1.5 km.) 88°01’865"’E
11 High Power Transmitter Premises 23921'20.74”’N Pandua Hooghly S.F. 5.00 ha.
88°21'14.59”E Range
Darakeswar River side, Telipara 23°21’31.18”N
88021’ 42.20”E
12 Bandel Thermal Power Project Township Area 22°59'20.56”’N Pandua Hooghly S. F. 3..42 ha.
Raghabpur, Baikunthapur & Amodghata Mouzas, Block- 88923'20.66"’E Range
Chinsurah-Mogra, 22°59’46.30”’N
Banberia Municipality, Ward — 22, 88023’ 39.10"E
TOTAL 15.42 ha.
sd/
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